

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI
May 10, 2022

THE COMMISSION ON **MAY 4, 2022**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **MAY 10, 2022**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR FISCAL YEAR **2022** BROUGHT FORWARD:

\$811,108,857.83

AWARDED

STBG-0023-02(063) / 108677301

SCOTT COUNTY - Mill & Overlay approximately 8 miles on SR 35 from the Smith County
Line to the pavement change south of I-20

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$6,441,543.90

TOTAL AWARDED

\$6,441,543.90

TOTAL AWARDED TO DATE

\$817,550,401.73

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

*****NONE*****

**BY MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION**

Original Signed by Neal Dougherty

Contract Administration Director

NEAL DOUGHERTY

CONTRACT ADMINISTRATION DIRECTOR