

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION**  
**JACKSON, MISSISSIPPI**  
**June 14, 2022**

THE COMMISSION ON **MAY 24, 2022**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **JUNE 14, 2022**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR FISCAL YEAR **2022** BROUGHT FORWARD:

**\$817,639,211.73**

**AWARDED**

**NH-0009-04(038) / 107958301, NH-0009-04(039) / 107958302 & NH-0009-04(039) / 107958303**

COAHOMA COUNTY - Mill & Overlay approximately 12 miles on US 61/49 from 0.6 miles south of SR 161 to south of Eagles Nest Road and approximately 1 mile of US 49 / SR 149 from 0.5 miles south of US 61 to 0.46 miles north of US 61

---

LEHMAN-ROBERTS COMPANY

PO BOX 1603

MEMPHIS, TN 38101-1603

\$21,708,603.00

**NH-0009-02(083) / 108209301**

WARREN COUNTY - Mill & Overlay approximately 5 miles of US 61 from north of Jeff Davis Rd. to north of Hullum Rd.

---

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$4,685,787.80

**NHPP-0014-02(089) / 108366301**

WALTHALL COUNTY - Overlay approximately 5 miles of US 98 from Industrial Park Rd. east to Old Hwy. 98 East

---

DICKERSON & BOWEN, INC.

PO BOX 1008

BROOKHAVEN, MS 39602-1008

\$5,205,941.39

**STP-0017-01(014) / 108263301**

TALLAHATCHIE COUNTY - Overlay approximately 11 miles of SR 35 from SR 32 E to the Panola County Line

---

LEHMAN-ROBERTS COMPANY

PO BOX 1603

MEMPHIS, TN 38101-1603

\$6,336,896.00

**BR-0039-01(014) / 103045302**

COPIAH COUNTY - Bridge Replacement on SR 18 (Bridge No. 24.2)

---

JOE MCGEE CONSTRUCTION COMPANY, INC.

PO BOX 340

LAKE, MS 39092-0340

\$4,919,858.65

**STBG-0041-02(022) / 106980301**

CARROLL COUNTY - Bridge Replacement on SR 35 over Big Sand Creek (Bridge No. 198.6)

---

CENTURY CONSTRUCTION GROUP, INC.

PO BOX 1366

TUPELO, MS 38802-1366

\$6,516,959.23

**NH-0056-01(103) / 108218301 & 108218302**

WINSTON COUNTY - Mill & Overlay approximately 8.4 miles of SR 25 from the Attala County Line to 1.3 miles north of Platsburg Road & approximately 2.2 miles of SR 19 from the Neshoba County Line to the Attala County Line

---

DICKERSON & BOWEN, INC.

PO BOX 1008

BROOKHAVEN, MS 39602-1008

\$17,640,685.60

**BR-0063-03(011) / 107008301**

PERRY COUNTY - Bridge Replacement on SR 42 over Tallahalla Creek (Bridge No. 70.4)

---

COTTON CREEK TRANSPORT, INC.

102 ELLISVILLE BLVD

LAUREL, MS 39440

\$17,257,455.45

**STBG-2902-00(014) / 108682301 & SP-2902-00(015) / 108923301**

CLARKE & JASPER COUNTIES Overlay approximately 6 miles of US 11 from the Jasper County Line north to SR 18 & approximately 11 miles from the Jones County Line to the Clarke County Line

---

DUNN ROADBUILDERS, LLC

PO BOX 6560

LAUREL, MS 39441-6560

\$7,944,923.00

**STP-2911-00(002) / 108258301**

BENTON COUNTY - Mill & Overlay approximately 6.5 miles of SR 2 from SR 5 to the Tippah County Line

---

WG CONSTRUCTION COMPANY, INC.

12051 HWY 4 E

RIPLEY, MS 38663-9335

\$4,555,058.75

**HSIP-9629-00(004) / 109069301, MP-1145-59(003) / 307770301 & MP-1145-41(011) / 307770302**

LEE & PRENTISS COUNTIES - Mill & Overlay 11 miles of SR 145 from 1.3 miles south of the Lee County Line to the End of the 3-Lane Section, Mill & Overlay & Safety Improvements approximately 10.6 miles on SR 145 from the Lee County Line to the Beginning of 4-Lane Section South of Booneville, & approximately 3 miles of SR 145 from 0.5 miles north of SR 4 to US 45

---

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$5,662,003.90

**HSIP-9999-03(017) / 107793301**

DISTRICT 3- Intersection Improvements on various routes throughout the District

---

ATWOOD FENCE COMPANY, INC.

PO BOX 565

KOSCIUSKO, MS 39090-0565

\$2,987,939.95

**STBG-9999-05(407) / 109117301**

DISTRICT 5 - Placement of Raised Pavement Markers on various routes throughout the District

---

AKCA, LLC

4603 REECE ROAD

PLANT CITY, FL 33566-0060

\$404,974.10

**STBG-9999-07(383) / 108811307**

DISTRICT 7 - Sign Replacements on various routes throughout the District

---

SUPERIOR TRAFFIC CONTROL, LLC

114 CAPITAL WAY

CHRISTIANA, TN 37037-6640

\$1,032,848.00

**SP-0039-02(054) / 108233301**

HINDS COUNTY - Mill & Overlay approximately 18 miles of SR 18 from the Copiah  
County Line to the Beginning of the 4-Lane Section at Raymond

---

SUPERIOR ASPHALT, INC.

PO BOX 720099

JACKSON, MS 39272-0099

\$7,993,346.50

**SP-0072-04(029) / 108934301**

SUNFLOWER COUNTY - Mill & Overlay approximately 1 mile of US 49W from the 5-Lane  
Section south of Indianola to north of US 82 at the Beginning of the 2-Lane Section

---

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$2,205,376.40

**SP-1509-00(006) / 109019301 & SP-0504-00(016) / 109019302**

ISSAQUENA & SHARKEY COUNTIES - Overlay approximately 8 miles of SR 16 from the  
BOSM at Grace to the EOSM at Rolling Fork

---

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$4,337,454.28

**MP-2051-49(005) / 307510301 & MP-2051-22(003) / 307510302**

MONTGOMERY & GRENADA COUNTIES - Mill & Overlay approximately 9 miles of US  
51 from Fisher's Crossing to the Beginning of the 5-Lane Section at Glenwild

---

LEHMAN-ROBERTS COMPANY

PO BOX 1603

MEMPHIS, TN 38101-1603

\$5,562,341.40

**SP-2177-00(014) / 108933301, SP-0315-00(003) / 108933302 & SP-2177-00(015) / 108933303**

COPIAH COUNTY - Mill & Overlay approximately 13.5 miles of US 51 from the Lincoln County Line to south of SR 28 & approximately 0.5 miles of SR 850 from US 51 to the EOSM & Overlay approximately 0.6 miles of SR 848 from US 51 to the EOSM

---

DICKERSON & BOWEN, INC.

PO BOX 1008

BROOKHAVEN, MS 39602-1008

\$4,979,612.22

**MP-5468-61(013) / 306931301**

RANKIN COUNTY - Mill & Overlay approximately 11 miles of SR 468 from Deeb St. to US 80 in Brandon & approximately 0.4 miles of US 80 from SR 468 to Louis Wilson Rd.

---

SUPERIOR ASPHALT, INC.

PO BOX 720099

JACKSON, MS 39272-0099

\$7,998,561.36

**MP-7028-65(004) / 307527301**

SMITH COUNTY - Overlay approximately 13 miles of SR 28 from the Simpson County Line to just past SR 35 N & from just east of SR 37 to the Jones County Line

---

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$5,455,562.00

**MP-1000-00(129) / 307887301**

DISTRICT 1 - Placement of Raised Pavement Markers on various routes throughout the District

---

TRP CONSTRUCTION GROUP, LLC

2411 MINNIS DRIVE

FORT WORTH, TX 76117

\$657,760.40

**TOTAL AWARDED**

**\$146,049,949.38**

**TOTAL AWARDED TO DATE**

**\$963,689,161.11**

**POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED**

**NH-0008-02(118) / 1083703010 & NH-0008-02(122) / 108370301**

SIMPSON COUNTY - Mill & Overlay approximately 10 miles of US 49 from Magee to Mendenhall & Intersection Improvements along US 49 from Goodwater Rd. to 1st Ave.

---

**HSIP-0044-01(033) / 109026301 & 109026302 & SP-0044-01(031) / 108648301**

UNION & PRENTISS COUNTIES - Safety Improvements on approximately 19 miles of SR 30 from SR 15 to the Prentiss County Line, & Mill, Overlay & Safety Improvements on approximately 6 miles of SR 30 from the Union County Line to US 45

---

**SP-0024-02(035) / 108997301**

MADISON COUNTY - Mill & Overlay approximately 3 miles of SR 22 from the Beginning of the 5-Lane Section to US 51

---

**MP-1395-80(006) / 306965301, MP-1393-80(002) / 306965302 & MP-1490-80(004) / 306965303**

WINSTON COUNTY - Level & Seal approximately 11 miles of SR 395 from the Neshoba County Line to SR 15, approximately 4.6 miles of SR 393 from the Neshoba County Line to SR 490 & approximately 18.2 miles of SR 490 from SR 15 to the EOSM

---

**SP-2791-00(009) / 108265301**

YALOBUSHA COUNTY - Mill & Overlay approximately 10 miles of SR 32 from SR 315 (Old SR 7) to the Calhoun County Line

---

**BY MISSISSIPPI DEPARTMENT OF TRANSPORTATION  
CONTRACT ADMINISTRATION DIVISION**

*Original Signed by Neal Dougherty  
Contract Administration Director*

---

**NEAL DOUGHERTY  
CONTRACT ADMINISTRATION DIRECTOR**