

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI
September 13, 2022

THE COMMISSION ON **AUGUST 23, 2022**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **SEPTEMBER 13, 2022**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR FISCAL YEAR **2023** BROUGHT FORWARD:

\$76,218,849.30

AWARDED

NHPP-0003-01(206) / 108684301

HANCOCK COUNTY - Overlay approximately 5 miles of US 90 from Rifle Range Road to Lower Bay Road

HUEY P STOCKSTILL LLC

PO BOX 758

PICAYUNE, MS 39466-0758

\$6,040,553.00

STBG-0014-03(079) / 108801301

GREENE COUNTY - Box Bridge / Culvert & Pipe Repairs along US 98

DOZER, LLC

PO BOX 2031

NATCHEZ, MS 39121-2031

\$1,041,412.25

ER-0020-02(098) / 108483301, ER-0020-02(097) / 108484301, ER-0020-02(096) / 108485301, & STP-0020-02(100) / 108515301

NEWTON & SCOTT COUNTIES - Slide Repairs at various locations along I-20

JOE MCGEE CONSTRUCTION COMPANY, INC.

PO BOX 340

LAKE, MS 39092-0340

\$1,329,421.00

MP-2005-05(004) / 307511301 & MP-2370-05(001) / 307511302

BENTON COUNTY - Mill & Overlay approximately 15 miles of SR 5 from 1.4 miles south of

W. G. CONSTRUCTION COMPANY, INC.

12051 HIGHWAY 4 E

RIPLEY, MS 38663-9335

\$8,765,777.25

TOTAL AWARDED

\$17,177,163.50

TOTAL AWARDED TO DATE

\$93,396,012.80

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

IM-0020-01(269) / 108902301, 302, 303, & 304 & HSIP-0020-01(269) / 108902303

HINDS & RANKIN COUNTIES - Mill & Overlay approximately 4 miles of I-20 from east of SR 18 to the I-20 / I-55 Split, approximately 2 miles of I-55 from 3 miles north of Elton Road to the Rankin County Line, approximately 0.2 miles of I-55 from 0.420 miles north of the Hinds County Line to the Hinds County Line, and approximately 0.1 miles of I-20 from the US 49 Ramp to the I-20 / I-55 Split and Installation of a High Friction Surface Treatment on I-55 from 0.420 miles north of the Hinds County Line to the Hinds County Line

SP-0163-00(008) / 108896301

AMITE COUNTY - Mill and Overlay approximately 1 mile on SR 24 from the west city limits of Liberty to just west of Velma Street

**BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION**

*Original Signed by Neal Dougherty
Contract Administration Director*

**NEAL DOUGHERTY
CONTRACT ADMINISTRATION DIRECTOR**