

Bridge Replacement on SR 43 over Hogpen Branch (Bridge No. 33.0), known as Federal Aid Project No. STP-0032-01(036) / 106973301 in Pearl River County.					Chris Albritton Construction Company, Inc.	Cotton Creek Transport, Inc.	Hemphill Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,383,738.45					\$3,745,357.72	\$3,931,698.95	\$4,268,421.65
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	201-B001	Clearing and Grubbing	11.000	ACRE	9,000.00	8,500.00	10,500.00
0020	202-A001	Removal of Obstructions	1.000	LS	125,000.00	300,000.00	74,250.00
0030	202-B004	Removal of Asphalt Driveways, All Depths	136.000	SY	18.00	21.95	24.25
0040	202-B007	Removal of Asphalt Pavement, All Depths	4,865.000	SY	9.00	9.40	10.50
0050	202-B136	Removal of Guard Rail	408.000	LF	11.00	9.00	10.00
0060	202-B191	Removal of Pipe, 8" And Above	368.000	LF	20.00	25.00	48.50
0070	203-A001	Unclassified Excavation, FM, AH	11,850.000	CY	10.00	9.00	11.50
0080	203-EX018	Borrow Excavation, AH, FME, Class B7-6	14,600.000	CY	24.00	25.00	27.50
0090	203-G001	Excess Excavation, FM, AH	6,700.000	CY	14.00	13.00	16.25
0100	206-A001	Structure Excavation	170.000	CY	110.00	18.00	135.00
0110	206-B001	Select Material for Undercuts, Contractor Furnished, FM	20.000	CY	24.00	100.00	115.00
0120	209-A005	Geotextile Stabilization, Type V, Non-Woven	7,700.000	SY	2.50	3.10	3.15
0130	211-B001	Topsoil for Slope Treatment, Contractor Furnished	100.000	CY	40.00	40.00	72.50
0140	213-A001	Agricultural Limestone	5.000	TON	120.00	100.00	115.00
0150	213-C001	Superphosphate	5.000	TON	1,100.00	900.00	1,050.00
0160	216-A001	Solid Sodding	300.000	SY	9.00	7.50	8.75
0170	217-A001	Ditch Liner	295.000	SY	4.00	2.75	3.25
0180	219-A001	Watering	6.000	KGAL	20.00	20.00	20.00
0190	220-A001	Insect Pest Control	9.000	ACRE	30.00	30.00	30.00
0200	221-A001	Concrete Paved Ditch	15.000	CY	800.00	1,000.00	1,150.00
0210	223-A001	Mowing	9.000	ACRE	50.00	50.00	50.00
0220	224-A001	Soil Reinforcing Mat	4,360.000	SY	3.00	2.75	3.25
0230	225-A001	Grassing	9.000	ACRE	1,100.00	900.00	1,050.00
0240	225-C001	Mulch, Vegetative Mulch	18.000	TON	245.00	200.00	235.00
0250	226-A001	Temporary Grassing	9.000	ACRE	1,100.00	900.00	1,050.00
0260	235-A001	Temporary Erosion Checks	40.000	EA	15.00	12.50	14.50

Bridge Replacement on SR 43 over Hogpen Branch (Bridge No. 33.0), known as Federal Aid Project No. STP-0032-01(036) / 106973301 in Pearl River County.					Chris Albritton Construction Company, Inc.	Cotton Creek Transport, Inc.	Hemphill Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,383,738.45					\$3,745,357.72	\$3,931,698.95	\$4,268,421.65
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0270	237-A002	Wattles, 20"	570.000	LF	7.00	6.00	7.00
0280	403-A003	12.5-mm, ST, Asphalt Pavement	798.000	TON	131.00	111.85	125.00
0290	403-A006	19-mm, ST, Asphalt Pavement	1,311.000	TON	118.00	101.35	115.00
0300	403-A015	9.5-mm, ST, Asphalt Pavement	757.000	TON	153.00	130.65	145.00
0310	403-C003	19-mm, ST, Asphalt Pavement, Trench Widening	52.000	TON	330.00	282.15	315.00
0320	406-A002	Cold Milling of Bituminous Pavement, All Depths	290.000	SY	20.00	17.25	19.25
0330	407-A001	Asphalt for Tack Coat	1,614.000	GAL	5.00	4.20	4.75
0340	413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	78.000	LF	10.00	8.00	9.25
0350	423-A001	Rumble Strips, Ground In	1.000	MI	360.00	300.00	345.00
0360	501-K001	Transverse Grooving	50.000	SY	6.00	2.30	5.50
0370	502-A001	Reinforced Cement Concrete Bridge End Pavement	212.000	SY	300.00	281.50	325.00
0380	601-B001	Class "B" Structural Concrete, Minor Structures	1.000	CY	3,500.00	1,000.00	4,650.00
0390	603-ALT003	18" Type A Alternate Pipe	40.000	LF	78.00	69.00	90.00
0400	603-ALT006	24" Type A Alternate Pipe	184.000	LF	87.00	87.00	100.00
0410	603-ALT009	30" Type A Alternate Pipe	64.000	LF	134.00	115.00	150.00
0420	603-CA027	24" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	56.000	LF	155.00	102.00	180.00
0430	603-CA041	30" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	72.000	LF	345.00	126.00	400.00
0440	603-CB005	30" Reinforced Concrete End Section	2.000	EA	1,800.00	2,800.00	2,050.00
0450	603-CE009	29" x 18" Concrete Arch Pipe, Class A III, Flexible Plastic Gaskets	32.000	LF	220.00	130.00	255.00
0452	603-CE019	44" x 27" Concrete Arch Pipe, Class A III, Flexible Plastic Gaskets	104.000	LF	275.00	200.00	315.00
0460	603-CF005	44" x 27" Concrete Arch Pipe End Section	2.000	EA	2,850.00	3,800.00	3,325.00
0470	605-AA001	Geotextile for Subsurface Drainage, Type III	61.000	SY	6.00	60.00	5.50
0480	605-O002	4" Perforated Sewer Pipe for Underdrains, SDR 23.5	100.000	LF	12.00	63.00	17.50
0490	605-P002	4" Non-perforated Sewer Pipe for Underdrains, SDR 23.5	5.000	LF	12.00	63.00	17.50
0500	605-W001	Filter Material for Combination Storm Drain and/or Underdrains, Type A, FM	4.000	CY	100.00	190.00	205.00
0510	606-B001	Guard Rail, Class A, Type 1	400.000	LF	34.30	28.00	32.50

Bridge Replacement on SR 43 over Hogpen Branch (Bridge No. 33.0), known as Federal Aid Project No. STP-0032-01(036) / 106973301 in Pearl River County.					Chris Albritton Construction Company, Inc.	Cotton Creek Transport, Inc.	Hemphill Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,383,738.45					\$3,745,357.72	\$3,931,698.95	\$4,268,421.65
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0520	606-D022	Guard Rail, Bridge End Section, Type I	4.000	EA	4,226.00	3,450.00	4,000.00
0530	606-E005	Guard Rail, Terminal End Section, Flared	4.000	EA	4,471.00	3,650.00	4,250.00
0540	615-A024	Concrete Bridge End Barrier, 37.5"	40.000	LF	98.00	80.00	90.00
0550	617-A001	Right-of-Way Marker	23.000	EA	350.00	370.00	275.00
0560	618-A001	Maintenance of Traffic	1.000	LS	30,625.00	75,000.00	43,250.00
0570	619-A1002	Temporary Traffic Stripe, Continuous White	5,294.000	LF	0.61	0.50	0.60
0580	619-A2002	Temporary Traffic Stripe, Continuous Yellow	6,464.000	LF	0.61	0.50	0.60
0590	619-A4001	Temporary Traffic Stripe, Skip Yellow	1,371.000	LF	0.61	0.50	0.60
0610	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	237.000	SF	20.00	12.00	15.00
0620	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	594.000	SF	20.00	12.00	15.00
0630	619-G4001	Barricades, Type III, Double Faced	24.000	LF	49.00	25.00	30.00
0640	619-G4005	Barricades, Type III, Single Faced	48.000	LF	36.00	23.00	25.00
0650	619-G5001	Free Standing Plastic Drums	20.000	EA	122.00	45.00	52.25
0660	619-G7001	Warning Lights, Type "B"	18.000	EA	245.00	125.00	145.00
0670	620-A001	Mobilization	1.000	LS	367,500.00	310,000.00	555,250.00
0680	626-C001	6" Thermoplastic Double Drop Edge Stripe, Continuous White	5,294.000	LF	2.45	2.00	2.35
0690	626-D002	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow	1,371.000	LF	1.23	1.00	1.20
0700	626-E002	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow	6,464.000	LF	2.45	2.00	2.35
0702	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	144.000	EA	12.25	10.00	11.75
0710	630-A003	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	54.000	SF	26.95	22.00	25.50
0720	630-C003	Steel U-Section Posts, 3.0 lb/ft	84.000	LF	41.65	34.00	40.00
0730	630-F006	Delineators, Guard Rail, White	26.000	EA	26.95	22.00	25.50
0740	630-G004	Type 3 Object Markers, OM-3R or OM-3L	4.000	EA	104.00	85.00	100.00
0750	699-A001	Roadway Construction Stakes	1.000	LS	30,625.00	47,000.00	29,500.00
0760	815-A007	Loose Riprap, Size 300	600.000	TON	100.00	102.00	98.25
0770	815-E001	Geotextile under Riprap	875.000	SY	3.00	3.10	3.00

Bridge Replacement on SR 43 over Hogpen Branch (Bridge No. 33.0), known as Federal Aid Project No. STP-0032-01(036) / 106973301 in Pearl River County.					Chris Albritton Construction Company, Inc.	Cotton Creek Transport, Inc.	Hemphill Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,383,738.45					\$3,745,357.72	\$3,931,698.95	\$4,268,421.65
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0780	907-234-A001	Temporary Silt Fence	5,700.000	LF	4.00	3.25	4.75
0790	907-234-C001	Super Silt Fence	600.000	LF	15.00	12.50	15.50
0800	907-619-E3001	Changeable Message Sign	2.000	EA	12,250.00	5,000.00	6,500.00
0810	304-F001	3/4" and Down Crushed Stone Base	3,775.000	TON			
0820	304-F002	Size 610 Crushed Stone Base	3,775.000	TON			
0830	304-F003	Size 825B Crushed Stone Base	3,775.000	TON	60.00	79.00	81.50
0840	605-W002	Filter Material for Combination Storm Drain and/or Underdrains, Type B, FM	50.000	CY	200.00		
0850	605-W003	Filter Material for Combination Storm Drain and/or Underdrains, Type C, FM	50.000	CY		112.00	150.00
0860	907-624-B003	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White, High Contrast	386.000	LF			
0870	907-624-D001	6" Inverted Profile Thermoplastic Traffic Stripe, Continous Yellow, High Contrast	386.000	LF			
0880	628-H001	6" High Performance Cold Plastic Traffic Stripe, Continuous White	386.000	LF	11.00	9.00	10.50
0890	628-J001	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow	386.000	LF	11.00	9.00	10.50
0900	501-K001	Transverse Grooving	648.000	SY	3.00	2.30	2.75
0910	803-P001	24" Steel Pipe Piling, Wall Thickness 0.500"	585.000	LF	160.00	143.00	295.00
0920	803-P007	18" Steel Pipe Piling, Wall Thickness 0.500"	1,105.000	LF	128.00	113.00	185.00
0930	804-C197	45' Prestressed Concrete Beam, Type FIB-36	443.000	LF	388.00	400.00	350.00
0940	804-C198	90' Prestressed Concrete Beam, Type FIB-36	448.000	LF	400.00	400.00	350.00
0950	805-A001	Reinforcement	59,730.000	LBS	1.50	1.50	2.15
0960	805-C001	Reinforcement, Corrosion Resistant	2,740.000	LBS	3.00	3.00	6.75
0970	813-A004	Concrete Railing, 36"	364.000	LF	98.00	80.00	90.00
0980	815-A007	Loose Riprap, Size 300	708.000	TON	85.00	102.00	98.25
0990	815-E001	Geotextile under Riprap	568.000	SY	4.00	3.10	3.00
1000	907-803-B001	Conventional Static Pile Load Test	1.000	EA	5,000.00	5,000.00	5,000.00
1010	907-803-I004	PDA Test Pile, Steel Pipe Pile	3.000	EA	28,000.00	50,000.00	25,000.00
1020	907-803-J001	Pile Restrike	2.000	EA	2,450.00	1,500.00	500.00
1030	907-804-A001	Bridge Concrete, Class BDX	204.000	CY	1,400.00	1,550.00	1,450.00

Bridge Replacement on SR 43 over Hogpen Branch (Bridge No. 33.0), known as Federal Aid Project No. STP-0032-01(036) / 106973301 in Pearl River County.					Chris Albritton Construction Company, Inc.	Cotton Creek Transport, Inc.	Hemphill Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,383,738.45					\$3,745,357.72	\$3,931,698.95	\$4,268,421.65
Ref#	Item	Item Description	Item Qty	Units	1	2	3
1040	907-804-A002	Bridge Concrete, Class AA	97.000	CY	1,225.00	1,400.00	1,425.00
1050	907-823-A001	Preformed Joint Seal, Type I	74.000	LF	33.00	27.00	30.00

Letting Date: 2/28/2023

Call Number: 03

Page 5 of 5

Bridge Replacement on SR 43 over Hogpen Branch (Bridge No. 33.0), known as Federal Aid Project No. STP-0032-01(036) / 106973301 in Pearl River County.					Joe McGee Construction Company, Inc.	Key, LLC	
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,383,738.45					\$4,507,110.66	\$4,598,160.61	
Ref#	Item	Item Description	Item Qty	Units	4	5	
0010	201-B001	Clearing and Grubbing	11.000	ACRE	11,000.00	9,600.00	
0020	202-A001	Removal of Obstructions	1.000	LS	272,000.00	300,000.00	
0030	202-B004	Removal of Asphalt Driveways, All Depths	136.000	SY	25.15	22.50	
0040	202-B007	Removal of Asphalt Pavement, All Depths	4,865.000	SY	11.00	9.60	
0050	202-B136	Removal of Guard Rail	408.000	LF	11.00	9.60	
0060	202-B191	Removal of Pipe, 8" And Above	368.000	LF	50.00	45.00	
0070	203-A001	Unclassified Excavation, FM, AH	11,850.000	CY	12.00	11.00	
0080	203-EX018	Borrow Excavation, AH, FME, Class B7-6	14,600.000	CY	28.75	26.00	
0090	203-G001	Excess Excavation, FM, AH	6,700.000	CY	16.75	15.00	
0100	206-A001	Structure Excavation	170.000	CY	145.00	152.50	
0110	206-B001	Select Material for Undercuts, Contractor Furnished, FM	20.000	CY	120.00	110.00	
0120	209-A005	Geotextile Stabilization, Type V, Non-Woven	7,700.000	SY	3.25	5.00	
0130	211-B001	Topsoil for Slope Treatment, Contractor Furnished	100.000	CY	84.00	90.00	
0140	213-A001	Agricultural Limestone	5.000	TON	115.00	110.00	
0150	213-C001	Superphosphate	5.000	TON	1,020.00	960.00	
0160	216-A001	Solid Sodding	300.000	SY	8.50	8.00	
0170	217-A001	Ditch Liner	295.000	SY	3.15	2.90	
0180	219-A001	Watering	6.000	KGAL	20.00	20.00	
0190	220-A001	Insect Pest Control	9.000	ACRE	30.00	30.00	
0200	221-A001	Concrete Paved Ditch	15.000	CY	1,150.00	1,750.00	
0210	223-A001	Mowing	9.000	ACRE	50.00	50.00	
0220	224-A001	Soil Reinforcing Mat	4,360.000	SY	3.15	3.00	
0230	225-A001	Grassing	9.000	ACRE	1,020.00	960.00	
0240	225-C001	Mulch, Vegetative Mulch	18.000	TON	226.00	215.00	
0250	226-A001	Temporary Grassing	9.000	ACRE	1,020.00	960.00	
0260	235-A001	Temporary Erosion Checks	40.000	EA	11.00	14.00	

Bridge Replacement on SR 43 over Hogpen Branch (Bridge No. 33.0), known as Federal Aid Project No. STP-0032-01(036) / 106973301 in Pearl River County.					Joe McGee Construction Company, Inc.	Key, LLC	
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,383,738.45					\$4,507,110.66	\$4,598,160.61	
Ref#	Item	Item Description	Item Qty	Units	4	5	
0270	237-A002	Wattles, 20"	570.000	LF	10.00	6.40	
0280	403-A003	12.5-mm, ST, Asphalt Pavement	798.000	TON	128.00	114.00	
0290	403-A006	19-mm, ST, Asphalt Pavement	1,311.000	TON	116.00	104.00	
0300	403-A015	9.5-mm, ST, Asphalt Pavement	757.000	TON	150.00	133.00	
0310	403-C003	19-mm, ST, Asphalt Pavement, Trench Widening	52.000	TON	323.00	287.00	
0320	406-A002	Cold Milling of Bituminous Pavement, All Depths	290.000	SY	19.75	18.00	
0330	407-A001	Asphalt for Tack Coat	1,614.000	GAL	4.80	4.25	
0340	413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	78.000	LF	9.50	8.50	
0350	423-A001	Rumble Strips, Ground In	1.000	MI	360.00	320.00	
0360	501-K001	Transverse Grooving	50.000	SY	2.60	2.30	
0370	502-A001	Reinforced Cement Concrete Bridge End Pavement	212.000	SY	330.00	430.00	
0380	601-B001	Class "B" Structural Concrete, Minor Structures	1.000	CY	4,800.00	4,300.00	
0390	603-ALT003	18" Type A Alternate Pipe	40.000	LF	93.35	83.00	
0400	603-ALT006	24" Type A Alternate Pipe	184.000	LF	104.50	92.50	
0410	603-ALT009	30" Type A Alternate Pipe	64.000	LF	160.50	145.00	
0420	603-CA027	24" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	56.000	LF	185.50	165.00	
0430	603-CA041	30" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	72.000	LF	413.00	370.00	
0440	603-CB005	30" Reinforced Concrete End Section	2.000	EA	2,155.00	1,915.00	
0450	603-CE009	29" x 18" Concrete Arch Pipe, Class A III, Flexible Plastic Gaskets	32.000	LF	263.50	235.00	
0452	603-CE019	44" x 27" Concrete Arch Pipe, Class A III, Flexible Plastic Gaskets	104.000	LF	329.25	295.00	
0460	603-CF005	44" x 27" Concrete Arch Pipe End Section	2.000	EA	3,415.00	3,030.00	
0470	605-AA001	Geotextile for Subsurface Drainage, Type III	61.000	SY	6.00	5.00	
0480	605-O002	4" Perforated Sewer Pipe for Underdrains, SDR 23.5	100.000	LF	24.10	48.00	
0490	605-P002	4" Non-perforated Sewer Pipe for Underdrains, SDR 23.5	5.000	LF	104.00	48.00	
0500	605-W001	Filter Material for Combination Storm Drain and/or Underdrains, Type A, FM	4.000	CY	154.50	340.00	
0510	606-B001	Guard Rail, Class A, Type 1	400.000	LF	33.20	30.00	

Bridge Replacement on SR 43 over Hogpen Branch (Bridge No. 33.0), known as Federal Aid Project No. STP-0032-01(036) / 106973301 in Pearl River County.					Joe McGee Construction Company, Inc.	Key, LLC	
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,383,738.45					\$4,507,110.66	\$4,598,160.61	
Ref#	Item	Item Description	Item Qty	Units	4	5	
0520	606-D022	Guard Rail, Bridge End Section, Type I	4.000	EA	4,100.00	3,700.00	
0530	606-E005	Guard Rail, Terminal End Section, Flared	4.000	EA	4,325.00	3,900.00	
0540	615-A024	Concrete Bridge End Barrier, 37.5"	40.000	LF	93.00	88.00	
0550	617-A001	Right-of-Way Marker	23.000	EA	456.00	450.00	
0560	618-A001	Maintenance of Traffic	1.000	LS	180,000.00	70,000.00	
0570	619-A1002	Temporary Traffic Stripe, Continuous White	5,294.000	LF	0.60	0.53	
0580	619-A2002	Temporary Traffic Stripe, Continuous Yellow	6,464.000	LF	0.60	0.53	
0590	619-A4001	Temporary Traffic Stripe, Skip Yellow	1,371.000	LF	0.60	0.53	
0610	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	237.000	SF	14.20	7.60	
0620	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	594.000	SF	14.20	7.60	
0630	619-G4001	Barricades, Type III, Double Faced	24.000	LF	30.00	15.00	
0640	619-G4005	Barricades, Type III, Single Faced	48.000	LF	27.50	14.00	
0650	619-G5001	Free Standing Plastic Drums	20.000	EA	53.35	39.00	
0660	619-G7001	Warning Lights, Type "B"	18.000	EA	148.00	101.00	
0670	620-A001	Mobilization	1.000	LS	440,000.00	455,000.00	
0680	626-C001	6" Thermoplastic Double Drop Edge Stripe, Continuous White	5,294.000	LF	2.37	2.12	
0690	626-D002	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow	1,371.000	LF	1.20	1.10	
0700	626-E002	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow	6,464.000	LF	2.37	2.12	
0702	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	144.000	EA	12.00	11.00	
0710	630-A003	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	54.000	SF	26.05	23.50	
0720	630-C003	Steel U-Section Posts, 3.0 lb/ft	84.000	LF	40.30	36.12	
0730	630-F006	Delineators, Guard Rail, White	26.000	EA	26.05	23.50	
0740	630-G004	Type 3 Object Markers, OM-3R or OM-3L	4.000	EA	101.00	90.50	
0750	699-A001	Roadway Construction Stakes	1.000	LS	46,000.00	150,000.00	
0760	815-A007	Loose Riprap, Size 300	600.000	TON	113.00	127.00	
0770	815-E001	Geotextile under Riprap	875.000	SY	4.35	5.00	

Bridge Replacement on SR 43 over Hogpen Branch (Bridge No. 33.0), known as Federal Aid Project No. STP-0032-01(036) / 106973301 in Pearl River County.					Joe McGee Construction Company, Inc.	Key, LLC	
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,383,738.45					\$4,507,110.66	\$4,598,160.61	
Ref#	Item	Item Description	Item Qty	Units	4	5	
0780	907-234-A001	Temporary Silt Fence	5,700.000	LF	4.60	7.12	
0790	907-234-C001	Super Silt Fence	600.000	LF	16.00	20.00	
0800	907-619-E3001	Changeable Message Sign	2.000	EA	6,000.00	7,250.00	
0810	304-F001	3/4" and Down Crushed Stone Base	3,775.000	TON			
0820	304-F002	Size 610 Crushed Stone Base	3,775.000	TON			
0830	304-F003	Size 825B Crushed Stone Base	3,775.000	TON	84.00	80.00	
0840	605-W002	Filter Material for Combination Storm Drain and/or Underdrains, Type B, FM	50.000	CY	89.00		
0850	605-W003	Filter Material for Combination Storm Drain and/or Underdrains, Type C, FM	50.000	CY		120.00	
0860	907-624-B003	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White, High Contrast	386.000	LF			
0870	907-624-D001	6" Inverted Profile Thermoplastic Traffic Stripe, Continous Yellow, High Contrast	386.000	LF			
0880	628-H001	6" High Performance Cold Plastic Traffic Stripe, Continuous White	386.000	LF	10.70	9.60	
0890	628-J001	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow	386.000	LF	10.70	9.60	
0900	501-K001	Transverse Grooving	648.000	SY	2.75	2.50	
0910	803-P001	24" Steel Pipe Piling, Wall Thickness 0.500"	585.000	LF	191.00	115.00	
0920	803-P007	18" Steel Pipe Piling, Wall Thickness 0.500"	1,105.000	LF	145.00	90.00	
0930	804-C197	45' Prestressed Concrete Beam, Type FIB-36	443.000	LF	383.00	370.00	
0940	804-C198	90' Prestressed Concrete Beam, Type FIB-36	448.000	LF	407.00	370.00	
0950	805-A001	Reinforcement	59,730.000	LBS	1.70	1.75	
0960	805-C001	Reinforcement, Corrosion Resistant	2,740.000	LBS	2.71	2.80	
0970	813-A004	Concrete Railing, 36"	364.000	LF	92.75	88.00	
0980	815-A007	Loose Riprap, Size 300	708.000	TON	113.00	127.00	
0990	815-E001	Geotextile under Riprap	568.000	SY	4.35	5.00	
1000	907-803-B001	Conventional Static Pile Load Test	1.000	EA	5,000.00	5,000.00	
1010	907-803-I004	PDA Test Pile, Steel Pipe Pile	3.000	EA	20,000.00	39,000.00	
1020	907-803-J001	Pile Restrike	2.000	EA	2,500.00	500.00	
1030	907-804-A001	Bridge Concrete, Class BDX	204.000	CY	1,550.00	2,500.00	

Bridge Replacement on SR 43 over Hogpen Branch (Bridge No. 33.0), known as Federal Aid Project No. STP-0032-01(036) / 106973301 in Pearl River County.					Joe McGee Construction Company, Inc.	Key, LLC	
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,383,738.45					\$4,507,110.66	\$4,598,160.61	
Ref#	Item	Item Description	Item Qty	Units	4	5	
1040	907-804-A002	Bridge Concrete, Class AA	97.000	CY	1,510.00	1,810.00	
1050	907-823-A001	Preformed Joint Seal, Type I	74.000	LF	32.00	29.00	

Letting Date: 2/28/2023

Call Number: 03

Page 5 of 5