

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI
May 9, 2023

THE COMMISSION ON **APRIL 25, 2023**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **MAY 9, 2023**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR FISCAL YEAR **2023** BROUGHT FORWARD:

\$659,543,344.27

AWARDED

STP-0009-01(152) / 107541301

WILKINSON COUNTY - Slide Repair on US 61 at SR 563

MIDWAY CONSTRUCTION, INC.

PO BOX 330

ROXIE, MS 39661-0330

\$2,847,238.00

STBG-0024-02(033) / 108681301 & MP-5043-45(011) / 308301301

MADISON COUNTY - Mill & Overlay approximately 11 miles of SR 16 from SR 43 to Farmhaven and Remove & Replace asphalt on SR 43 at the intersection of SR 16

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$4,717,425.82

NH-0026-01(082) / 108176301

LAUDERDALE COUNTY - Mill & Overlay approximately 5 miles of SR 19 beginning approximately 0.5 miles north of North Hills Street to 0.2 miles north of SR 494

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$5,452,278.90

HSIP-0030-01(012) / 108638301

DESOTO COUNTY - Construction of a Roundabout on SR 301 at Star Landing Road

TALBOT BROTHERS CONTRACTING CO., INC.

PO BOX 364

NESBIT, MS 38651-0364

\$2,049,531.52

BR-0054-02(025) / 106113302 & 106113303

COPIAH & HINDS COUNTIES - Bridge Replacement on SR 27 over Little White Oak Creek (Bridge No. 93.1)

CHRIS ALBRITTON CONSTRUCTION COMPANY, INC.

2100 BUSH DAIRY RD

LAUREL, MS 39443-7546

\$6,871,385.44

STBG-0057-00(019) / 107973301

PIKE COUNTY - Bridge Replacement on SR 927 (Bridge No. 0.4)

G. RAYBORN CONTRACTING, LLC

692 HIGHWAY 61 NORTH

NATCHEZ, MS 39120

\$851,641.00

HSIP-9999-05(414) / 109326301

DISTRICT 5 - Placement of Audible Stripe and Raised Pavement Markers along various routes throughout the District

J. C. CHEEK CONTRACTORS, INC.

PO BOX 1138

KOSCIUSKO, MS 39090-1138

\$2,675,656.50

MP-1009-79(005) / 307873301

WEBSTER COUNTY - Mill & Overlay approximately 15 miles of SR 9 from East Figgat Avenue to the Calhoun County Line

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$5,867,914.25

MP-3012-26(017) / 308278301

HOLMES COUNTY - Mill & Overlay approximately 3 miles of SR 12 from Ellington Road to US 51

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$1,854,828.20

MP-3018-11(010) / 308321301 & MP-3018-15(004) / 308321302

CLAIBORNE & COPIAH COUNTIES - Mill & Overlay approximately 7 miles of SR 18 from 0.4 miles west of Lemon Road to 1 mile west of Carpenter Road

DICKERSON & BOWEN, INC.

PO BOX 1008

BROOKHAVEN, MS 39602-1008

\$2,114,552.10

MP-7084-01(012) / 308316301

ADAMS COUNTY - Mill & Overlay approximately 5 miles of US 84 from US 61 to Dunbarton Road

APAC - MISSISSIPPI, INC.

PO BOX 24508

JACKSON, MS 39225-4508

\$4,949,740.84

TOTAL AWARDED

\$40,252,192.57

TOTAL AWARDED TO DATE

\$699,795,536.84

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

IM-0020-01(269) / 1089023010, 3020, 3030, & 3040 and HSIP-0020-01(269) / 1089023031

HINDS & RANKIN COUNTIES - Mill & Overlay approximately 4 miles of I-20 from east of SR 18 to the I-20 / I-55 Split, approximately 2 miles of I-55 from 3 miles north of Elton Road to the Rankin County Line, approximately 1 mile of I-55 from 0.420 miles north of the Hinds County Line to the Hinds County Line, approximately 3 miles of I-20 from east of the SR 468 Interchange to the I-20 / I-55 Split, and Installation of a High Friction Surface Treatment on I-55 from 0.420 miles north of the Hinds County Line to the Hinds County Line

STP-0722-00(010) / 102406302

CHOCTAW COUNTY - Bridge Replacement on SR 415 over Bowie Branch between SR 9 and the Natchez Trace Parkway (Bridge No. 6.4)

BR-2177-00(013) / 107013301

COPIAH COUNTY - Bridge Replacement on US 51 over Unnamed Stream (Bridge No. 66.8)

STBG-9999-02(380) / 108777302

PANOLA COUNTY - Bridge Preventative Maintenance along I-55 (Bridge Nos. 238.6A, 238.6B, 240.2A, 240.2B, 241.1A, 241.1B, 243.3A, 243.3B, 246.2A, & 246.2B)

SP-0013-03(032) / 109271301

SIMPSON COUNTY - Scrub Seal & Overlay approximately 4 miles of SR 28 from Magee to the Smith County Line

**BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION**

Original Signed by Neal Dougherty

Contract Administration Director

NEAL DOUGHERTY

CONTRACT ADMINISTRATION DIRECTOR