

Jeff Ely, P.E.
Chief of Staff
Charles R. Carr
Director, Office of Intermodal Planning



Brian D. Ratliff, P.E.
Deputy Executive Director/Chief Engineer
Lisa M. Hancock, CPA
Deputy Executive Director/Administration

Brad White
Executive Director

To: ALL POTENTIAL BIDDERS

Date: 5/22/2023

RE: Call 03 BR-0042-01(010) / 100573301 – Kemper County

Bidders are hereby advised that bid proposals for this project **will not be received** on May 23, 2023. The letting date for this project has been postponed until May 30, 2023. **Do not** discard your proposal. An addendum will be prepared to revise the contract documents at a later date.

Your formal acknowledgment of receipt of this notification will be entered into our records and indicates your understanding of the letting date on this project.

Please have an authorized representative of your company sign this page and return by FAX to 601-359-7732.

Brian D. Ratliff, P.E.
Deputy Executive Director / Chief Engineer

Contractor

Authorized Signature