

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI
September 12, 2023

THE COMMISSION ON **AUGUST 22, 2023**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **SEPTEMBER 12, 2023**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR FISCAL YEAR **2024** BROUGHT FORWARD:

\$139,626,535.26

AWARDED

NHPP-0008-03(059) / 108245301

RANKIN COUNTY - Mill & Overlay approximately 9 miles of US 49 from the Simpson County Line to south of Florence

APAC - MISSISSIPPI, INC.

101 RIVERVIEW DR.

RICHLAND, MS 39218

\$11,405,935.32

BR-0046-01(016) / 100888301

FRANKLIN COUNTY - Bridge Replacements on US 98 over the Homochitto River (Bridge Nos. 44.7 & 45.0)

KEY, LLC

219 KEY DRIVE

MADISON, MS 39130

\$25,729,238.35

STP-0054-02(032) / 108725301

HINDS COUNTY - Mill & Overlay approximately 11 miles of SR 27 from the Copiah County Line to SR 18

APAC - MISSISSIPPI, INC.

101 RIVERVIEW DR.

RICHLAND, MS 39218

\$4,672,439.35

STBG-0086-00(009) / 108824301

HARRISON COUNTY - Roundabout Construction on Shriners Blvd. at I-10

JLB CONTRACTORS, LLC

21294 JOHNSON RD

LONG BEACH, MS 39560

\$2,349,495.45

HRRR-0167-00(029) / 109367301 & SP-0167-00(028) / 108986301

AMITE COUNTY - Widen & Overlay approximately 10 miles of SR 569 from SR 24 to Coleman Road

DICKERSON & BOWEN, INC.

0669 INDUSTRIAL PARK RD NE

BROOKHAVEN, MS 39601-2064

\$4,292,387.00

STP-6928-01(016) / 108504301

MADISON COUNTY - Intersection Improvements on US 51 at Green Oak Lane

HEMPHILL CONSTRUCTION COMPANY, INC.

1858 HIGHWAY 49 S

FLORENCE, MS 39073-9427

\$2,248,434.85

STBG-9999-03(378) / 108777303

BOLIVAR COUNTY - Bridge Preventative Maintenance on US 61 over the Hushpuckena River (Bridge No. 242.3)

CENTURY CONSTRUCTION GROUP, INC.

705 ROBERT E LEE DR

TUPELO, MS 38801-5537

\$410,199.25

SP-0153-00(009) / 109248301

WILKINSON COUNTY - Overlay approximately 7 miles of SR 24 from Lower Woodville to Racoon Road

APAC - MISSISSIPPI, INC.

101 RIVERVIEW DR.

RICHLAND, MS 39218

\$2,971,259.20

TOTAL AWARDED

\$54,079,388.77

TOTAL AWARDED TO DATE

\$193,705,924.03

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

NHPP-0006-01(103) / 108847302 & 108847301

DESOTO & MARSHALL COUNTIES - Bridge Preservation on US 78 & SR 305 (Bridge Nos. 2.6A, 2.6B, & 14.6)
and I-22 over Musgray Road (Bridge Nos. 34.5A & 34.5B)

**BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION**

Original Signed by Neal Dougherty

Contract Administration Director

NEAL DOUGHERTY

CONTRACT ADMINISTRATION DIRECTOR