

# MISSISSIPPI DEPARTMENT OF TRANSPORTATION

## *Inter-Departmental Memorandum*

**TO:** 56-01 Mr. Willie Simmons  
57-01 Mr. Tom King  
58-01 Mr. John Caldwell

**DATE:** July 27, 2023

**FROM:** Contract Administration Director  
Neal Dougherty

**SUBJECT OR PROJECT NO:** August Letting

**INFORMATION COPY TO:**

**COUNTY:**

62-01 Executive Director  
64-01 Deputy Executive Director/Administrative Services  
65-01 Deputy Executive Director/Chief Engineer  
67-01 Public Affairs  
71-01 Assistant Chief Engineer - Operations  
73-01 Construction Division  
91-01 Assistant Chief Engineer – Field Operations  
89-20 Central Records  
00-02 Mississippi Road Builders Association  
Mississippi Asphalt Paving Association, Inc.

The estimate range for contracts scheduled for the August letting is as follows.

01. NHPP-0006-01(103)/108847301,  
NHPP-0006-01(102)/108847302 ..... Desoto, Marshall .....\$1,000,000 - \$5,000,000
02. NHPP-0008-03(059)/108245301 ..... Rankin .....\$10,000,000 - \$15,000,000
03. BR-0046-01(016)/100888301 ..... Franklin .....\$20,000,000 - \$25,000,000
04. STP-0054-02(032)/108725301 ..... Hinds .....\$5,000,000 - \$10,000,000
05. STBG-0086-00(009)/108824301 ..... Harrison .....\$1,000,000 - \$5,000,000
06. HRRR-0167-00(029)/109367301,  
SP-0167-00(028)/108986301 ..... Amite .....\$1,000,000 - \$5,000,000
07. STP-6928-01(016)/108504301 ..... Madison .....\$1,000,000 - \$5,000,000
08. STBG-9999-03(378)/108777303 ..... Bolivar .....\$500,000 - \$1,000,000
09. SP-0153-00(009)/109248301 ..... Wilkinson.....\$1,000,000 - \$5,000,000