

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Inter-Departmental Memorandum

TO: 56-01 Mr. Willie Simmons
57-01 Mr. Tom King
58-01 Mr. John Caldwell

DATE: September 7, 2023

FROM: Contract Administration Director
Neal Dougherty

SUBJECT OR PROJECT NO: September Letting

INFORMATION COPY TO:

COUNTY:

62-01 Executive Director
64-01 Deputy Executive Director/Administrative Services
65-01 Deputy Executive Director/Chief Engineer
67-01 Public Affairs
71-01 Assistant Chief Engineer - Operations
73-01 Construction Division
91-01 Assistant Chief Engineer – Field Operations
89-20 Central Records
00-02 Mississippi Road Builders Association
Mississippi Asphalt Paving Association, Inc.

The estimate range for contracts scheduled for the September letting is as follows.

01. WITHDRAWN
02. STP-0002-01(055)/107869301 Jackson\$15,000,000 - \$20,000,000
03. HSIP-0009-05(035)/108823301 Tunica\$1,000,000 - \$5,000,000
04. BR-0037-04(059)/107397301 Yazoo\$20,000,000 - \$25,000,000
05. STBG-0008-04(080)/109406301 Yazoo\$1,000,000 - \$5,000,000