



05 NHPP-0010-01(161) / 107509301 Hancock

Interchange Reconstruction on I-10 at Diamondhead

1	Huey P Stockstill, LLC - Picayune, MS	(A+C = 20,567,622.50)	\$	17,957,622.50
2	Necaise Brothers Construction Co., Inc. - Gulfport, MS	(A+C = 21,689,085.15)	\$	19,029,085.15

STATE ESTIMATE

\$	12,641,086.30
	42.06%

OVER STATE ESTIMATE

07 BR-0014-02(070) / 102445301 & STP-0014-02(086) / 107792301 Marion

Bridge Replacements & Bank Stabilization on US 98 at the Pearl River (Bridge Nos. 118.5A & 118.5B)

1	T. L. Wallace Construction, Inc. - Columbia, MS		\$	57,754,116.70
2	W. G. Yates & Sons Construction Company - Jackson, MS		\$	70,616,999.39

STATE ESTIMATE

\$	52,990,476.45
	8.99%

OVER STATE ESTIMATE