
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, 
disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of 
the bid proposal.  I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately 
executed for the benefit of the Commission.  This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. 
I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in 
the proposal at the Commission’s election upon award.  Failure to so execute at the Commission’s request within the time allowed in the Standard 
Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security. 

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda): 

     ADDENDUM NO. 1     DATED 1/19/2024      ADDENDUM NO. 4     DATED 1/26/2024 
     ADDENDUM NO 2     DATED 1/22/2024      ADDENDUM NO.     DATED 
     ADDENDUM NO 3     DATED 1/24/2024      ADDENDUM NO.     DATED 

Number Description TOTAL ADDENDA: 4 
(Must agree with total addenda issued prior to opening of bids) 

Respectfully Submitted,  

DATE 

Contractor 

BY 
Signature 

TITLE  

ADDRESS  

CITY, STATE, ZIP 

PHONE  

FAX  

E-MAIL  

1 Revised NTB No. 5486; Revised Wage Rates; Amendment 
EBSx Download Required. 

2 Revised Table of Contents; Added NTB Nos. 5488 & 5612; 
Amendment EBSx Download Required. 

3 Postponed til January 31, 2024; Amendment EBSx Download 
Required. 

4 Revised Advertisement; Revised NTB Nos. 5483 & 5486; 
Amendment EBSx Download Required. 

(To be filled in if a corporation) 

Our corporation is chartered under the Laws of the State of   and the names, 
titles and business addresses of the executives are as follows: 

President Address 

Secretary Address 

Treasurer Address 

The following is my (our) itemized proposal. 
BR-0535-00(028)/ 102504301000    
Neshoba  County(ies) 

Revised 01/26/2016 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 901 - ADVERTISEMENT

Electronic bids will be received by the Mississippi Transportation Commission at 10:00 o'clock 

A.M., Wednesday, January 31, 2024, from the Bid Express Service and shortly thereafter publicly 

read in Construction Division for:

Bridge Replacements on SR 395 between SR 19 and the Winston County Line (Bridge Nos. 1.4 & 
2.6), known as Federal Aid Project No. BR-0535-00(028) / 102504301 in Neshoba County.

The attention of bidders is directed to the Contract Provisions governing selection and employment 
of labor.  Minimum wage rates have been predetermined by the Secretary of Labor and are subject 
to Public Law 87-581, Work Hours Act of 1962, as set forth in the Contract Provisions.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively 
insure that in any contract entered into pursuant to this advertisement, disadvantaged business 
enterprises will be afforded full opportunity to submit bids in response to this invitation and will 
not be discriminated against on the grounds of race, color, sex, age, disability, religion or national 
origin in consideration for an award.

The award of this contract will be contingent upon the Contractor satisfying the DBE 
requirements.

Contractors may request permission to bid online at http://shop.mdot.ms.gov at no cost.  Upon 
approval, Contractors shall be eligible to submit a bid using Bid Express at http://bidx.com.  
Specimen proposals may be viewed and downloaded online at no cost at http://mdot.ms.gov or 
purchased online at http://shop.mdot.ms.gov at a cost of Ten Dollars ($10.00) per proposal plus a 
small convenience fee.  Cash or checks will not be accepted as payment. 

Plans must be purchased online at <https://shop.mdot.ms.gov>.  Costs of plans will be on a per 
sheet basis plus a small convenience fee.  If you have any questions, you can contact the MDOT 
Plans Print Shop at (601) 359-7460, or e-mail at plans@mdot.state.ms.us.  Plans will be shipped 
upon receipt of payment.  Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with 
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid, 
payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular 
proposals and rejection of bids.

 BRAD WHITE
EXECUTIVE DIRECTOR
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO.  5483  CODE: (SP) 
 
DATE: 1/26/2024 
 
SUBJECT: Contract Time 
 
PROJECT: BR-0535-00(028) / 102504301 – Neshoba County 
 
The calendar date for completion of work to be performed by the Contractor for this project shall 
be October 24, 2025 which date or extended date as provided in Subsection 108.06 shall be the 
end of contract time.  It is anticipated that the Notice of Award will be issued no later than 
February 13, 2024 and the effective date of the Notice to Proceed / Beginning of Contract Time 
will be April 15, 2024. 
 
Should the Contractor request a Notice to Proceed earlier than April 15, 2024 and it is agreeable 
with the Department for an early Notice to Proceed, the requested date will become the new Notice 
to Proceed date.   
 
All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward 
it to the Contract Administration Division. 
 
 
 
 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO.  5486 CODE: (SP) 
 
DATE: 1/26/2024 
 
SUBJECT: Milestone Completion Date 
 
PROJECT:  BR-0535-00(028) / 102504301 – Neshoba County 
 
Milestone – Interim Completion date.  Bidders are advised that this project carries a Project 
Milestone for each bridge that is an interim completion date for completion of all work necessary 
to reopen SR 395.  This work includes signing of the detour, removal of the existing bridge, 
construction of the new bridge, all drainage items, earthwork, crushed stone, all 19-mm, 12.5-
mm and 9.5-mm Asphalt, shoulder material brought up level with all 9.5-mm Asphalt, guard rail 
and the application of temporary stripe items. The Contractor will be assessed a penalty in the 
amount of $1,600.00 for each calendar day past the milestone completion date (for each bridge) 
until the Milestone Work is complete.  
 
Bidders are further advised that the road shall not be shut down until production piles are on site 
and construction of the new bridge is ready to begin.  
 
The Milestone Completion Date for Bridge 1.4 shall be 150 calendar days after the date that 
the road is shut down as determined by the Engineer. The Contractor will be allowed to work 
24/7 to complete Milestone Work only.  
 
The Milestone Completion Date for Bridge 2.6 shall be 180 calendar days after the date that 
the road is shut down as determined by the Engineer.  The Contractor will be allowed to 
work 24/7 to complete Milestone Work only. 
 
Final Completion Date.  Final completion date to complete all remaining work required in the 
contract shall be October 24, 2025 as referenced in Notice to Bidders No. 5483, Contract Time. 


	Data entry sheet – Interdepartmental Memo for BidX Addendum

