SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

A	DDENDUM NO. DDENDUM NO DDENDUM NO	1 2 3	DATED DATED DATED	1/19/2024 1/22/2024 1/24/2024	ADDENDUM NO. ADDENDUM NO. ADDENDUM NO.	4	DATED DATED DATED		/25/2	024
1 2 3	Revised NTB No. Progress Schedule; A Revised Table of Con EBSx Download Requ Postponed til January Required.	Amendment Itents; Adde uired.	ised Wage R EBSx Downloa d NTB No. 556	nd Required. 7; Amendment	TOTAL ADDENDA: (Must agree with total ad Respectfully Submitted, DATE	4 ddenda issu	ed prior to ope	ning of	bids)	
4	Revised Advertiseme Progress Schedule; A	,		,	BY TITLE ADDRESS CITY, STATE, ZIP PHONE FAX E-MAIL	Siş				
Our	be filled in if a corpor corporation is charter and business address	ed under the						_ and	the	names,
		esident				Address				
The	Tre	easurer itemized n	ronosal			Address				

The following is my (our) itemized proposal.

STP-0722-00(011)/ 107010301000

Choctaw County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 901 - ADVERTISEMENT

Electronic bids will be received by the Mississippi Transportation Commission at <u>10:00 o'clock</u> <u>A.M., Wednesday, January 31, 2024</u>, from the Bid Express Service and shortly thereafter publicly read in Construction Division for:

Bridge Replacements on SR 407 over the Yockanookany River & Relief (Bridge Nos. 6.1 & 6.2), known as Federal Aid Project No. STP-0722-00(011) / 107010301 in Choctaw County.

The attention of bidders is directed to the Contract Provisions governing selection and employment of labor. Minimum wage rates have been predetermined by the Secretary of Labor and are subject to Public Law 87-581, Work Hours Act of 1962, as set forth in the Contract Provisions.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, age, disability, religion or national origin in consideration for an award.

The award of this contract will be contingent upon the Contractor satisfying the DBE requirements.

Contractors may request permission to bid online at http://shop.mdot.ms.gov at no cost. Upon approval, Contractors shall be eligible to submit a bid using Bid Express at http://bidx.com. Specimen proposals may be viewed and downloaded online at no cost at http://mdot.ms.gov or purchased online at http://shop.mdot.ms.gov at a cost of Ten Dollars (\$10.00) per proposal plus a small convenience fee. Cash or checks will not be accepted as payment.

Plans must be purchased online at https://shop.mdot.ms.gov. Costs of plans will be on a per sheet basis plus a small convenience fee. If you have any questions, you can contact the MDOT Plans Print Shop at (601) 359-7460, or e-mail at plans will be shipped upon receipt of payment.. Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid, payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular proposals and rejection of bids.

BRAD WHITE EXECUTIVE DIRECTOR

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 5076 CODE: (SP)

DATE: 01/25/2024

SUBJECT: Contract Time

PROJECT: STP-0722-00(011) / 107010301 – Choctaw County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>February 13, 2024</u> and the date for Notice to Proceed / Beginning of Contract Time will be <u>April 15, 2024</u>.

Should the Contractor request a Notice to Proceed earlier than <u>April 15, 2024</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

<u>244</u> Working Days have been allowed for the completion of work on this project.

FORM CSD-612 Rev. 1 / 2015													5						ĺ		
WORK PHASE DESCRIPTION	LINE NUMBERS	JAN FEB	MAR	APRIL	MAY	JUNE	JULY	AUGUST	SEPTEMBER OCTOBER		NOV DECJA	DECJAN FEB MA	MAR APRIL	MAY	JUNE	JULY	AUGUST	SEPTEMBER	OCTOBER	NOV DEC	
Miscellaneous	10-70, 100-230, 320-500, 540-630, 670-680			0													244				
Excavation	06-08			6		97															
Bridge	690-830			w.							136	5,				219					
Pavement	240-310, 640-660														219		238				
Pavement Markings	510-530															238	238 244				
LET:	: January 24, 2024																				
NOA:	February 13, 2024																				
NTP/BCT:	: April 15, 2024																				
W.D.:	244																				
	MONTH	JAN FEB MAR	-	APRIL	MAY	JONE	YIOL	AUGUST	SEPTEMBER OC	OCTOBER	NOV DEC JA	DEC JAN FEB MAR	AR APRIL	MAY	JUNE JUNE	JULY	AUGUST	SEPTEMBER OCTOBER		NOV DEC	172 DEC MODRING
ANTICIPATED	ANTICIPATED WORKING DAYS PER MONTH	2 9	╨	15	19	20	24	T	20	46	41	1	┸	ļ	00		24	000		4	

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.