MISSISSIPPI DEPARTMENT OF TRANSPORTATION JACKSON, MISSISSIPPI

July 09, 2019

THE COMMISSION ON JUNE 25, 2019, RECEIVED BIDS ON THE PROJECTS BELOW. ON JULY 09, 2019, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR FISCAL YEAR 2020 BROUGHT FORWARD:

\$0.00

AWARDED

HSIP-0008-02(110) / 107181302

COVINGTON COUNTY - Intersection Improvements on US 49 at Fruitstand/Kelly Creek Rd, Collins Industrial Park Rd and Oak Hill Blvd

T. L. WALLACE CONSTRUCTION, INC.

808 HIGHWAY 98 BYPASS

COLUMBIA, MS 39429

\$1,773,705.50

STP-2170-00(022) / 102246304

PEARL RIVER COUNTY - Reconstruction of US 11 from Cayten Street to Lakeshore Drive

BARRIERE CONSTRUCTION COMPANY, LLC

407 CC ROAD

FRANKLINTON, LA 70438

\$14,477,378.62

STP-9999-05(038) / 107914301

HINDS COUNTY - Preventative Maintenance on I-20 at Springridge Road (Bridge No. 36.9) and on I-55 at Siwell Road (Bridge No. 84.1)

KEY, LLC

219 KEY DRIVE

MADISON, MS 39110

\$349,565.00

ER-0002-06(030) / 108055301, ER-0006-02(035) / 108050301, ER-0002-06(031) / 108052301, ER-0006-02(034) / 108053301, ER-0006-02(033) / 108054301 & ER-0006-02(032) / 108062301

LEE COUNTY - Repairing 8 Slides on I-22 & US 45

CADAMY CONTRACTING, LLC

265A CR 1000

MOOREVILLE, MS 38857

\$1,037,931.45

ER-0925-00(025) / 108049301, ER-0926-00(028) / 108061301, ER-2833-00(006) / 108063301 & ER-0006-01(098) / 108066301

PONTOTOC AND UNION COUNTIES - Repairing 4 Slides on I-22, SR 9, & SR 348

PHILLIPS CONTRACTING CO., INC.

1500 MOSS STREET

COLUMBUS, MS 39701

\$396,607.00

ER-0926-00(027) / 108067301 & ER-2839-00(021) /108064301

PRENTISS COUNTY - Repairing 4 slides on US 45 and SR 30

J. M. DUNCAN, INC.

780 CR 318

FALKNER, MS 38629 \$433,025.75

TOTAL AWARDED TO DATE

\$18,468,213.32 \$18,468,213.32

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

NONE

BY MISSISSIPPI DEPARTMENT OF TRANSPORTATION CONTRACT ADMINISTRATION DIVISION

Original Signed by Neal Dougherty Contract Administration Director

NEAL DOUGHERTY CONTRACT ADMINISTRATION DIRECTOR