

| PERRY (56) | | | | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION | N. L. Carson Construction Company, Inc. | Tanner Construction Company, Inc. | Joe McGee Construction Company, Inc. |
|--|-----------|--|------------|-------|--|---|--------------------------------------|--|
| Replacing a bridge on SR 29 at Black Creek, known as Federal Aid Project No. BR-0224-00(034) / 100775301, in the County of Perry, State of Mississippi. | | | | | \$5,024,714.18 | \$4,055,428.50 | \$4,171,767.52 | \$4,621,403.68 |
| Ref# | SM Item | Item Description | Item Qty | Units | | 1 | 2 | 3 |
| 0010 | 201-A001 | Clearing and Grubbing | 1.000 | LS | | 40,000.00 | 181,000.00 | 342,000.00 |
| 0020 | 201-B001 | Clearing and Grubbing | 1.000 | ACRE | | 1,200.00 | 3,000.00 | 5,000.00 |
| 0030 | 202-A001 | Removal of Obstructions | 1.000 | LS | | 38,500.00 | 50,000.00 | 69,750.00 |
| 0040 | 202-B042 | Removal of Flared End Section, All Sizes | 1.000 | EA | | 100.00 | 600.00 | 250.00 |
| 0050 | 202-B076 | Removal of Traffic Stripe | 400.000 | LF | | 2.00 | 1.50 | 2.00 |
| 0060 | 202-B078 | Removal of Pavement, All Types and Depths | 5,517.000 | SY | | 2.75 | 4.00 | 4.25 |
| 0070 | 202-B102 | Removal of Guard Rail | 200.000 | LF | | 5.50 | 5.00 | 5.50 |
| 0080 | 203-A003 | Unclassified Excavation, FM, AH | 6,550.000 | CY | | 2.50 | 3.50 | 3.00 |
| 0090 | 203-EX013 | Borrow Excavation, AH, FME, Class B7 | 57,777.000 | CY | | 5.50 | 5.00 | 6.55 |
| 0100 | 203-G004 | Excess Excavation, LVM, AH | 10,139.000 | CY | | 3.00 | 3.50 | 3.45 |
| 0110 | 206-A001 | Structure Excavation | 53.000 | CY | | 7.00 | 8.00 | 5.50 |
| 0120 | 209-A004 | Geotextile Stabilization, Type V, Non-Woven | 6,390.000 | SY | | 1.75 | 2.00 | 1.85 |
| 0130 | 211-A001 | Topsoil for Slope Treatment, From Right-of-Way | 40,147.000 | SY | | 0.30 | 0.40 | 0.65 |
| 0140 | 212-A001 | Light Ground Preparation | 20,074.000 | SY | | 0.04 | 0.02 | 0.02 |
| 0150 | 212-B001 | Standard Ground Preparation | 40,147.000 | SY | | 0.08 | 0.05 | 0.05 |
| 0160 | 213-B001 | Combination Fertilizer, 13-13-13 | 5.000 | TON | | 1,500.00 | 650.00 | 650.00 |
| 0170 | 213-C001 | Superphosphate | 4.000 | TON | | 800.00 | 600.00 | 600.00 |
| 0180 | 214-A001 | Seeding, Bahiagrass | 207.000 | LBS | | 8.00 | 4.00 | 4.00 |
| 0190 | 214-A002 | Seeding, Bermudagrass | 166.000 | LBS | | 12.00 | 6.00 | 6.00 |
| 0200 | 214-A003 | Seeding, Tall Fescue | 62.000 | LBS | | 5.00 | 2.00 | 2.00 |
| 0210 | 214-A004 | Seeding, Crimson Clover | 83.000 | LBS | | 5.00 | 4.00 | 4.00 |
| 0220 | 214-A014 | Seeding, Browntop Millet | 83.000 | LBS | | 1.00 | 2.00 | 2.00 |
| 0230 | 214-A015 | Seeding, Oats | 373.000 | LBS | | 1.00 | 2.00 | 2.00 |
| 0240 | 214-A017 | Seeding, Rye Grass | 104.000 | LBS | | 1.00 | 2.00 | 2.00 |
| 0250 | 215-A001 | Vegetative Materials for Mulch | 21.000 | TON | | 230.00 | 185.00 | 185.00 |
| 0260 | 216-A001 | Solid Sodding | 106.000 | SY | | 6.00 | 10.00 | 10.00 |

| PERRY (56) | | | | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION | N. L. Carson Construction Company, Inc. | Tanner Construction Company, Inc. | Joe McGee Construction Company, Inc. |
|--|-----------|--|------------|-------|--|---|--------------------------------------|--|
| Replacing a bridge on SR 29 at Black Creek, known as Federal Aid Project No. BR-0224-00(034) / 100775301, in the County of Perry, State of Mississippi. | | | | | \$5,024,714.18 | \$4,055,428.50 | \$4,171,767.52 | \$4,621,403.68 |
| Ref# | SM Item | Item Description | Item Qty | Units | | 1 | 2 | 3 |
| 0270 | 217-A001 | Ditch Liner | 336.000 | SY | | 2.00 | 1.30 | 1.30 |
| 0280 | 219-A001 | Watering | 2.000 | KGAL | | 20.00 | 20.00 | 20.00 |
| 0290 | 220-A001 | Insect Pest Control | 4.000 | ACRE | | 30.00 | 30.00 | 30.00 |
| 0300 | 221-A001 | Portland Cement Concrete Paved Ditch | 36.000 | CY | | 300.00 | 425.00 | 400.00 |
| 0310 | 223-A001 | Mowing | 1.000 | ACRE | | 40.00 | 40.00 | 40.00 |
| 0320 | 224-A001 | Soil Reinforcing Mat | 17,000.000 | SY | | 3.00 | 5.50 | 2.00 |
| 0330 | 234-A001 | Temporary Silt Fence | 5,023.000 | LF | | 3.25 | 3.75 | 3.75 |
| 0340 | 235-A001 | Temporary Erosion Checks | 313.000 | BALE | | 7.50 | 10.00 | 10.00 |
| 0350 | 236-A004 | Silt Basin, Type D | 4.000 | EA | | 1,200.00 | 2,000.00 | 875.00 |
| 0360 | 239-A001 | Temporary Slope Drains | 110.000 | LF | | 8.00 | 10.00 | 22.00 |
| 0370 | 406-A001 | Cold Milling of Bituminous Pavement, All Depths | 734.000 | SY | | 12.50 | 14.00 | 7.00 |
| 0380 | 408-A003 | Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1 | 354.000 | GAL | | 3.00 | 2.45 | 6.00 |
| 0390 | 423-A001 | Rumble Strips, Ground In | 2.000 | MI | | 433.42 | 395.00 | 395.00 |
| 0400 | 501-E001 | Expansion Joints, Without Dowels | 90.000 | LF | | 9.50 | 5.00 | 5.00 |
| 0410 | 501-K001 | Transverse Grooving | 200.000 | SY | | 2.74 | 2.50 | 2.50 |
| 0420 | 502-A001 | Reinforced Cement Concrete Bridge End Pavement | 200.000 | SY | | 85.00 | 100.00 | 105.00 |
| 0430 | 602-A001 | Reinforcing Steel | 113.000 | LBS | | 0.95 | 1.40 | 2.35 |
| 0440 | 603-CA089 | 24" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets | 64.000 | LF | | 39.22 | 55.00 | 54.20 |
| 0450 | 603-CA095 | 24" Reinforced Concrete Pipe, Class IV, Rubber Type Gaskets | 84.000 | LF | | 44.30 | 64.00 | 56.75 |
| 0460 | 603-CA104 | 60" Reinforced Concrete Pipe, Class III, Rubber Type Gasket | 36.000 | LF | | 151.14 | 200.00 | 177.15 |
| 0470 | 603-CB008 | 60" Reinforced Concrete End Section | 1.000 | EA | | 1,997.00 | 3,000.00 | 2,234.50 |
| 0480 | 605-AA004 | Geotextile for Subsurface Drainage, Type V | 759.000 | SY | | 2.65 | 1.25 | 3.50 |
| 0490 | 605-W001 | Filter Material for Combination Storm Drain and/or Underdrai | 64.000 | CY | | 40.00 | 49.00 | 85.00 |
| 0500 | 605-W002 | Filter Material for Combination Storm Drain and/or Underdrai | 69.000 | CY | | 30.00 | 24.50 | 59.80 |
| 0510 | 606-B001 | Guard Rail, Class A, Type 1 | 425.000 | LF | | 21.00 | 21.00 | 21.00 |
| 0520 | 606-D012 | Guard Rail, Bridge End Section, Type I | 4.000 | EA | | 2,350.00 | 2,250.00 | 2,350.00 |

| PERRY (56) | | | | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION | N. L. Carson Construction Company, Inc. | Tanner Construction Company, Inc. | Joe McGee Construction Company, Inc. |
|--|-----------|--|-----------|-------|--|---|--------------------------------------|--|
| Replacing a bridge on SR 29 at Black Creek, known as Federal Aid Project No. BR-0224-00(034) / 100775301, in the County of Perry, State of Mississippi. | | | | | \$5,024,714.18 | \$4,055,428.50 | \$4,171,767.52 | \$4,621,403.68 |
| Ref# | SM Item | Item Description | Item Qty | Units | | 1 | 2 | 3 |
| 0530 | 606-E001 | Guard Rail, Terminal End Section | 4.000 | EA | | 2,250.00 | 2,100.00 | 2,250.00 |
| 0540 | 618-A001 | Maintenance of Traffic | 1.000 | LS | | 32,150.00 | 17,000.00 | 40,000.00 |
| 0550 | 619-A1004 | Temporary Traffic Stripe, Continuous White, Paint | 2.000 | MI | | 1,000.00 | 1,000.00 | 1,000.00 |
| 0560 | 619-A1007 | Temporary Traffic Stripe, Continuous White, Type 1 Tape | 6,047.000 | LF | | 0.50 | 0.50 | 0.50 |
| 0570 | 619-A2004 | Temporary Traffic Stripe, Continuous Yellow, Paint | 2.000 | MI | | 1,000.00 | 1,000.00 | 1,000.00 |
| 0580 | 619-A2007 | Temporary Traffic Stripe, Continuous Yellow, Type 1 Tape | 6,047.000 | LF | | 0.50 | 0.50 | 0.50 |
| 0590 | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Fe | 189.000 | SF | | 17.00 | 11.00 | 17.00 |
| 0600 | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More | 518.000 | SF | | 17.00 | 11.00 | 17.00 |
| 0610 | 619-D3001 | Remove and Reset Signs, All Sizes | 1.000 | EA | | 450.00 | 300.00 | 210.00 |
| 0620 | 619-D4001 | Directional Signs | 116.000 | SF | | 18.00 | 20.00 | 18.00 |
| 0630 | 619-G4001 | Barricades, Type III, Single Faced | 168.000 | LF | | 25.00 | 25.00 | 25.00 |
| 0640 | 619-G4005 | Barricades, Type III, Double Faced | 24.000 | LF | | 25.00 | 25.00 | 25.00 |
| 0650 | 619-G5001 | Free Standing Plastic Drums | 42.000 | EA | | 85.00 | 50.00 | 85.00 |
| 0660 | 619-G7001 | Warning Lights, Type "B" | 6.000 | EA | | 300.00 | 450.00 | 300.00 |
| 0670 | 620-A001 | Mobilization | 1.000 | LS | | 334,349.55 | 400,000.00 | 270,000.00 |
| 0680 | 622-A002 | Engineer's Field Office Building, Type 2 | 1.000 | EA | | 25,000.00 | 12,250.00 | 25,000.00 |
| 0690 | 627-L001 | Two-Way Yellow Reflective High Performance Raised Markers | 67.000 | EA | | 5.00 | 5.00 | 5.00 |
| 0700 | 628-J002 | 6" High Performance Cold Plastic Traffic Stripe, Continuous | 1,345.000 | LF | | 5.00 | 5.00 | 5.00 |
| 0710 | 628-M002 | 6" High Performance Cold Plastic Traffic Stripe, Continuous | 1,345.000 | LF | | 5.00 | 5.00 | 5.00 |
| 0720 | 630-A001 | Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness | 31.000 | SF | | 35.00 | 17.00 | 35.00 |
| 0730 | 630-A002 | Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness | 26.000 | SF | | 35.00 | 17.00 | 35.00 |
| 0740 | 630-B001 | Interstate Directional Signs, Bolted Extruded Aluminum Panel | 28.000 | SF | | 35.00 | 17.00 | 35.00 |
| 0750 | 630-C002 | Steel U-Section Posts, 2.0 to 2.5 lb/ft | 16.000 | LF | | 8.50 | 8.50 | 8.50 |
| 0760 | 630-C004 | Steel U-Section Posts, 3.0 to 3.5 lb/ft | 116.000 | LF | | 9.50 | 9.50 | 9.50 |
| 0770 | 630-D003 | Structural Steel Beams, W6 x 9 | 56.000 | LF | | 45.00 | 45.00 | 45.00 |
| 0780 | 630-E001 | Structural Steel Angles & Bars, 3" x 3" x 1/4" Angles | 39.000 | LBS | | 5.50 | 5.50 | 5.50 |

| PERRY (56) | | | | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION | N. L. Carson Construction Company, Inc. | Tanner Construction Company, Inc. | Joe McGee Construction Company, Inc. |
|--|---------------|--|-----------|-------|--|---|--------------------------------------|--|
| Replacing a bridge on SR 29 at Black Creek, known as Federal Aid Project No. BR-0224-00(034) / 100775301, in the County of Perry, State of Mississippi. | | | | | \$5,024,714.18 | \$4,055,428.50 | \$4,171,767.52 | \$4,621,403.68 |
| Ref# | SM Item | Item Description | Item Qty | Units | | 1 | 2 | 3 |
| 0790 | 630-F001 | Delineators, Guard Rail, White | 22.000 | EA | | 18.00 | 18.00 | 18.00 |
| 0800 | 630-G002 | Type 3 Object Markers, OM-3R or OM-3L, Post Mounted | 4.000 | EA | | 75.00 | 75.00 | 75.00 |
| 0810 | 699-A001 | Roadway Construction Stakes | 1.000 | LS | | 98,600.00 | 45,000.00 | 58,208.00 |
| 0820 | 815-A009 | Loose Riprap, Size 300 | 1,463.000 | TON | | 53.00 | 58.00 | 57.50 |
| 0830 | 815-E001 | Geotextile under Riprap | 2,044.000 | SY | | 2.30 | 1.25 | 3.50 |
| 0840 | 815-F002 | Sediment Control Stone | 9.000 | TON | | 62.00 | 58.00 | 91.00 |
| 0850 | 907-213-A001 | Agricultural Limestone | 25.000 | TON | | 100.00 | 65.00 | 82.23 |
| 0860 | 907-227-A001 | Hydroseeding | 2.000 | ACRE | | 2,500.00 | 3,000.00 | 3,795.00 |
| 0870 | 907-234-F001 | Turbidity Barrier | 320.000 | LF | | 12.00 | 150.00 | 8.75 |
| 0880 | 907-237-A001 | Wattles | 600.000 | LF | | 8.00 | 3.00 | 3.00 |
| 0890 | 907-304-A004 | Granular Material, LVM, Class 6, Group C | 1,596.000 | CY | | 10.00 | 15.50 | 13.35 |
| 0900 | 907-304-F001 | Size 825 Crushed Stone Base | 2,127.000 | TON | | 40.00 | 40.00 | 47.92 |
| 0910 | 907-403-A011 | Hot Mix Asphalt, ST, 12.5-mm mixture | 2,108.000 | TON | | 91.25 | 80.00 | 77.31 |
| 0920 | 907-403-A015 | Hot Mix Asphalt, ST, 9.5-mm mixture | 869.000 | TON | | 100.00 | 80.00 | 85.42 |
| 0930 | 907-601-B003 | Class "B" Structural Concrete, Minor Structures | 4.000 | CY | | 1,500.00 | 1,500.00 | 1,650.00 |
| 0940 | 907-603-ALT01 | 18" Type A Alternate Pipe | 124.000 | LF | | 21.15 | 25.00 | 20.00 |
| 0950 | 907-605-O001 | 6" Perforated Sewer Pipe for Underdrains, SDR 23.5 | 1,000.000 | LF | | 6.40 | 6.00 | 7.00 |
| 0960 | 907-605-P001 | 6" Non-perforated Sewer Pipe for Underdrains, SDR 23.5 | 200.000 | LF | | 6.40 | 6.00 | 7.00 |
| 0970 | 907-617-A001 | Right-of-Way Marker | 17.000 | EA | | 117.00 | 260.00 | 75.00 |
| 0980 | 907-619-E3001 | Changeable Message Sign | 6.000 | EA | | 10,000.00 | 2,000.00 | 10,000.00 |
| 0990 | 907-626-C003 | 6" Thermoplastic Double Drop Edge Stripe, Continuous White | 2.000 | MI | | 3,000.00 | 3,000.00 | 3,000.00 |
| 1000 | 907-626-E004 | 6" Thermoplastic Traffic Stripe, Continuous Yellow | 2.000 | MI | | 3,000.00 | 3,000.00 | 3,000.00 |
| 1010 | 209-A001 | Geotextile Stabilization, Type V | 1,881.000 | SY | | 1.75 | 1.25 | 3.50 |
| 1020 | 501-K001 | Transverse Grooving | 2,240.000 | SY | | 2.74 | 3.00 | 2.50 |
| 1030 | 803-A001 | Test Pile | 4.000 | EA | | 5,055.00 | 7,000.00 | 4,000.00 |
| 1040 | 803-B001 | Conventional Static Loading Test | 2.000 | EA | | 5,000.00 | 5,000.00 | 5,000.00 |

| PERRY (56) | | | | | MISSISSIPPI DEPARTMENT OF TRANSPORTATION | N. L. Carson Construction Company, Inc. | Tanner Construction Company, Inc. | Joe McGee Construction Company, Inc. |
|--|---------------|---|-------------|-------|--|---|--------------------------------------|--|
| Replacing a bridge on SR 29 at Black Creek, known as Federal Aid Project No. BR-0224-00(034) / 100775301, in the County of Perry, State of Mississippi. | | | | | \$5,024,714.18 | \$4,055,428.50 | \$4,171,767.52 | \$4,621,403.68 |
| Ref# | SM Item | Item Description | Item Qty | Units | | 1 | 2 | 3 |
| 1050 | 803-C002 | 14" x 14" Prestressed Concrete Piling | 1,040.000 | LF | | 33.45 | 34.00 | 30.50 |
| 1060 | 803-C003 | 16" x 16" Prestressed Concrete Piling | 1,710.000 | LF | | 37.18 | 46.00 | 35.75 |
| 1070 | 803-J001 | Pile Restrike | 2.000 | EA | | 500.00 | 1,000.00 | 1,275.00 |
| 1080 | 803-N001 | Exploration | 10.000 | LF | | 52.50 | 100.00 | 50.00 |
| 1090 | 803-O005 | Permanent Casing, 66" Diameter | 80.000 | LF | | 183.25 | 220.00 | 167.00 |
| 1100 | 803-O011 | Temporary Casing, 66" Diameter | 80.000 | LF | | 1.10 | 5.00 | 1.00 |
| 1110 | 805-A001 | Reinforcement | 162,761.000 | LBS | | 0.64 | 0.70 | 0.84 |
| 1120 | 810-A002 | Structural Steel, A 709 | 419,592.000 | LBS | | 1.26 | 1.17 | 1.78 |
| 1130 | 813-A001 | Concrete Railing | 1,260.000 | LF | | 43.75 | 48.00 | 41.50 |
| 1140 | 815-A008 | Loose Riprap, Size 200 | 1,296.000 | TON | | 53.00 | 58.00 | 57.00 |
| 1150 | 815-A009 | Loose Riprap, Size 300 | 1,134.000 | TON | | 53.00 | 58.00 | 57.25 |
| 1160 | 815-A010 | Loose Riprap, Size 500 | 2,006.000 | TON | | 53.00 | 58.00 | 61.50 |
| 1170 | 815-E001 | Geotextile under Riprap | 938.000 | SY | | 2.30 | 1.25 | 3.50 |
| 1180 | 907-803-K005 | Drilled Shaft, 66" Diameter | 362.000 | LF | | 473.09 | 400.00 | 342.00 |
| 1190 | 907-803-L001 | Test Shaft, 66" Diameter | 1.000 | EA | | 193,496.96 | 190,000.00 | 180,380.00 |
| 1200 | 907-803-M004 | Trial Shaft, 66" Diameter | 94.000 | LF | | 436.58 | 560.00 | 342.00 |
| 1210 | 907-804-A001 | Bridge Concrete, Class AA | 939.000 | CY | | 493.00 | 450.00 | 560.00 |
| 1220 | 907-804-C030 | 80' Prestressed Concrete Beam, Type III | 2,392.000 | LF | | 103.45 | 91.00 | 92.00 |
| 1230 | 907-809-PP002 | Steel Sheet Pile Bank Stabilization Wall System | 1.000 | EA | | 69,474.00 | 100,000.00 | 90,000.00 |

| PERRY (56) | | | | | T. L. Wallace Construction Company, Inc. | Key, LLC | L & A Contracting Company | |
|--|-----------|--|------------|-------|--|----------------|------------------------------|--|
| Replacing a bridge on SR 29 at Black Creek, known as Federal Aid Project No. BR-0224-00(034) / 100775301, in the County of Perry, State of Mississippi. | | | | | \$4,801,350.21 | \$4,818,082.84 | \$5,235,965.54 | |
| Ref# | SM Item | Item Description | Item Qty | Units | 4 | 5 | 6 | |
| 0010 | 201-A001 | Clearing and Grubbing | 1.000 | LS | 304,000.00 | 50,000.00 | 75,000.00 | |
| 0020 | 201-B001 | Clearing and Grubbing | 1.000 | ACRE | 3,258.00 | 2,500.00 | 3,500.00 | |
| 0030 | 202-A001 | Removal of Obstructions | 1.000 | LS | 53,556.00 | 85,000.00 | 60,000.00 | |
| 0040 | 202-B042 | Removal of Flared End Section, All Sizes | 1.000 | EA | 248.00 | 225.00 | 190.00 | |
| 0050 | 202-B076 | Removal of Traffic Stripe | 400.000 | LF | 2.00 | 2.00 | 2.20 | |
| 0060 | 202-B078 | Removal of Pavement, All Types and Depths | 5,517.000 | SY | 8.00 | 4.25 | 5.00 | |
| 0070 | 202-B102 | Removal of Guard Rail | 200.000 | LF | 5.50 | 5.50 | 6.00 | |
| 0080 | 203-A003 | Unclassified Excavation, FM, AH | 6,550.000 | CY | 3.75 | 5.85 | 7.50 | |
| 0090 | 203-EX013 | Borrow Excavation, AH, FME, Class B7 | 57,777.000 | CY | 9.75 | 8.85 | 9.00 | |
| 0100 | 203-G004 | Excess Excavation, LVM, AH | 10,139.000 | CY | 5.75 | 5.85 | 5.00 | |
| 0110 | 206-A001 | Structure Excavation | 53.000 | CY | 7.50 | 25.00 | 14.00 | |
| 0120 | 209-A004 | Geotextile Stabilization, Type V, Non-Woven | 6,390.000 | SY | 2.25 | 2.85 | 4.00 | |
| 0130 | 211-A001 | Topsoil for Slope Treatment, From Right-of-Way | 40,147.000 | SY | 0.60 | 0.90 | 0.75 | |
| 0140 | 212-A001 | Light Ground Preparation | 20,074.000 | SY | 0.02 | 0.04 | 0.03 | |
| 0150 | 212-B001 | Standard Ground Preparation | 40,147.000 | SY | 0.05 | 0.08 | 0.06 | |
| 0160 | 213-B001 | Combination Fertilizer, 13-13-13 | 5.000 | TON | 650.00 | 1,500.00 | 700.00 | |
| 0170 | 213-C001 | Superphosphate | 4.000 | TON | 600.00 | 800.00 | 525.00 | |
| 0180 | 214-A001 | Seeding, Bahiagrass | 207.000 | LBS | 4.00 | 8.00 | 5.50 | |
| 0190 | 214-A002 | Seeding, Bermudagrass | 166.000 | LBS | 6.00 | 12.00 | 6.50 | |
| 0200 | 214-A003 | Seeding, Tall Fescue | 62.000 | LBS | 2.00 | 5.00 | 3.50 | |
| 0210 | 214-A004 | Seeding, Crimson Clover | 83.000 | LBS | 4.00 | 5.00 | 3.50 | |
| 0220 | 214-A014 | Seeding, Browntop Millet | 83.000 | LBS | 2.00 | 1.00 | 4.50 | |
| 0230 | 214-A015 | Seeding, Oats | 373.000 | LBS | 2.00 | 1.00 | 2.00 | |
| 0240 | 214-A017 | Seeding, Rye Grass | 104.000 | LBS | 2.00 | 1.00 | 3.50 | |
| 0250 | 215-A001 | Vegetative Materials for Mulch | 21.000 | TON | 185.00 | 230.00 | 190.00 | |
| 0260 | 216-A001 | Solid Sodding | 106.000 | SY | 10.00 | 6.00 | 8.50 | |

| PERRY (56) | | | | | T. L. Wallace Construction Company, Inc. | Key, LLC | L & A Contracting Company | |
|--|-----------|--|------------|-------|--|----------------|------------------------------|--|
| Replacing a bridge on SR 29 at Black Creek, known as Federal Aid Project No. BR-0224-00(034) / 100775301, in the County of Perry, State of Mississippi. | | | | | \$4,801,350.21 | \$4,818,082.84 | \$5,235,965.54 | |
| Ref# | SM Item | Item Description | Item Qty | Units | 4 | 5 | 6 | |
| 0270 | 217-A001 | Ditch Liner | 336.000 | SY | 1.30 | 2.00 | 2.00 | |
| 0280 | 219-A001 | Watering | 2.000 | KGAL | 20.00 | 20.00 | 20.00 | |
| 0290 | 220-A001 | Insect Pest Control | 4.000 | ACRE | 30.00 | 30.00 | 30.00 | |
| 0300 | 221-A001 | Portland Cement Concrete Paved Ditch | 36.000 | CY | 400.00 | 410.00 | 475.00 | |
| 0310 | 223-A001 | Mowing | 1.000 | ACRE | 40.00 | 40.00 | 40.00 | |
| 0320 | 224-A001 | Soil Reinforcing Mat | 17,000.000 | SY | 3.50 | 3.00 | 6.00 | |
| 0330 | 234-A001 | Temporary Silt Fence | 5,023.000 | LF | 3.75 | 3.25 | 5.00 | |
| 0340 | 235-A001 | Temporary Erosion Checks | 313.000 | BALE | 10.00 | 12.00 | 12.00 | |
| 0350 | 236-A004 | Silt Basin, Type D | 4.000 | EA | 1,138.00 | 2,500.00 | 2,500.00 | |
| 0360 | 239-A001 | Temporary Slope Drains | 110.000 | LF | 7.50 | 12.00 | 25.00 | |
| 0370 | 406-A001 | Cold Milling of Bituminous Pavement, All Depths | 734.000 | SY | 15.00 | 12.15 | 15.00 | |
| 0380 | 408-A003 | Asphalt for Prime Coat, Cut-Back MC-70 or Emulsified EA-1 | 354.000 | GAL | 4.75 | 1.00 | 7.00 | |
| 0390 | 423-A001 | Rumble Strips, Ground In | 2.000 | MI | 395.00 | 4,000.00 | 425.00 | |
| 0400 | 501-E001 | Expansion Joints, Without Dowels | 90.000 | LF | 10.75 | 8.00 | 12.00 | |
| 0410 | 501-K001 | Transverse Grooving | 200.000 | SY | 2.50 | 5.00 | 4.00 | |
| 0420 | 502-A001 | Reinforced Cement Concrete Bridge End Pavement | 200.000 | SY | 100.00 | 115.00 | 125.00 | |
| 0430 | 602-A001 | Reinforcing Steel | 113.000 | LBS | 0.95 | 0.95 | 1.50 | |
| 0440 | 603-CA089 | 24" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets | 64.000 | LF | 55.25 | 65.00 | 65.00 | |
| 0450 | 603-CA095 | 24" Reinforced Concrete Pipe, Class IV, Rubber Type Gaskets | 84.000 | LF | 63.50 | 80.00 | 65.00 | |
| 0460 | 603-CA104 | 60" Reinforced Concrete Pipe, Class III, Rubber Type Gasket | 36.000 | LF | 225.25 | 270.00 | 215.00 | |
| 0470 | 603-CB008 | 60" Reinforced Concrete End Section | 1.000 | EA | 3,287.00 | 5,500.00 | 3,500.00 | |
| 0480 | 605-AA004 | Geotextile for Subsurface Drainage, Type V | 759.000 | SY | 2.25 | 7.00 | 3.50 | |
| 0490 | 605-W001 | Filter Material for Combination Storm Drain and/or Underdrai | 64.000 | CY | 53.75 | 56.00 | 55.00 | |
| 0500 | 605-W002 | Filter Material for Combination Storm Drain and/or Underdrai | 69.000 | CY | 36.75 | 44.00 | 55.00 | |
| 0510 | 606-B001 | Guard Rail, Class A, Type 1 | 425.000 | LF | 21.00 | 21.00 | 25.00 | |
| 0520 | 606-D012 | Guard Rail, Bridge End Section, Type I | 4.000 | EA | 2,350.00 | 2,350.00 | 2,500.00 | |

| | | | | | | | | |
|--|-----------|--|-----------|-------|--|----------------|------------------------------|--|
| PERRY (56) | | | | | T. L. Wallace Construction Company, Inc. | Key, LLC | L & A Contracting Company | |
| Replacing a bridge on SR 29 at Black Creek, known as Federal Aid Project No. BR-0224-00(034) / 100775301, in the County of Perry, State of Mississippi. | | | | | \$4,801,350.21 | \$4,818,082.84 | \$5,235,965.54 | |
| Ref# | SM Item | Item Description | Item Qty | Units | 4 | 5 | 6 | |
| 0530 | 606-E001 | Guard Rail, Terminal End Section | 4.000 | EA | 2,250.00 | 2,250.00 | 2,500.00 | |
| 0540 | 618-A001 | Maintenance of Traffic | 1.000 | LS | 30,000.00 | 40,000.00 | 50,000.00 | |
| 0550 | 619-A1004 | Temporary Traffic Stripe, Continuous White, Paint | 2.000 | MI | 1,000.00 | 1,000.00 | 1,250.00 | |
| 0560 | 619-A1007 | Temporary Traffic Stripe, Continuous White, Type 1 Tape | 6,047.000 | LF | 0.50 | 0.50 | 0.75 | |
| 0570 | 619-A2004 | Temporary Traffic Stripe, Continuous Yellow, Paint | 2.000 | MI | 1,000.00 | 1,000.00 | 1,250.00 | |
| 0580 | 619-A2007 | Temporary Traffic Stripe, Continuous Yellow, Type 1 Tape | 6,047.000 | LF | 0.50 | 0.50 | 0.75 | |
| 0590 | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Fe | 189.000 | SF | 17.00 | 17.00 | 20.00 | |
| 0600 | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More | 518.000 | SF | 17.00 | 17.00 | 20.00 | |
| 0610 | 619-D3001 | Remove and Reset Signs, All Sizes | 1.000 | EA | 430.00 | 5,000.00 | 550.00 | |
| 0620 | 619-D4001 | Directional Signs | 116.000 | SF | 18.00 | 18.00 | 20.00 | |
| 0630 | 619-G4001 | Barricades, Type III, Single Faced | 168.000 | LF | 25.00 | 25.00 | 30.00 | |
| 0640 | 619-G4005 | Barricades, Type III, Double Faced | 24.000 | LF | 25.00 | 25.00 | 30.00 | |
| 0650 | 619-G5001 | Free Standing Plastic Drums | 42.000 | EA | 85.00 | 85.00 | 95.00 | |
| 0660 | 619-G7001 | Warning Lights, Type "B" | 6.000 | EA | 300.00 | 300.00 | 350.00 | |
| 0670 | 620-A001 | Mobilization | 1.000 | LS | 175,000.00 | 455,000.00 | 400,000.00 | |
| 0680 | 622-A002 | Engineer's Field Office Building, Type 2 | 1.000 | EA | 12,000.00 | 15,000.00 | 50,000.00 | |
| 0690 | 627-L001 | Two-Way Yellow Reflective High Performance Raised Markers | 67.000 | EA | 5.00 | 5.00 | 5.50 | |
| 0700 | 628-J002 | 6" High Performance Cold Plastic Traffic Stripe, Continuous | 1,345.000 | LF | 5.00 | 5.00 | 5.50 | |
| 0710 | 628-M002 | 6" High Performance Cold Plastic Traffic Stripe, Continuous | 1,345.000 | LF | 5.00 | 5.00 | 5.50 | |
| 0720 | 630-A001 | Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness | 31.000 | SF | 35.00 | 35.00 | 40.00 | |
| 0730 | 630-A002 | Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness | 26.000 | SF | 35.00 | 35.00 | 40.00 | |
| 0740 | 630-B001 | Interstate Directional Signs, Bolted Extruded Aluminum Panel | 28.000 | SF | 35.00 | 35.00 | 40.00 | |
| 0750 | 630-C002 | Steel U-Section Posts, 2.0 to 2.5 lb/ft | 16.000 | LF | 8.50 | 8.50 | 9.50 | |
| 0760 | 630-C004 | Steel U-Section Posts, 3.0 to 3.5 lb/ft | 116.000 | LF | 9.50 | 9.50 | 10.50 | |
| 0770 | 630-D003 | Structural Steel Beams, W6 x 9 | 56.000 | LF | 45.00 | 45.00 | 55.00 | |
| 0780 | 630-E001 | Structural Steel Angles & Bars, 3" x 3" x 1/4" Angles | 39.000 | LBS | 5.50 | 5.50 | 6.50 | |

| PERRY (56) | | | | | T. L. Wallace Construction Company, Inc. | Key, LLC | L & A Contracting Company | |
|--|---------------|--|-----------|-------|--|----------------|------------------------------|--|
| Replacing a bridge on SR 29 at Black Creek, known as Federal Aid Project No. BR-0224-00(034) / 100775301, in the County of Perry, State of Mississippi. | | | | | \$4,801,350.21 | \$4,818,082.84 | \$5,235,965.54 | |
| Ref# | SM Item | Item Description | Item Qty | Units | 4 | 5 | 6 | |
| 0790 | 630-F001 | Delineators, Guard Rail, White | 22.000 | EA | 18.00 | 18.00 | 20.00 | |
| 0800 | 630-G002 | Type 3 Object Markers, OM-3R or OM-3L, Post Mounted | 4.000 | EA | 75.00 | 75.00 | 80.00 | |
| 0810 | 699-A001 | Roadway Construction Stakes | 1.000 | LS | 37,500.00 | 70,000.00 | 125,000.00 | |
| 0820 | 815-A009 | Loose Riprap, Size 300 | 1,463.000 | TON | 51.50 | 65.00 | 50.00 | |
| 0830 | 815-E001 | Geotextile under Riprap | 2,044.000 | SY | 2.25 | 3.50 | 3.50 | |
| 0840 | 815-F002 | Sediment Control Stone | 9.000 | TON | 54.00 | 135.00 | 75.00 | |
| 0850 | 907-213-A001 | Agricultural Limestone | 25.000 | TON | 65.00 | 100.00 | 65.00 | |
| 0860 | 907-227-A001 | Hydroseeding | 2.000 | ACRE | 3,000.00 | 2,500.00 | 3,500.00 | |
| 0870 | 907-234-F001 | Turbidity Barrier | 320.000 | LF | 30.00 | 25.00 | 45.00 | |
| 0880 | 907-237-A001 | Wattles | 600.000 | LF | 3.00 | 8.00 | 7.00 | |
| 0890 | 907-304-A004 | Granular Material, LVM, Class 6, Group C | 1,596.000 | CY | 19.25 | 28.00 | 18.00 | |
| 0900 | 907-304-F001 | Size 825 Crushed Stone Base | 2,127.000 | TON | 50.25 | 55.00 | 50.00 | |
| 0910 | 907-403-A011 | Hot Mix Asphalt, ST, 12.5-mm mixture | 2,108.000 | TON | 78.75 | 91.25 | 95.00 | |
| 0920 | 907-403-A015 | Hot Mix Asphalt, ST, 9.5-mm mixture | 869.000 | TON | 83.25 | 100.00 | 110.00 | |
| 0930 | 907-601-B003 | Class "B" Structural Concrete, Minor Structures | 4.000 | CY | 1,510.00 | 1,500.00 | 800.00 | |
| 0940 | 907-603-ALT01 | 18" Type A Alternate Pipe | 124.000 | LF | 19.00 | 38.00 | 35.00 | |
| 0950 | 907-605-O001 | 6" Perforated Sewer Pipe for Underdrains, SDR 23.5 | 1,000.000 | LF | 13.75 | 17.00 | 20.00 | |
| 0960 | 907-605-P001 | 6" Non-perforated Sewer Pipe for Underdrains, SDR 23.5 | 200.000 | LF | 13.75 | 17.00 | 20.00 | |
| 0970 | 907-617-A001 | Right-of-Way Marker | 17.000 | EA | 225.00 | 125.00 | 250.00 | |
| 0980 | 907-619-E3001 | Changeable Message Sign | 6.000 | EA | 10,000.00 | 10,000.00 | 15,000.00 | |
| 0990 | 907-626-C003 | 6" Thermoplastic Double Drop Edge Stripe, Continuous White | 2.000 | MI | 3,000.00 | 3,000.00 | 3,500.00 | |
| 1000 | 907-626-E004 | 6" Thermoplastic Traffic Stripe, Continuous Yellow | 2.000 | MI | 3,000.00 | 3,000.00 | 3,500.00 | |
| 1010 | 209-A001 | Geotextile Stabilization, Type V | 1,881.000 | SY | 2.25 | 3.50 | 3.50 | |
| 1020 | 501-K001 | Transverse Grooving | 2,240.000 | SY | 2.50 | 3.00 | 4.00 | |
| 1030 | 803-A001 | Test Pile | 4.000 | EA | 4,300.00 | 7,000.00 | 7,500.00 | |
| 1040 | 803-B001 | Conventional Static Loading Test | 2.000 | EA | 5,000.00 | 5,000.00 | 5,000.00 | |

| | | | | | | | | |
|--|---------------|---|-------------|-------|--|----------------|------------------------------|--|
| PERRY (56) | | | | | T. L. Wallace Construction Company, Inc. | Key, LLC | L & A Contracting Company | |
| Replacing a bridge on SR 29 at Black Creek, known as Federal Aid Project No. BR-0224-00(034) / 100775301, in the County of Perry, State of Mississippi. | | | | | \$4,801,350.21 | \$4,818,082.84 | \$5,235,965.54 | |
| Ref# | SM Item | Item Description | Item Qty | Units | 4 | 5 | 6 | |
| 1050 | 803-C002 | 14" x 14" Prestressed Concrete Piling | 1,040.000 | LF | 33.75 | 38.50 | 45.50 | |
| 1060 | 803-C003 | 16" x 16" Prestressed Concrete Piling | 1,710.000 | LF | 42.75 | 43.00 | 50.00 | |
| 1070 | 803-J001 | Pile Restrike | 2.000 | EA | 561.50 | 500.00 | 2,000.00 | |
| 1080 | 803-N001 | Exploration | 10.000 | LF | 114.50 | 50.00 | 550.00 | |
| 1090 | 803-O005 | Permanent Casing, 66" Diameter | 80.000 | LF | 191.00 | 167.00 | 250.00 | |
| 1100 | 803-O011 | Temporary Casing, 66" Diameter | 80.000 | LF | 1.25 | 1.00 | 10.00 | |
| 1110 | 805-A001 | Reinforcement | 162,761.000 | LBS | 0.73 | 0.77 | 0.75 | |
| 1120 | 810-A002 | Structural Steel, A 709 | 419,592.000 | LBS | 1.50 | 1.40 | 1.50 | |
| 1130 | 813-A001 | Concrete Railing | 1,260.000 | LF | 42.80 | 40.00 | 50.00 | |
| 1140 | 815-A008 | Loose Riprap, Size 200 | 1,296.000 | TON | 55.25 | 65.00 | 50.00 | |
| 1150 | 815-A009 | Loose Riprap, Size 300 | 1,134.000 | TON | 51.50 | 65.00 | 50.00 | |
| 1160 | 815-A010 | Loose Riprap, Size 500 | 2,006.000 | TON | 58.00 | 70.00 | 53.00 | |
| 1170 | 815-E001 | Geotextile under Riprap | 938.000 | SY | 2.25 | 4.50 | 3.50 | |
| 1180 | 907-803-K005 | Drilled Shaft, 66" Diameter | 362.000 | LF | 535.00 | 475.00 | 350.00 | |
| 1190 | 907-803-L001 | Test Shaft, 66" Diameter | 1.000 | EA | 206,143.00 | 200,000.00 | 225,000.00 | |
| 1200 | 907-803-M004 | Trial Shaft, 66" Diameter | 94.000 | LF | 391.00 | 485.00 | 600.00 | |
| 1210 | 907-804-A001 | Bridge Concrete, Class AA | 939.000 | CY | 600.00 | 480.00 | 825.00 | |
| 1220 | 907-804-C030 | 80' Prestressed Concrete Beam, Type III | 2,392.000 | LF | 83.75 | 90.00 | 80.00 | |
| 1230 | 907-809-PP002 | Steel Sheet Pile Bank Stabilization Wall System | 1.000 | EA | 200,000.00 | 120,000.00 | 100,000.00 | |