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Contract Administration Division / PO, Box 1830 /Jackson, Mississippi 39215-1850 / Telephone (601) 359-7700 / FAX (601} 359-7732 / GoMDOT .com

To: ALL POTENTIAL BIDDERS
Date: 2/21/2011
- RE: Call No. -15, SP-7338-00(005) / 105297301 Rankin County
Bidders are advised that bid proposals for this project will not be received February 22, 2011.
The letting date for this project has been delayed until March 22, 2011, Do not discard your

proposal or addendums. A third addendum will be prepared to revise some contract documents
at a later date.

Your formal acknowledgment of receipt of this notification will be entered into our records and
indicates your understanding of the date bids will be received on this project.

Please have an authorized representative of your company sign this page and return by FAX to
601-359-7732.

Melinda L. McGrath, P.E.
Chief Engineer / Deputy Executive Director

Contractor

Authorized Signature



