### MISSISSIPPI DEPARTMENT OF TRANSPORTATION JACKSON, MISSISSIPPI August 23, 2011

THE COMMISSION ON AUGUST 23, 2011, RECEIVED BIDS ON THE PROJECTS BELOW. ON SEPTEMBER 13, 2011, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR ALL DISTRICTS FOR FISCAL YEAR 2012 BROUGHT FORWARD:

\$55,525,067.34

\$597,333.25

\$14,683,446.66

\$15,280,779.91

## **COMMISSION DISTRICT I**

#### AWARDED

 IM-0020-01(195) / 105927301, 302, & 303

 HINDS & RANKIN COUNTIES - Slide Repair of various locations on I-20

 DIRTWORKS, INC. OF VICKSBURG

 PO BOX 821368

 VICKSBURG, MS 39183

 \$597,333.25

TOTAL AWARDED DISTRICT I PREVIOUS TOTAL TOTAL AWARDED DISTRICT I TO DATE

### **COMMISSION DISTRICT II**

AWARDED

\*\*\*NONE\*\*\*

TOTAL AWARDED DISTRICT II PREVIOUS TOTAL TOTAL AWARDED DISTRICT II TO DATE

**\$0.00** <u>\$23,803,895.79</u> **\$23,803,895.79** 

### COMMISSION DISTRICT III

#### AWARDED

## NH-0007-01(077) / 106218301

ALCORN COUNTY - Mill and Overlay approximately 3 miles of US 72 from End of 5 Lane Section to County Road 262 ROGERS GROUP, INC. 3206 W JACKSON ST TUPELO, MS 38801-6735 \$1,234,911.85

NH-0040-02(033) / 106217301

ITAWAMBA COUNTY - Mill and Overlay approximately 3 miles of US 78 ROGERS GROUP, INC. 3206 W JACKSON ST TUPELO, MS 38801-6735

\$1,989,006.37

## BR-0921-00(017) / 103317302

MARSHALL COUNTY - Replace Bridge No. 18.3 on SR 349 south of Potts Camp	
TALBOT BROS CONTR CO, INC & TALBOT BROS GRADING CO, INC, AJV	
PO BOX 364	
NESBIT, MS 38651	\$3,892,960.55

TOTAL AWARDED DISTRICT III	\$7,116,878.77
PREVIOUS TOTAL	<u>\$17,037,724.89</u>
TOTAL AWARDED DISTRICT III TO DATE	\$24,154,603.66

TOTAL AWARDED ALL DISTRICTS	\$7,714,212.02
TOTAL AWARDED TO DATE	\$63,239,279.36

## POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

#### \*\*\*NONE\*\*\*

# BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION CONTRACT ADMINISTRATION DIVISION

Original Signed by B. B. House, P.E. <u>Contract Administration Engineer</u> B. B. HOUSE, P. E. CONTRACT ADMINISTRATION ENGINEER