

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 4/16/2013 ADDENDUM NO. DATED
 ADDENDUM NO. DATED ADDENDUM NO. DATED

Number	Description
1	Revised Table of Contents; Revised Advertisement; Added NTB #4473; Added NTB #4483; Revised Bid Items; Amendment EBS Download Required.

TOTAL ADDENDA: 1
 (Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

 Contractor

BY _____
 Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

_____ President	_____ Address
_____ Secretary	_____ Address
_____ Treasurer	_____ Address

The following is my (our) itemized proposal.

Revised 09/21/2005

MP-7037-16(005) / 304698301

Covington County(ies)

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

TABLE OF CONTENTS

PROJECT: MP-7037-16(005) / 304698301 – Covington County

901--Advertisement

904--Notice to Bidders: Governing Specifications - # 1
 Final Cleanup - # 3
 Gopher Tortoises - # 151
 Payroll Requirements - # 883
 Errata & Modifications to 2004 Standard Specifications - # 1405
 Federal Bridge Formula - # 1928
 Reduced Speed Limit Signs - # 2937
 Alternate Asphalt Mixture Bid Items - # 3039
 Temporary Traffic Paint - # 3131
 Warm Mix Asphalt (WMA) - # 3242
 Type III Barricade Rails - #3655
 Petroleum Products Base Price - # 3893
 Questions Regarding Bidding - # 3980
 Rumble Stripe - # 4189
 Safety Apparel - # 4214
 Contract Time - #4402
 Alternate Crushed Stone Base Bid Items - #4473
 Saw Cuts - #4483

907-101-4: Definitions
907-102-8: Bidding Requirements and Conditions, w/ Supplement
907-103-8: Award and Execution of Contract
907-104-4: Disposal of Materials
907-105-6: Control of Work, w/Supplement
907-107-9: Legal Relations & Responsibility to Public, w/Supplement
907-108-24: Prosecution and Progress, w/Supplement
907-109-5: Measurement and Payment, w/Supplement
907-304-13: Granular Courses
907-401-2: Hot Mix Asphalt (HMA),w/Supplement
907-401-6: Warm Mix Asphalt (WMA)
907-403-4: Hot Mix Asphalt (HMA), w/Supplement
907-403-12: Warm Mix Asphalt (WMA)
907-407-1: Tack Coat
907-618-9: Placement of Temporary Traffic Stripe
907-626-25: Thermoplastic Traffic Markings
907-702-3: Polyphosphoric Acid (PPA) Modification of Petroleum Asphalt Cement
907-703-10: Aggregates, w/Supplement
907-710-1: Fast Dry Solvent Traffic Paint

907-720-1: Pavement Marking Materials, w/Supplement

SECTION 905 - PROPOSAL, PROPOSAL BID ITEMS
COMBINATION BID PROPOSAL
STATE BOARD OF CONTRACTORS REQUIREMENTS
STATE CERTIFICATION REGARDING NON-COLLUSION, DEBARMENT AND
SUSPENSION
SECTION 902- CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORMS

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 901 - ADVERTISEMENT

Sealed bids will be received by the Mississippi Transportation Commission in the Office of the Contract Administration Engineer, Room 1013, Mississippi Department of Transportation Administration Building, 401 North West Street, Jackson, Mississippi, until 10:00 o'clock A.M., Tuesday, April 23, 2013, and shortly thereafter publicly opened on the Sixth Floor for:

Widen and overlay approximately 8 miles of SR 37 from US 84 to the Smith County Line, known as State Project No. MP-7037-16(005) / 304698301 in Covington County.

The attention of bidders is directed to the predetermined minimum wage rate set by the U. S. Department of Labor under the Fair Labor Standards Act.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, age, disability, religion or national origin in consideration for an award.

Plans and specifications are on file in the offices of the Mississippi Department of Transportation.

Bid proposals must be purchased online at <https://shopmdot.ms.gov>. Specimen proposals may be viewed and downloaded online at no cost at <http://mdot.ms.gov> or purchased online. Proposals are available at a cost of Ten Dollars (\$10.00) per proposal plus a small convenience fee. Cash or checks will not be accepted as payment.

Plans must be purchased online at <https://shopmdot.ms.gov>. Costs of plans will be on a per sheet basis plus a small convenience fee. If you have any questions, you can contact the **MDOT Plans Print Shop** at (601) 359-7460, or e-mail at plans@mdot.state.ms.us. **Plans will be shipped upon receipt of payment.** Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid, payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular proposals and rejection of bids.

MELINDA L. MCGRATH
EXECUTIVE DIRECTOR

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904- NOTICE TO BIDDERS NO. 4473

CODE: (SP)

DATE: 04/08/2013

SUBJECT: Alternate Crushed Stone Base Bid Items

Bidders are advised that the Crushed Stone Base used on this project will be bid as an alternate pay item: $\frac{3}{4}$ " and Down Crushed Stone Base, Size 825B Crushed Stone Base, or Size 610 Crushed Stone Base. Bidders must select one of the alternates at the time of bid. **The Contractor must use the selected crushed stone base throughout the entire project.**

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 4483

CODE: (SP)

DATE: 4/15/2013

SUBJECT: Saw Cuts

PROJECT: MP-7037-16(005) / 304698301 – Covington County

Bidders are hereby advised that all saw cuts necessary for the removal of asphalt or concrete on the project will not be measured for separate payment and are to be included in the cost of other items bid.

Widen and overlay approximately 8 miles of SR 37 from US 84 to the Smith County Line, known as State Project No. MP-7037-16(005) / 304698301 in Covington County.

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
Roadway Items					
0010	202-B006		3,245	Square Yard	Removal of Asphalt Pavement, Failed Areas
0020	202-B076		980	Linear Feet	Removal of Traffic Stripe
0030	202-B102		150	Linear Feet	Removal of Guard Rail
0040	203-G004	(E)	186	Cubic Yard	Excess Excavation, LVM, AH
0050	406-A001		1,707	Square Yard	Cold Milling of Bituminous Pavement, All Depths
0060	423-A001		16	Mile	Rumble Strips, Ground In
0070	606-E002		4	Each	Guard Rail, Terminal End Section, Flared
0080	618-A001		1	Lump Sum	Maintenance of Traffic
0090	618-B001		1	Square Feet	Additional Construction Signs [\$10.00]
0100	619-A1002		16	Mile	Temporary Traffic Stripe, Continuous White
0110	619-A2002		8	Mile	Temporary Traffic Stripe, Continuous Yellow
0120	619-A4006		6	Mile	Temporary Traffic Stripe, Skip Yellow
0130	619-A5001		5,405	Linear Feet	Temporary Traffic Stripe, Detail
0140	619-A6001		1,936	Linear Feet	Temporary Traffic Stripe, Legend
0150	627-J001		599	Each	Two-Way Clear Reflective High Performance Raised Markers
0160	627-L001		882	Each	Two-Way Yellow Reflective High Performance Raised Markers
0170	630-F001		22	Each	Delineators, Guard Rail, White
0180	907-304-A003	(GY)	6,094	Cubic Yard	Granular Material, LVM, Class 6, Group D
0190	907-304-H002	(GY)			Deleted 04/16/2013
0200	907-407-A001	(A2)	11,618	Gallon	Asphalt for Tack Coat
0210	907-606-PP001		64	Each	Remove and Replace Guard Rail Blockouts
0220	907-626-C003		16	Mile	6" Thermoplastic Double Drop Edge Stripe, Continuous White
0230	907-626-D003		6	Mile	6" Thermoplastic Traffic Stripe, Skip Yellow
0240	907-626-E004		8	Mile	6" Thermoplastic Traffic Stripe, Continuous Yellow
0250	907-626-G004		3,585	Linear Feet	Thermoplastic Detail Stripe, White
0260	907-626-G005		1,820	Linear Feet	Thermoplastic Detail Stripe, Yellow
0270	907-626-H004		2,476	Linear Feet	Thermoplastic Legend, White
ALTERNATE GROUP AA NUMBER 1					
0280	907-403-A012	(BA1)	714	Ton	Hot Mix Asphalt, ST, 19-mm mixture
ALTERNATE GROUP AA NUMBER 2					
0290	907-403-M004	(BA1)	714	Ton	Warm Mix Asphalt, ST, 19-mm mixture
ALTERNATE GROUP BB NUMBER 1					

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
0300	907-403-A015	(BA1)	13,652	Ton	Hot Mix Asphalt, ST, 9.5-mm mixture ALTERNATE GROUP BB NUMBER 2
0310	907-403-M001	(BA1)	13,652	Ton	Warm Mix Asphalt, ST, 9.5-mm mixture ALTERNATE GROUP CC NUMBER 1
0320	907-403-B009	(BA1)	786	Ton	Hot Mix Asphalt, ST, 9.5-mm mixture, Leveling ALTERNATE GROUP CC NUMBER 2
0330	907-403-N001	(BA1)	786	Ton	Warm Mix Asphalt, ST, 9.5-mm mixture, Leveling ALTERNATE GROUP DD NUMBER 1
0340	907-304-H002	(GY)	1,082	Cubic Yard	3/4" and Down Crushed Stone Base, LVM Added 04/16/2013 ALTERNATE GROUP DD NUMBER 2
0350	907-304-H003	(GY)	1,082	Cubic Yard	Size 610 Crushed Stone Base, LVM Added 04/16/2013 ALTERNATE GROUP DD NUMBER 3
0360	907-304-H004	(GY)	1,082	Cubic Yard	Size 825B Crushed Stone Base, LVM Added 04/16/2013