
$622,765,268.08

AWARDED

BR-0020-01(248) / 107878301   
HINDS COUNTY - Bridge Preservation on I-20 over Meridian Speedway, Bridge No. 31.5
KEY, LLC
219 KEY DRIVE
MADISON, MS  39110-7370 $1,282,276.94

IM-0020-01(250) / 108098302   
RANKIN COUNTY - Remove & Replace OGFC on I-20 From Pearson Rd to Crossgates
W. E. BLAIN & SONS, INC.
98 PEARCE ROAD
MOUNT OLIVE, MS  39119-5194 $2,997,176.95

BR-0023-02(058) / 103334301 & BR-0008-05(038) / 105343301

ATTALA COUNTY & TALLAHATCHIE COUNTY - Bridge Replacements on SR 35 from Leake County 
Line to Kosciusko, Bridge Nos. 150.5 & 152.0, and US 49 across Hopson Bayou, Bridge No. 295.3
T. L. WALLACE CONSTRUCTION, INC.
4025 HWY 35 N
COLUMBIA, MS  39429-8763 $13,805,004.90

STP-0020-01(247) / 107787301   
WARREN COUNTY - Overhead Sign Truss Replacement on I-20 in Vicksburg
ATWOOD FENCE COMPANY, INC.
2048 ATTALA ROAD 2202
KOSCIUSKO, MS  39090-6970 $462,080.00

STP-0437-00(029) / 107966301  
NEWTON COUNTY - Mill & Overlay approximately 1.3 miles of SR 492 from Scott County Line to End of 
Bridges
W. E. BLAIN & SONS, INC.
98 PEARCE ROAD
MOUNT OLIVE, MS  39119-5194 $923,063.74

NH-1681-00(019) / 107634301   
MADISON COUNTY - Mill & Overlay approximately 2.0 miles of US 51 from Dinkins St to SR 16 W
APAC - MISSISSIPPI, INC.
101 RIVERVIEW DRIVE
RICHLAND, MS  39218-4401 $1,592,006.13

STP-9999-02(377) / 108400301 & STP-9999-02(377) / 108400302
ATTALA COUNTY & COAHOMA COUNTY - Bridge Joint Repairs on SR 12 & SR 14 (Bridges Nos. 103.9, 
110.5, 110.2, 107.4, 117.9, 113.3, 119.5, 119.2, 101.6, 115.5, 114.6, 96.4), & on US 61 (Bridges Nos. 253.3, 
253.3B, 258.3A, 258.3B, 256.8A, 256.8B, 258.4A, & 258.4B)
SUNBELT SEALING, INC.
710 S FARISH STREET
JACKSON, MS  39201-5424 $233,084.36

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI

May 12, 2020

THE COMMISSION ON APRIL 28, 2020, RECEIVED BIDS ON THE PROJECTS BELOW.  ON MAY 12, 2020, THE COMMISSION 
TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW.  GRAND TOTAL FOR  FISCAL YEAR 2020 BROUGHT 
FORWARD:



MP-1371-29(005) / 306967301  
ITAWAMBA COUNTY - Scrub Seal & Overlay approximately 7 miles of SR 371 from Monroe County Line 
to Lee County Line
WG CONSTRUCTION COMPANY, INC.
12051 HWY 4 E
RIPLEY, MS  38663-9335 $1,465,077.10

MP-3051-26(010) / 307112301 & MP-3302-26(001) / 307112302
HOLMES COUNTY - Overlay approximately 10.7 miles of U.S. 51 from 1.1 Miles N of SR 17 to 0.26 Miles S 
of Aldy Rd  and SR 424 From End Of State Maintenance To U.S. 51.
APAC - MISSISSIPPI, INC.
101 RIVERVIEW DRIVE
RICHLAND, MS  39218-4401 $2,120,049.50

MP-3432-82(005) / 307113301   
YAZOO COUNTY - Mill & Overlay approximately 14 miles of SR 432 from SR 433 to I-55
APAC - MISSISSIPPI, INC.
101 RIVERVIEW DRIVE
RICHLAND, MS  39218-4401 $1,799,743.16

MP-5000-00(116) / 307044301  
DISTRICT 5 - Installation of Raised Pavement Markers on Various Routes throughout the District
AKCA, INC.
4603 REECE ROAD
PLANT CITY, FL  33566-0060 $148,578.30

MP-5467-25(005) / 306926301   
HINDS COUNTY - Mill & Overlay approximately 2 miles of SR 467 from SR 22 to Utica Street in Edwards
DICKERSON & BOWEN, INC.
0669 INDUSTRIAL PARK ROAD N E
BROOKHAVEN, MS  39601-2064 $926,959.95

MP-6049-24(022) / 307117301  
HARRISON COUNTY - Mill & Overlay approximately 1 mile of US 49 North & Southbound Lanes from US 
90 to 28th Street
WARREN PAVING, INC.
562 ELKS LAKE ROAD
HATTIESBURG, MS  39403-0305 $995,030.75

MP-6198-56(002) / 307115301 & MP-6198-20(005) / 307116301

PERRY COUNTY & GREENE COUNTY - Level & Overlay approximately 5 miles of SR 198 from US 98 to 
US 98 in Perry County, & Overlay approximately 2 miles of SR 198 from US 98 to SR 57 through McLain
WARREN PAVING, INC.
562 ELKS LAKE ROAD
HATTIESBURG, MS  39403-0305 $1,598,854.65

TOTAL AWARDED $30,348,986.43
TOTAL AWARDED TO DATE $653,114,254.51



POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

IM-0055-03(094) / 107824301   
MONTGOMERY COUNTY - Mill & Overlay approximately 12 miles of I-55 from Carroll County Line to 2.5 
miles South of Carroll County

BR-0060-03(020) / 105333301   
MARSHALL COUNTY - Bridge Replacement on SR 4 over the BNSF Railway & MS Central Railroad 
Company, Bridge No. 75.3

MP-1000-00(092) / 306953301   
DISTRICT I - Installation of Raised Pavement Markers on Various Routes throughout the District

MP-1278-48(014) / 306954301   
MONROE COUNTY - Mill & Overlay approximately 6 miles of US 278 from SR 8 to Alabama State Line

MP-2035-54(004) / 307008301   
PANOLA COUNTY - Mill & Overlay approximately 10.7 miles of SR 35 from US 51 to Government 
Reservoir Boundary

MP-3017-26(014) / 306960301  
HOLMES COUNTY - Mill & Overlay approximately 13 miles of SR 17 from SR 12 (North of Lexington) to 
the Carroll County Line
 

MP-5039-38(009) / 306927301   
LAUDERDALE COUNTY - Mill & Overlay approximately 3 miles of SR 39 from End of 4-Lane to Kemper 
County Line

MP-6043-23(008) / 306991301   
HANCOCK COUNTY - Overlay approximately 4 miles of SR 43 from End of 4-lane to SR 603

MP-6145-12(004) / 307114301  
CLARKE COUNTY - Overlay approximately 3 miles of SR 145 from South end of the Railroad Bridge to 
North of SR 513 through Quitman

BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION

Original Signed by Neal Dougherty
Contract Administration Director
NEAL DOUGHERTY
CONTRACT ADMINISTRATION DIRECTOR


