
$283,359,830.90

AWARDED

SP-0003-01(203) / 108278301 
JACKSON COUNTY - Overlay approximately 7 miles on US 90 from SR 57 to the West 
Pascagoula River Bridge
WARREN PAVING, INC.
562 ELKS LAKE ROAD
HATTIESBURG, MS  39403 $4,755,465.67

NH-0015-02(125) / 107943301   
LAWRENCE COUNTY - Overlay approximately 4 miles on US 84 from Old Hwy 27 to SR 184
DICKERSON & BOWEN, INC.
0669 INDUSTRIAL PARK ROAD N E
BROOKHAVEN, MS  39601 $2,622,469.78

HSIP-0015-03(011) / 107249301   
WAYNE COUNTY - Intersection Improvements on US 84 at Reservoir Road / Magnolia Hill Road & SR 184
R & J CONSTRUCTION, INC. 
1637 HWY 84 E
LAUREL, MS  39443 $4,165,667.25

SP-0037-01(066) / 108662301 & SP-0023-01(090) / 108664301  
MARION COUNTY - Overlay approximately 8 miles on SR 35 from Bridge No. 7.8 to US 98 
& approximately 7 miles on SR 13 from SR 43 to US 98
WARREN PAVING, INC.
562 ELKS LAKE ROAD
HATTIESBURG, MS  39403 $3,462,104.03

BR-0060-03(024) / 105333301   
MARSHALL COUNTY -  Bridge Replacement on SR 4 over the BNSF Railway & MS Central 
Railroad Company (Bridge No. 75.3)
TALBOT BROS CONTR CO, INC & TALBOT BROS GRADING CO, INC, AJV
1210 DEAN RD.
NESBIT, MS  38651 $5,244,528.03

IM-0069-04(003) / 108582301 & IM-0069-04(004) / 108583301   
DESOTO COUNTY - Mill, Overlay & Stripe approximately 2 miles on I-69 from the Concrete 
Section to Tennessee State Line
LEHMAN-ROBERTS COMPANY
1111 WILSON STREET
MEMPHIS, TN  38106 $2,458,240.00

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI

May 11, 2021

THE COMMISSION ON APRIL 27, 2021, RECEIVED BIDS ON THE PROJECTS BELOW.  ON MAY 11, 2021, 
THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW.  GRAND TOTAL FOR  
FISCAL YEAR 2021 BROUGHT FORWARD:



SP-0694-00(001) / 108666301  
ADAMS COUNTY - Mill & Overlay approximately 0.5 miles on SR 555 (Linda Lee Drive) 
from Deveraux Drive to Martin Luther King, Jr. Road
W. E. BLAIN & SONS, INC
98 PEARCE ROAD
MOUNT OLIVE, MS 39119 $513,711.05

HSIP-0914-00(039) / 1086673011 & SP-0914-00(039) / 1086673010  
LINCOLN COUNTY - Safety Improvements along SR 583
DICKERSON & BOWEN, INC.
0669 INDUSTRIAL PARK ROAD N E
BROOKHAVEN, MS  39601 $1,686,612.86

MP-2330-81(004) / 307474301   
YALOBUSHA COUNTY - Overlay approximately 6 miles on SR 330 from Jamie Whitten Ramp to SR 7
LEHMAN-ROBERTS COMPANY
1111 WILSON STREET
MEMPHIS, TN  38106 $3,277,946.50

MP-5000-00(141) / 307485301   
DISTRICT 5 - Placement of Raised Pavement Markers on various routes throughout the District
AKCA, INC.
4603 REECE ROAD
PLANT CITY, FL  33566 $229,807.05

MP-6000-00(374) / 307486301   
DISTRICT 6 - Chip Seal & Fog Seal approximately 52 miles on various routes throughout the District
RJM-MCQUEEN CONTRACTING, INC.
80 RAMSEY MCQUEEN ROAD
COLLINS, MS  39428-7044 $1,898,616.50

JASPER, JONES & CLARKE COUNTIES -  Microsurface approximately 23 miles on various 
routes throughout District 6
T. L. WALLACE CONSTRUCTION, INC.
808 HIGHWAY 98 BYPASS
COLUMBIA, MS  39429 $1,518,031.70

MP-7018-65(013) / 306907301   
SMITH COUNTY - Mill & Overlay approximately 13 miles on SR 18 from the Rankin County Line to SR 35
W. E. BLAIN & SONS, INC
98 PEARCE ROAD
MOUNT OLIVE, MS 39119 $2,997,459.80

MP-6537-34(008) / 307487301, MP-6537-31(001) / 307487302, MP-6533-31(003) / 307487303, 
& MP-6518-12(012) / 307487304



ER-9680-00(003) / 108622701  
YAZOO COUNTY - Overlay approximately 4 miles on Old Benton Road (Old Hwy. 16) from 
the US 49 / Five Points Intersection to SR 16
APAC - MISSISSIPPI, INC.
101 RIVERVIEW DRIVE
RICHLAND, MS  39218 $598,920.97

TOTAL AWARDED $35,429,581.19
TOTAL AWARDED TO DATE $318,789,412.09

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

NH-0026-01(083) / 108605301
LAUDERDALE COUNTY - Mill & Overlay approximately 3 miles on SR 19 from I-59 to North Hills Street
 

STP-0043-02(016) / 108668301 & 107766301
BOLIVAR COUNTY - Mill & Overlay approximately 8 miles on SR 1 from Beulah to North Rosedale

SP-0091-02(001) / 108186301
HUMPHREYS COUNTY - Mill & Overlay approximately 10 miles of SR 149 from 0.3 Miles 
South of SR 14 to US 49W

MP-2008-07(006) / 306904301   
CALHOUN COUNTY - Mill & Overlay approximately 0.6 miles on SR 8 from 0.25 miles 
north of the Calhoun City Limits to the Stop Bar at SR 8 East

BYMISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION

Original Signed by Neal Dougherty
Contract Administration Director
NEAL DOUGHERTY
CONTRACT ADMINISTRATION DIRECTOR
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