SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

1	ADDENDUM NO. ADDENDUM NO ADDENDUM NO	1 2 3	DATED DATED DATED	3/7/2022 3/16/2022 3/17/2022	ADDENDUM NO. ADDENDUM NO. ADDENDUM NO.	4	DATED DATED DATED	3	3/18/2	022
lumber Description					TOTAL ADDENDA: (Must agree with total addenda issued prior to opening of bids)					
1	Revised Advertiseme Items; Revised Pr Download Required.			Respectfully Submitted,		cu prior to ope	iiiig oi	ordsy		
2	Revised NTB No. 3908; Revised Wage Rates; Revised Bid Items; Revised Progress Schedule; Amendment EBSx Download Required.				DATE	S				
3	Revised Bid Items; A	mendment E	BSx Download							
4	Revise Bid Items; Amendment EBSx Download Required.					Con	tractor			
					TITLE_	Sig	nature			
					ADDRESS					
					CITY, STATE, ZIP					
					PHONE					
					FAX					
				0),	E-MAIL					
(To	o be filled in if a corpor	ration)								
	r corporation is charter							_ and	the	names,
titl	es and business address	ses of the exe	ecutives are as							
	Pro	esident				Address				
	Se	cretary				Address				
	Tr	easurer				Address				
Th	e following is my (our)	itemized pro	oposal.							

The following is my (our) itemized proposal IM-0055-02(257)/ 108091301000 Holmes County(ies)

Revised 01/26/2016

Proposal (Sheet 2 - 1)

HOLMES

Mill & Overlay approximately 22 miles on I-55 from 0.5 miles north of SR 17 to the Carroll County Line, known as Federal Aid Project No. IM-0055-02(257) / 108091301 in Holmes County.

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
	Roadway Items				
0010	201-D002		60	Acre	Random Clearing
0020	202-B007		341	Square Yard	Removal of Asphalt Pavement, All Depths
0030	202-B073		352	Square Yard	Removal of Concrete Pavement, All Depths
0040	202-B136		7,798	Linear Feet	Removal of Guard Rail
0050	202-B240		37,500	Linear Feet	Removal of Traffic Stripe
0060	203-G001	(E)	117	Cubic Yard	Excess Excavation, FM, AH
0070	237-A002		3,000	Linear Feet	Wattles, 20"
0080	246-B001		250	Each	Rockbags
0090	304-B004	(GT)	20,000	Ton	Granular Material, Class 5, Group D
0100	403-A013	(BA1)	2,000	Ton	9.5-mm, HT, Asphalt Pavement
0110	403-A015	(BA1)	23,500	Ton	9.5-mm, ST, Asphalt Pavement
0120	403-B006	(BA1)	36	Ton	19-mm, ST, Asphalt Pavement, Leveling
0130	403-S001		88	Mile	Joint Sealant
0140	406-D001		870,000	Square Yard	Fine Milling of Bituminous Pavement, All Depths
0150	407-A001	(A2)	146,000	Gallon	Asphalt for Tack Coat
0160	413-E001		2,200	Linear Feet	Sawing and Sealing Transverse Joints in Asphalt Pavement
0170	423-A001		85	Mile	Rumble Strips, Ground In
0180	503-A001	(C)	352	Square Yard	8" and Variable Continuously Reinforced Concrete Pavement, Broom Finish
0190	503-B001		229	Linear Feet	Saw Cut, Longitudinal Joints
0194	503-C004		464	Linear Feet	Saw Cut, 3-inch
0200	503-C010		464	Linear Feet	Saw Cut, Full Depth
0210	503-E002		592	Each	Tie Bars, No. 5 Deformed Drilled and Epoxied or Grouted
0220	606-B001		5,538	Linear Feet	Guard Rail, Class A, Type 1
0230	606-C003		2	Each	Guard Rail, Cable Anchor, Type 1
0240	606-D012		40	Each	Guard Rail, Bridge End Section, Type D Modified
0250	606-E005		18	Each	Guard Rail, Terminal End Section, Flared
0260	606-E007		24	Each	Guard Rail, Terminal End Section, Non-Flared
0270	618-A001		1	Lump Sum	Maintenance of Traffic
0280	618-B001		1	Square Feet	Additional Construction Signs [\$10.00]
0290	619-A1001		134	Mile	Temporary Traffic Stripe, Continuous White
0300	619-A2001		192	Mile	Temporary Traffic Stripe, Continuous Yellow
0310	619-A3001		180	Mile	Temporary Traffic Stripe, Skip White

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
0320	619-A5001		95,000	Linear Feet	Temporary Traffic Stripe, Detail
0330	619-A6002		1,000	Linear Feet	Temporary Traffic Stripe, Legend
0340	620-A001		1	Lump Sum	Mobilization
0350	626-A001		45	Mile	6" Thermoplastic Double Drop Traffic Stripe, Skip White
0360	626-B002		47	Mile	6" Thermoplastic Double Drop Traffic Stripe, Continuous White
0370	626-E001		50	Mile	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
0380	626-G004		39,000	Linear Feet	Thermoplastic Double Drop Detail Stripe, White
0390	626-G005		1,400	Linear Feet	Thermoplastic Double Drop Detail Stripe, Yellow
0400	626-H002		700	Linear Feet	Thermoplastic Double Drop Legend, White
0410	627-K001		4,200	Each	Red-Clear Reflective High Performance Raised Markers
0420	627-L001		150	Each	Two-Way Yellow Reflective High Performance Raised Markers
0430	630-F006		187	Each	Delineators, Guard Rail, White
0440	630-F007		56	Each	Delineators, Guard Rail, Yellow
0450	630-G005		40	Each	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted
0460	907-234-A001		2,500	Linear Feet	Temporary Silt Fence
0470	907-402-A002	(BA1)	38,000	Ton	Open Graded Friction Course, 9.5-mm Mixture
0480	907-402-B001	(A3)	58,000	Gallon	Bituminous Tack Coat
0490	907-405-A001	(BA1)	66,000	Ton	Stone Matrix Asphalt, 9.5 mm Mixture
0500	907-405-A002	(BA1)	88,000	Ton	Stone Matrix Asphalt, 12.5 mm Mixture
0510	907-618-M2001		500	Hours	Work Zone Law Enforcement [\$60.00]
0520	907-619-E3001		4	Each	Changeable Message Sign
0530	907-906001		520	Hours	Trainees [\$5.00]