

## SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	<u>1</u>	DATED	<u>4/13/2022</u>	ADDENDUM NO.	_____	DATED	_____
ADDENDUM NO.	<u>2</u>	DATED	<u>4/19/2022</u>	ADDENDUM NO.	_____	DATED	_____
ADDENDUM NO.	_____	DATED	_____	ADDENDUM NO.	_____	DATED	_____

Number	Description
1	Revised Table of Contents; Added Special Provision 907-505-2; Amendment EBSx Download Required.
2	Revised Table of Contents; Added Notice To Bidders No. 4118; Revised Bid Items; Amendment EBSx Download Required.

TOTAL ADDENDA: 2  
 (Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE \_\_\_\_\_

\_\_\_\_\_  
 Contractor

BY \_\_\_\_\_  
 Signature

TITLE \_\_\_\_\_

ADDRESS \_\_\_\_\_

CITY, STATE, ZIP \_\_\_\_\_

PHONE \_\_\_\_\_

FAX \_\_\_\_\_

E-MAIL \_\_\_\_\_

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of \_\_\_\_\_ and the names, titles and business addresses of the executives are as follows:

_____ President	_____ Address
_____ Secretary	_____ Address
_____ Treasurer	_____ Address

The following is my (our) itemized proposal.

MP-1015-58(005)/ 307715301000

Pontotoc County(ies)

Revised 01/26/2016

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION  
TABLE OF CONTENTS**

**PROJECT: MP-1015-58(005)/307715301 - Pontotoc**

Section 901 - Advertisement

Section 904 - Notice to Bidders

#1	Governing Specification, w/ Supplement
#3	Final Cleanup
#9	Federal Bridge Formula
#13	Safety Edge
#113	Tack Coat
#296	Reduced Speed Limit Signs
#445	Mississippi Agent or Qualified Nonresident Agent
#446	Traffic on Milled Surface in Urban Areas
#516	Errata and Modifications to the 2017 Standard Specifications
#1225	Early Notice to Proceed
#1226	Material Storage Under Bridges
#1241	Fuel and Material Adjustments
#2206	MASH Compliant Devices
#2273	Mississippi Special Fuel Tax Law
#2812	Traffic Signal and ITS Components
#2954	Reflective Sheeting for Signs
#3676	Asphalt Gyrotory Compactor Internal Angle Calibration
#3875	General ITS Requirements
#4114	Contract Time
#4117	Temporary Transverse Joints
#4118	Pay Item Corrections and Additional Construction Requirements

Section 907 - Special Provisions

907-102-2	Bidding Requirements and Conditions
907-103-2	Award and Execution of Contract
907-105-1	Authority of the Engineer
907-108-4	Subletting of Contract
907-109-3	Measurement and Payment
907-204-1	Geogrid
907-413-1	Cleaning and Sealing Joints and Cracks
907-505-2	Grinding Concrete Surfaces
907-631-1	Traffic Signal Systems - General
907-632-1	Traffic Signal Cabinet Assemblies
907-641-3	Radar Vehicle Detection
907-701-3	Hydraulic Cement
907-702-4	Bituminous Materials
907-703-1	Gradation
907-705-1	Stone Riprap
907-707-3	Joint Materials
907-711-2	Plain Steel Wire
907-712-1	Fence and Guardrail
907-714-3	Miscellaneous Materials

**PROJECT: MP-1015-58(005)/307715301 - Pontotoc**

907-718-1	Timber and Dimension Lumber
907-720-2	Acceptance Procedure for Glass Beads
907-721-2	Materials for Signs
907-722-1	Materials for Traffic Signal Installation

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal  
State Board of Contractors Requirement  
State Certification Regarding Non-Collusion, Debarment and Suspensions  
Section 902 - Contract Form  
Section 903 - Contract Bond Forms

Progress Schedule

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET  
OF SECTION 905 AS ADDENDA)

04/19/2022 09:25 AM

# MISSISSIPPI DEPARTMENT OF TRANSPORTATION

**SECTION 904 - NOTICE TO BIDDERS NO. 4118**

**CODE: (SP)**

**DATE: 04/19/2022**

**SUBJECT: Pay Item Corrections and Additional Construction Requirements**

**PROJECT: MP-1015-58(005) / 307715301 – Pontotoc County**

Bidders are advised that Type II Biaxial Geogrid will be used in lieu of Type III Geogrid. Bidders are advised of the following changes regarding Geogrid pay items.

- The Summary of Quantities sheets in the Plans do not include pay item no. 907-204-A003, Geogrid, Type II, Biaxial. A Quantity of **50 SY** for this pay item has been added to the bid items. Any references in the Contract Plans to pay item no. 204-A003 shall be understood to mean pay item no. 907-204-A003.
- The Summary of Quantities sheets in the Plans indicate pay item no. 907-204-A004, Geogrid, Type III, as having a Quantity of **50 SY**. This pay item will not be needed and has been removed from the bid items.

Bidders are also advised that on areas with concrete pavement, new traffic stripe will be placed over existing traffic stripe.

Bidders are further advised that the following table contains estimated locations of punchouts. Additional areas may be added at the time of construction as designated by the Project Engineer.

Station	Length	Width
119+94	4	20
132+15	4	15
133+18	8	20
133+71	4	34
135+33	15	10
135+33	6	10
137+41	10	45
137+64	10	8
137+92	6	20
139+06	8	25
139+15	4	20
140+00	4	25
141+12	4	42
143+44	4	24
145+94	6	14

147+00	5	12
147+75	50	18
149+11	8	12
149+66	20	25
151+63	4	50
153+36	6	25
154+69	10	25
156+77	4	50
160+66	4	12
163+10	4	25
163+68	8	15
165+26	50	4
166+27	20	36
166+78	67	4
168+00	40	20
170+24	35	20
170+54	8	25
172+77	50	25
175+00	10	40

Mill & Overlay approximately 4.8 miles on SR 15 from SR 41 to US 278, known as State Project No. MP-1015-58(005) / 307715301 in Pontotoc County.

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
<b>Roadway Items</b>					
0010	202-B007		50	Square Yard	Removal of Asphalt Pavement, All Depths
0020	202-B051		56	Linear Feet	Removal of Concrete Curb
0030	202-B067		1,232	Square Yard	Removal of Concrete Pavement Punchouts, 8" Depth
0040	202-B069		45	Square Yard	Removal of Concrete Pavement w/ Variable Depth Overlay
0050	202-B240		500	Linear Feet	Removal of Traffic Stripe
0060	203-G001	(E)	100	Cubic Yard	Excess Excavation, FM, AH
0070	209-A009		50	Square Yard	Geotextile Stabilization, Type VII, Non-Woven
0080	304-A002	(GY)	600	Cubic Yard	Granular Material, LVM, Class 3, Group C
0090	403-A014	(BA1)	7,873	Ton	9.5-mm, MT, Asphalt Pavement
0100	406-D001		95,427	Square Yard	Fine Milling of Bituminous Pavement, All Depths
0110	407-A001	(A2)	6,700	Gallon	Asphalt for Tack Coat
0120	413-B001		28,482	Linear Feet	Cleaning and Sealing Joints
0130	503-A001	(C)	1,276	Square Yard	8" and Variable Continuously Reinforced Concrete Pavement, Broom Finish
0140	503-B001		1,874	Linear Feet	Saw Cut, Longitudinal Joints
0150	503-C004		2,884	Linear Feet	Saw Cut, 3-inch
0160	503-C010		2,884	Linear Feet	Saw Cut, Full Depth
0170	503-D001		6	Cubic Yard	Concrete for Base Repair
0180	618-A001		1	Lump Sum	Maintenance of Traffic
0190	618-B001		1	Square Feet	Additional Construction Signs [\$10.00]
0200	619-A1001		20	Mile	Temporary Traffic Stripe, Continuous White
0210	619-A2001		10	Mile	Temporary Traffic Stripe, Continuous Yellow
0220	619-A3001		1	Mile	Temporary Traffic Stripe, Skip White
0230	619-A4002		14	Mile	Temporary Traffic Stripe, Skip Yellow
0240	619-A5001		11,148	Linear Feet	Temporary Traffic Stripe, Detail
0250	619-A6001		2,740	Square Feet	Temporary Traffic Stripe, Legend
0260	619-A6002		2,624	Linear Feet	Temporary Traffic Stripe, Legend
0270	620-A001		1	Lump Sum	Mobilization
0280	626-A001		1	Mile	6" Thermoplastic Double Drop Traffic Stripe, Skip White
0290	626-C002		10	Mile	6" Thermoplastic Double Drop Edge Stripe, Continuous White
0300	626-D001		7	Mile	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow
0310	626-E001		5	Mile	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
0320	626-G004		7,364	Linear Feet	Thermoplastic Double Drop Detail Stripe, White

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
0330	626-G005		3,784	Linear Feet	Thermoplastic Double Drop Detail Stripe, Yellow
0340	626-H001		2,740	Square Feet	Thermoplastic Double Drop Legend, White
0350	626-H002		2,624	Linear Feet	Thermoplastic Double Drop Legend, White
0360	627-J001		700	Each	Two-Way Clear Reflective High Performance Raised Markers
0370	627-K001		565	Each	Red-Clear Reflective High Performance Raised Markers
0380	627-L001		1,730	Each	Two-Way Yellow Reflective High Performance Raised Markers
0390	907-204-A003		50	Square Yard	Geogrid, Type II, Biaxial
0400	907-413-D001		3,000	Linear Feet	Cleaning and Filling Joints and Cracks
0410	907-505-B001		2,980	Square Yard	Grinding Concrete Pavement
0420	907-632-C001		4	Each	Modify Existing Traffic Signal Cabinet Assembly
0430	907-632-D001		2	Each	Solid State Traffic Actuated Controller, Type 1
0440	907-632-G001		3	Each	Malfunction Management Unit
0450	907-641-A002		10	Each	Signal Stop Bar Radar Vehicle Detection Sensor, Type 2
0460	907-641-B002		8	Each	Signal Advanced Radar Vehicle Detection Sensor, Type 2
0470	907-641-D001		3,225	Linear Feet	Radar Vehicle Detection Cable
<b>ALTERNATE GROUP AA NUMBER 1</b>					
0480	304-F001	(GT)	150	Ton	3/4" and Down Crushed Stone Base
<b>ALTERNATE GROUP AA NUMBER 2</b>					
0490	304-F002	(GT)	150	Ton	Size 610 Crushed Stone Base
<b>ALTERNATE GROUP AA NUMBER 3</b>					
0500	304-F003	(GT)	150	Ton	Size 825B Crushed Stone Base