SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Ridder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

	ADDENDUM NO.	1	DATED	5/16/2022	ADDENDUM NO.	DATED		
	ADDENDUM NO.	2	DATED	5/17/2022	ADDENDUM NO.	DATED		
	ADDENDUM NO		DATED	STITZOZZ	ADDENDUM NO.	DATED	A	
1	IDDENDOM NO		DATED		_ ADDENDOM NO.	DATED		
lumb	er	Descri	ption		TOTAL ADDENDA:			
1	Revised NTB Nos. 4150 & 4151; Revised Progress Schedule; Amendment EBSx Download Required.				(Must agree with total addenda issued prior to opening of bids) Respectfully Submitted,			
2	Revised Table of Contents; Added NTB No. 4153; Amendment EBSx Download Required.			,				
					DATE			
						Contractor		
					BY	Signature		
					CITY, STATE, ZIP			
					PHONE			
					FAX			
				0),	E-MAIL			
(To	be filled in if a corpor	ration)						
Our corporation is chartered under the Laws of the State oftitles and business addresses of the executives are as follows:							and the	names,
titis	es and business address	ses of the e	Accutives are as	Tonows.				
	Pro	esident				Address		
	Se	cretary	_			Address		
	Tr	easurer				Address		
The	e following is my (our)			15 00(003)/ 10	8033302000 & SD-2177.0)0(01E)/ 1080222020	200	

SP-2177-00(014)/ 108933301000, SP-0315-00(003)/ 108933302000 & SP-2177-00(015)/ 108933303000 Copiah County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION TABLE OF CONTENTS

PROJECT: SP-2177-00(014)/108933301 - Copiah SP-0315-00(003)/108933302 - Copiah

SP-2177-00(015)/108933303 - Copiah

Section 901 - Advertisement

Section 904 - Notice to Bidders						
#1	Governing Specification, w/ Supplement					
#3	Final Cleanup					
#9	Federal Bridge Formula					
#13	Safety Edge					
#113	Tack Coat					
#296	Reduced Speed Limit Signs					
#445	Mississippi Agent or Qualified Nonresident Agent					
#516	Errata and Modifications to the 2017 Standard Specifications					
#1225	Early Notice to Proceed					
#1226	Material Storage Under Bridges					
#1241	Fuel and Material Adjustments					
#2206	MASH Compliant Devices					
#2273	Mississippi Special Fuel Tax Law					
#2365	Special Project Sign					
#2654	Disadvantaged Business Enterprises In Special Funded Projects, w/ Supplement					
#2954	Reflective Sheeting for Signs					
#3318	DBE Prebid Meeting					
#3599	Standard Drawings w/Supplement					
#3676	Asphalt Gyratory Compactor Internal Angle Calibration					
#4150	Contract Time					
#4151	Scope of Work					
#4152	Traffic on Milled Surface					
#4153	Cooperation Between Contractors					
Section 907 - Special Provisions						
907-102-2	Bidding Requirements and Conditions					
907-103-2	Award and Execution of Contract					
907-105-1	Authority of the Engineer					
907-108-4	Subletting of Contract					
907-109-3	Measurement and Payment					
907-618-4	Additional Signing Requirements, w/Supplement					
907-619-6	Temporary Portable Rumble Strips					
907-626-4	Thermoplastic Blue ADA Markings					
907-701-3	Hydraulic Cement					
907-702-4	Bituminous Materials					
907-703-1	Gradation					
907-705-1	Stone Riprap					
907-707-3	Joint Materials					
907-711-2	Plain Steel Wire					
907-712-1	Fence and Guardrail					

PROJECT: SP-2177-00(014)/108933301 - Copiah SP-0315-00(003)/108933302 - Copiah SP-2177-00(015)/108933303 - Copiah

907-714-3	Miscellaneous Materials
907-718-1	Timber and Dimension Lumber
907-720-2	Acceptance Procedure for Glass Beads
907-721-4	Materials for Signs

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal State Board of Contractors Requirement State Certification Regarding Non-Collusion, Debarment and Suspensions Section 902 - Contract Form Section 903 - Contract Bond Forms

Form--OCR-485 Progress Schedule

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 AS ADDENDA)

05/17/2022 09:27 AM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 4153

CODE: (SP)

DATE: 5/17/2022

SUBJECT: Cooperation Between Contractors

PROJECT: SP-2177-00(014) / 108933301, SP-0315-00(003) / 108933302 & SP-2177-

00(015) / 108933303 - Copiah County

The Bidder's attention is hereby called to Subsection 105.07, Cooperation between Contractors, of the 2017 Edition of the Mississippi Standard Specifications for Road and Bridge Construction.

The Bidder is advised that this project is adjacent to the following projects that may be under construction before the completion of this contract:

IM-0055-01(104) / 106391301 – Copiah County, Mill & Overlay approximately 11 miles on I-55 from the Lincoln County Line to Hazlehurst

MP-3051-15(015) & MP-3844-15(002) / 307496301 & 302 -- Copiah County, Overlay approximately 7 miles of US 51 from North of SR 28 to North of South Pat Harrison Drive and Overlay approximately 0.2miles of SR 844 (Pat Harrison Drive) from I-55 to US 51

BR-2177-00(013) / 107013301 -- Copiah County, Bridge Replacement on US 51 over Unnamed Stream (Bridge No. 66.8)

The Contractor shall cooperate in all respects and shall coordinate construction of all phases of work with the Contractor of the adjacent project. Failure to coordinate work schedules, such as but not limited to lane closures, shall not be reason to modify contract time.