

| Mill & Overlay approximately 3 miles of SR 22 from the Beginning of the 5-Lane Section to US 51, known as State Project No. SP-0024-02(035) / 108997301 in Madison County. | | | | | Superior Asphalt, Inc. | APAC - Mississippi, Inc. | Dickerson & Bowen, Inc. |
|--|-----------|---|-------------|-------|------------------------|--------------------------|-------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,301,152.50 | | | | | \$3,873,918.70 | \$4,264,976.69 | \$4,332,741.18 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0010 | 202-B009 | Removal of Asphalt Pavement, Failed Areas | 500.000 | SY | 55.00 | 101.00 | 100.00 |
| 0020 | 202-B081 | Removal of Concrete Sidewalks & Driveways, All Depths | 243.000 | SY | 55.00 | 54.61 | 54.61 |
| 0030 | 202-B089 | Removal of Curb &/or Curb and Gutter, All Types | 561.000 | LF | 55.00 | 54.61 | 54.61 |
| 0040 | 202-B158 | Removal of Guard Rail, Including Rails, Posts and Terminal Ends | 470.000 | LF | 10.00 | 9.00 | 9.00 |
| 0050 | 203-G001 | Excess Excavation, FM, AH | 50.000 | CY | 25.00 | 5.25 | 5.25 |
| 0060 | 304-D002 | Granular Material, Crushed Stone | 156.000 | TON | 100.00 | 90.00 | 175.00 |
| 0070 | 310-B001 | Size I Stabilizer Aggregate, Coarse | 10.000 | TON | 150.00 | 1,000.00 | 178.50 |
| 0080 | 403-A014 | 9.5-mm, MT, Asphalt Pavement | 10,770.000 | TON | 140.00 | 190.00 | 156.00 |
| 0090 | 403-B002 | 12.5-mm, MT, Asphalt Pavement, Leveling | 50.000 | TON | 325.00 | 255.00 | 175.00 |
| 0100 | 406-D001 | Fine Milling of Bituminous Pavement, All Depths | 130,000.000 | SY | 5.50 | 5.00 | 5.00 |
| 0110 | 407-A001 | Asphalt for Tack Coat | 11,000.000 | GAL | 3.00 | 4.00 | 4.10 |
| 0120 | 503-C010 | Saw Cut, Full Depth | 300.000 | LF | 20.00 | 18.00 | 18.00 |
| 0130 | 606-B003 | Guard Rail, Class A, Type 1, 'W' Beam, Metal Post | 320.000 | LF | 32.00 | 29.00 | 29.00 |
| 0140 | 606-D019 | Guard Rail, Bridge End Section, Type H | 4.000 | EA | 2,500.00 | 2,300.00 | 2,300.00 |
| 0150 | 606-E007 | Guard Rail, Terminal End Section, Non-Flared | 4.000 | EA | 4,000.00 | 3,650.00 | 3,650.00 |
| 0160 | 608-B001 | Concrete Sidewalk, With Reinforcement | 243.000 | SY | 330.00 | 326.54 | 326.54 |
| 0170 | 609-D008 | Combination Concrete Curb and Gutter Type 3A | 561.000 | LF | 80.00 | 74.46 | 74.46 |
| 0180 | 618-A001 | Maintenance of Traffic | 1.000 | LS | 200,000.00 | 350,000.00 | 530,000.00 |
| 0190 | 619-A1001 | Temporary Traffic Stripe, Continuous White | 13.000 | MI | 1,200.00 | 1,000.00 | 1,400.00 |
| 0200 | 619-A2001 | Temporary Traffic Stripe, Continuous Yellow | 12.000 | MI | 1,200.00 | 1,000.00 | 1,400.00 |
| 0210 | 619-A3001 | Temporary Traffic Stripe, Skip White | 7.000 | MI | 1,200.00 | 1,000.00 | 1,400.00 |
| 0220 | 619-A4002 | Temporary Traffic Stripe, Skip Yellow | 12.000 | MI | 1,200.00 | 1,000.00 | 1,400.00 |
| 0230 | 619-A5001 | Temporary Traffic Stripe, Detail | 122,091.000 | LF | 0.05 | 0.05 | 0.10 |
| 0240 | 619-A6001 | Temporary Traffic Stripe, Legend | 2,709.000 | SF | 0.55 | 0.50 | 1.50 |
| 0250 | 619-A6002 | Temporary Traffic Stripe, Legend | 12,496.000 | LF | 0.30 | 0.25 | 0.75 |
| 0260 | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Feet | 26.000 | SF | 10.00 | 9.00 | 9.00 |

| Mill & Overlay approximately 3 miles of SR 22 from the Beginning of the 5-Lane Section to US 51, known as State Project No. SP-0024-02(035) / 108997301 in Madison County. | | | | | Superior Asphalt, Inc. | APAC - Mississippi, Inc. | Dickerson & Bowen, Inc. |
|--|--------------|--|------------|-------|------------------------|--------------------------|-------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,301,152.50 | | | | | \$3,873,918.70 | \$4,264,976.69 | \$4,332,741.18 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0270 | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More | 612.000 | SF | 10.00 | 9.00 | 9.00 |
| 0280 | 619-G4001 | Barricades, Type III, Double Faced | 48.000 | LF | 20.00 | 19.00 | 19.00 |
| 0290 | 620-A001 | Mobilization | 1.000 | LS | 360,000.00 | 350,000.00 | 580,000.00 |
| 0300 | 626-A001 | 6" Thermoplastic Double Drop Traffic Stripe, Skip White | 3.000 | MI | 3,600.00 | 3,700.00 | 3,000.00 |
| 0310 | 626-B002 | 6" Thermoplastic Double Drop Traffic Stripe, Continuous White | 5.000 | MI | 7,500.00 | 7,000.00 | 5,800.00 |
| 0320 | 626-D001 | 6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow | 4.000 | MI | 3,500.00 | 3,400.00 | 3,000.00 |
| 0330 | 626-E001 | 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow | 4.000 | MI | 7,500.00 | 6,600.00 | 5,700.00 |
| 0340 | 626-G001 | Thermoplastic Detail Stripe, Blue-ADA | 95.000 | LF | 12.00 | 10.00 | 12.00 |
| 0350 | 626-G004 | Thermoplastic Double Drop Detail Stripe, White | 25,967.000 | LF | 2.20 | 2.10 | 2.50 |
| 0360 | 626-G005 | Thermoplastic Double Drop Detail Stripe, Yellow | 14,730.000 | LF | 2.00 | 2.00 | 2.50 |
| 0370 | 626-H001 | Thermoplastic Double Drop Legend, White | 2,709.000 | SF | 15.00 | 15.00 | 8.00 |
| 0380 | 626-H002 | Thermoplastic Double Drop Legend, White | 6,248.000 | LF | 5.00 | 4.00 | 4.50 |
| 0390 | 627-J001 | Two-Way Clear Reflective High Performance Raised Markers | 652.000 | EA | 11.00 | 10.00 | 8.00 |
| 0400 | 627-K001 | Red-Clear Reflective High Performance Raised Markers | 500.000 | EA | 11.00 | 10.00 | 7.50 |
| 0410 | 627-L001 | Two-Way Yellow Reflective High Performance Raised Markers | 1,481.000 | EA | 11.00 | 10.00 | 7.50 |
| 0420 | 630-F006 | Delineators, Guard Rail, White | 23.000 | EA | 25.00 | 22.00 | 22.00 |
| 0430 | 907-619-B001 | Temporary Portable Rumble Strips | 66.000 | LF | 120.00 | 250.00 | 240.71 |
| 0440 | 907-632-D001 | Solid State Traffic Actuated Controller, Type 1 | 4.000 | EA | 4,500.00 | 4,000.00 | 4,000.00 |
| 0450 | 907-641-A002 | Signal Stop Bar Radar Vehicle Detection Sensor, Type 2 | 18.000 | EA | 8,000.00 | 7,700.00 | 7,700.00 |
| 0460 | 907-641-D001 | Radar Vehicle Detection Cable | 2,315.000 | LF | 3.00 | 2.70 | 2.70 |
| 0470 | 907-899-A001 | Railway-Highway Provisions | 1.000 | LS | 250,000.00 | 27,295.22 | 35,000.00 |