## SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

6/17/2022 DATED ADDENDUM NO. ADDENDUM NO. DATED DATED ADDENDUM NO **DATED** ADDENDUM NO. DATED ADDENDUM NO **DATED** ADDENDUM NO. Number TOTAL ADDENDA: Description (Must agree with total addenda issued prior to opening of bids)

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDRESS \_\_\_\_\_\_\_
CITY, STATE, ZIP \_\_\_\_\_\_
PHONE \_\_\_\_\_
FAX \_\_\_\_\_

E-MAIL

Signature

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of \_\_\_\_\_\_ and the names, titles and business addresses of the executives are as follows:

President Address

Secretary Address

Treasurer Address

The following is my (our) itemized proposal.

MP-3051-15(015)/ 307496301000 & MP-3844-15(002)/ 307496302000

Copiah County(ies)

Revised 01/26/2016

## MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 4320 CODE: (SP)

**DATE:** 06/17/2022

**SUBJECT:** Contract Time

PROJECT: MP-3051-15(015) & MP-3844-15(002) / 307496301 & 302 -- Copiah County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>July 12, 2022</u> and the date for Notice to Proceed / Beginning of Contract Time will be <u>August 11, 2022</u>.

Should the Contractor request a Notice to Proceed earlier than <u>August 11, 2022</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

**<u>58</u>** Working Days have been allowed for the completion of work on this project.

	DEC													NOV DEC WORKING	DAYS
	NOV													NON N	=
307496302	OCTOBER													OCTOBER	16
PROJECT NUMBER MP:3051-15(015) / 307496301 & MP:3844-15(002) / 307496302 COUNTY	SEPTEMBER													SEPTEMBER	
	AUGUST													AUGUST	21
	JULY													Y II II	21
	JUNE													HNU.	20
	RIL MAY													MAY	Н
ı	R APRIL	-												APRII	ш
YEAR <b>2023</b>	FEB MAR													FEB MAR	
YEAR	DEC JAN FEB		8											DEC.IAN FEB	9
	NO NO		2	75	54 = 58									AON	7
	SEPTEMBER OCTOBER				9									BER OCTOBER	
		1												ST SEPTEMBER	П
	AUGUST		0	S										AUGUST	
)LE	JULY	-												Y.IUI.	H
PROGRESS SCHEDULE	JUNE	-												ENUI.	H
ROGRE	MAY													MAY	Ц
	APRIL	-												APRII	+
YEAR 2022	JAN FEB MAR													JAN FEB MAR	11
YEA	JAN FE													NA.	9
	LINE NUMBERS		60-130; 230-240	10-50	140-220					6/28/2022	7/12/2022	8/11/2022	58	HINOW	ANTICIPATED WORKING DAYS PER MONTH
FORM CSD-612 Rev. 1 / 2015	<b>&gt;</b>	DESCRIPTION	Miscellaneous	Pavement	Pavement Markings 140-220					:LET:	:WOA:	NTP/BCT:	W.D.:		ANTICIPATED W
		ġ	_	2	က										

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.