

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	<u>1</u>	DATED	<u>6/16/2022</u>	ADDENDUM NO.	_____	DATED	_____
ADDENDUM NO.	_____	DATED	_____	ADDENDUM NO.	_____	DATED	_____
ADDENDUM NO.	_____	DATED	_____	ADDENDUM NO.	_____	DATED	_____

Number

Description

- 1 Revised NTB No. 4252; Revised Bid Items; Revised Progress Schedule; Amendment EBSx Download Required.

TOTAL ADDENDA: 1

(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

Contractor

BY _____

Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

President

Address

Secretary

Address

Treasurer

Address

The following is my (our) itemized proposal.

MP-3028-32(007)/ 307497301000

Jefferson County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 4252

CODE: (SP)

DATE: 06/06/2022

SUBJECT: Contract Time

PROJECT: MP-3028-32(007) / 307497301 – Jefferson County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than **July 12, 2022** and the date for Notice to Proceed / Beginning of Contract Time will be **August 11, 2022**.

Should the Contractor request a Notice to Proceed earlier than **August 11, 2022** and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

99 Working Days have been allowed for the completion of work on this project.

Overlay approximately 12 miles of SR 28 from SR 33 to 2.4 miles east of Dennis Cross Road, known as State Project No. MP-3028-32(007) / 307497301 in Jefferson County.

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
Roadway Items					
0010	202-B007		64	Square Yard	Removal of Asphalt Pavement, All Depths
0020	203-G001	(E)	25	Cubic Yard	Excess Excavation, FM, AH
0030	304-B004	(GT)	4,200	Ton	Granular Material, Class 5, Group D
0040	403-A015	(BA1)	16,500	Ton	9.5-mm, ST, Asphalt Pavement
0050	403-B006	(BA1)	75	Ton	19-mm, ST, Asphalt Pavement, Leveling
0060	403-B012	(BA1)	1,200	Ton	9.5-mm, ST, Asphalt Pavement, Leveling
0070	406-D003		4,400	Ton	Fine Milling of Bituminous Pavement, All Depths
0080	407-A001	(A2)	15,300	Gallon	Asphalt for Tack Coat
0082	412-A001		1,740	Square Feet	Pre-Grinding [\$3.25]
0090	423-A001		5	Mile	Rumble Strips, Ground In
0100	503-C010		120	Linear Feet	Saw Cut, Full Depth
0110	618-A001		1	Lump Sum	Maintenance of Traffic
0120	618-B001		1	Square Feet	Additional Construction Signs [\$10.00]
0130	619-A1001		28	Mile	Temporary Traffic Stripe, Continuous White
0140	619-A2001		15	Mile	Temporary Traffic Stripe, Continuous Yellow
0150	619-A4002		10	Mile	Temporary Traffic Stripe, Skip Yellow
0160	619-A5001		1,000	Linear Feet	Temporary Traffic Stripe, Detail
0170	619-A6002		500	Linear Feet	Temporary Traffic Stripe, Legend
0180	620-A001		1	Lump Sum	Mobilization
0190	626-B002		23	Mile	6" Thermoplastic Double Drop Traffic Stripe, Continuous White
0200	626-D001		8	Mile	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow
0210	626-E001		12	Mile	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
0220	626-G004		4,500	Linear Feet	Thermoplastic Double Drop Detail Stripe, White
0230	626-G005		1,300	Linear Feet	Thermoplastic Double Drop Detail Stripe, Yellow
0240	626-H002		1,600	Linear Feet	Thermoplastic Double Drop Legend, White
0250	627-J001		375	Each	Two-Way Clear Reflective High Performance Raised Markers
0260	627-L001		1,100	Each	Two-Way Yellow Reflective High Performance Raised Markers
0270	630-F006		100	Each	Delineators, Guard Rail, White
0280	630-G005		8	Each	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted
0290	907-619-B001		66	Linear Feet	Temporary Portable Rumble Strips

[illegible]

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.