$S \ E \ C \ T \ I \ O \ N \quad 9 \ 0 \ 5 \ -- \ P \ R \ O \ P \ O \ S \ A \ L \quad (CONTINUED)$

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. ADDENDUM NO ADDENDUM NO	1 2	DATED DATED DATED	9/27/2022 9/28/2022	ADDENDUM NO ADDENDUM NO ADDENDUM NO	DATED DATED DATED		
Number	Descri	ption			2	ning of bids)	
 Postponed until Oc Download Required. Revised Advertisem Schedule; Amendme 	ent; Revise	d Bid Items; Re	vised Progress	Respectfully Submitted, DATE BY TITLE ADDRESS CITY, STATE, ZIP PHONE	Contractor Signature		
			01	FAXE-MAIL			
(To be filled in if a corpo	ration)						
Our corporation is charte titles and business addres						_and the	names,
P	resident			Ad	ddress		
S	ecretary			Ad	ddress		
Т	reasurer			Ad	ddress		
The following is my (our STBG-9999-05(3 0055-02(262)/ 1	82)/ 1080 08475301	01302000, ST 000		4)/ 108001303000, STBG-999	99-05(383)/ 10800;	2302000 &	ER-

Hinds, Rankin, Scott & Rankin County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 901 - ADVERTISEMENT

Electronic bids will be received by the Mississippi Transportation Commission at <u>10:00 o'clock A.M.</u>, <u>Wednesday, October 05, 2022</u>, from Bid Express Service and shortly thereafter publicly read in the Construction Division for:

Slide Repairs at various locations along I-20 & I-55, known as Federal Aid Project Nos. STBG-9999-05(382) / 108001302, STBG-9999-05(384) / 108001303, STBG-9999-05(383) / 108002302 & ER-0055-02(262) / 108475301 in Rankin, Scott, and Hinds Counties.

The attention of bidders is directed to the Contract Provisions governing selection and employment of labor. Minimum wage rates have been predetermined by the Secretary of Labor and are subject to Public Law 87-581, Work Hours Act of 1962, as set forth in the Contract Provisions.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, age, disability, religion or national origin in consideration for an award.

The award of this contract will be contingent upon the Contractor satisfying the DBE requirements.

Contractors may request permission to bid online at <u>http://shopmdot.ms.gov</u> at no cost. Upon approval, Contractors shall be eligible to submit a bid using Bid Express at http://bidx.com. Specimen proposals may be viewed and downloaded online at no cost at <u>http://mdot.ms.gov</u> or purchased online at <u>https://shopmdot.ms.gov</u>. Specimen proposals are available at a cost of Ten Dollars (\$10.00) per proposal plus a small convenience fee. <u>Cash or checks will not be accepted as payment</u>.

Plans must be purchased online at <u>https://shopmdot.ms.gov</u>. Costs of plans will be on a per sheet basis plus a small convenience fee. If you have any questions, you can contact the MDOT Plans Print Shop at (601) 359-7460, or e-mail at <u>plans@mdot.state.ms.us</u>. Plans will be shipped upon receipt of payment. <u>Cash or checks will not be accepted as payment</u>.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid, payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular proposals and rejection of bids.

BRAD WHITE EXECUTIVE DIRECTOR

Proposal (Sheet 2 - 1)

Slide Repairs at various locations along I-20 & I-55, known as Federal Aid Project Nos. STBG-9999-05(382) / 108001302, STBG-9999-05(384) / 108001303, STBG-9999-05(383) / 108002302 & ER-0055-02(262) / 108475301 in Rankin, Scott, and Hinds Counties.

Line No.	Item Code	Adj Code	Quantity Road ^a	Units way Items	Description [Fixed Unit Price]
0012	201-B001		2	Acre	Clearing and Grubbing
0020	202-B063		200	Square Yard	Removal of Concrete Paved Ditch
0022	202-B129		2	Each	Removal of Flared End Section, All Sizes
0030	202-B143		1	Each	Removal of Guard Rail Cable Anchor
0040	202-B191		64	Linear Feet	Removal of Pipe, 8" And Above
0050	203-EX020	(E)	3,319	Cubic Yard	Borrow Excavation, AH, FME, Class B9
0060	203-G001	(E)	5,093	Cubic Yard	Excess Excavation, FM, AH
0070	206-A001	(S)	22	Cubic Yard	Structure Excavation
0110	216-A001		443	Square Yard	Solid Sodding
0120	219-A001		10	Thousand Gallon	Watering [\$20.00]
0130	220-A001		4	Acre	Insect Pest Control [\$30.00]
0140	221-A001	(S)	89	Cubic Yard	Concrete Paved Ditch
0182	227-A001		4	Acre	Hydroseeding
0190	237-A002		2,420	Linear Feet	Wattles, 20"
0220	601-B001	(S)	5	Cubic Yard	Class "B" Structural Concrete, Minor Structures
0230	602-A001	(S)	333	Pounds	Reinforcing Steel
0242	603-CA041	(S)	16	Linear Feet	30" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets
0250	605-AA001	(S)	533	Square Yard	Geotextile for Subsurface Drainage, Type III
0260	605-O004	(S)	218	Linear Feet	6" Perforated Sewer Pipe for Underdrains, SDR 23.5
0270	605-P004	(S)	180	Linear Feet	6" Non-perforated Sewer Pipe for Underdrains, SDR 23.5
0280	605-W002	(GY)	50	Cubic Yard	Filter Material for Combination Storm Drain and/or Underdrains,Type B, FM
0282	605-X002	(GY)	25	Cubic Yard	Filter Material for Filter Beds, Type A
0284	605-X003	(GY)	25	Cubic Yard	Filter Material for Filter Beds, Type B
0302	606-B003		150	Linear Feet	Guard Rail, Class A, Type 1, 'W' Beam, Metal Post
0310	606-C003		1	Each	Guard Rail, Cable Anchor, Type 1
0320	606-E001		1	Each	Guard Rail, Terminal End Section
0330	612-B001		42	Cubic Yard	Flowable Fill, Non-Excavatable
0340	618-A001		1	Lump Sum	Maintenance of Traffic
0350	619-D1001		64	Square Feet	Standard Roadside Construction Signs, Less than 10 Square Feet
0360	619-D2001		192	Square Feet	Standard Roadside Construction Signs, 10 Square Feet or More
0362	619-D3001		4	Each	Remove and Reset Signs, All Sizes
0368	619-G4001		24	Linear Feet	Barricades, Type III, Double Faced

Proposal (Sheet 2 - 2)

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
0370	619-G4005		78	Linear Feet	Barricades, Type III, Single Faced
0380	620-A001		1	Lump Sum	Mobilization
0390	630-F006		4	Each	Delineators, Guard Rail, White
0400	699-A001		1	Lump Sum	Roadway Construction Stakes
0410	815-A007	(S)	1,398	Ton	Loose Riprap, Size 300
0412	815-E001	(S)	914	Square Yard	Geotextile under Riprap
0420	907-234-A001		2,600	Linear Feet	Temporary Silt Fence
0430	907-619-E3001		1	Each	Changeable Message Sign
0440	907-815-G001	(S)	1,180	Square Yard	Concrete Filled Cellular Confinement System

FORM CSD-612 Rev. 1 / 2015											5	COUNTY RANKIN, SCOTT, & HINDS			onii			
WORK PHASE DESCRIPTION	LINE NUMBERS	JAN FEB	MAR	APRIL	UL YAM			r SEPTEMBER OCTOBER	NOV	DEC JAN FEB	MAR APRIL	MAY	JUNE	JULY	AUGUST	SEPTEMBER OCTOBER		NOV DEC
Miscellaneous	, 12-40, 110-130, 182-190,302-440	9									-					112	2	
Excavation & Drainage	50-70, 140, 220-284										5					112	2	
0																		
LET:	-: 10/5/2022																	
:AOA:	v: 10/11/2022																	
NTP/BCT:	: 03/16/2023																	
W.D.:																		
	MONTH	JAN FEB	MAR	APRIL	MAY MAY		IULY AUGUST	SEPTEMBER OCTOBER		NOV DECJAN FEB MAR	MAR APRIL	MAY	TUNE	JULY	AUGUST	SEPTEMBER OCTOBER	CTOBER	NOV DEC WORKING
ANTICIPATED	ANTICIPATED WORKING DAYS PER MONTH	6 7	1	15	+	1	╞	20 20			1				t			ŝ

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.