

| Bridge Replacement on SR 178 over East Branch Lockes Creek (Bridge No. 55.3), known as Federal Aid Project No. STP-2906-00(005) / 106088301 in Union County. |           |  |           |       | Talbot Brothers Contracting Co., Inc. | Ste-Bil Grading Inc. | M & N Excavators, Inc. |
|--|-----------|--|-----------|-------|---------------------------------------|----------------------|------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,565,593.25   |           |  |           |       | \$2,981,917.04                        | \$3,012,872.70       | \$3,861,568.55         |
| Ref#   | Item      | Item Description   | Item Qty  | Units | 1                                     | 2                    | 3                      |
| 0010   | 201-B001  | Clearing and Grubbing                                      | 7.000     | ACRE  | 500.00                                | 3,150.00             | 10,023.10              |
| 0020   | 202-A001  | Removal of Obstructions                                    | 1.000     | LS    | 20,000.00                             | 31,500.00            | 97,735.20              |
| 0030   | 202-B007  | Removal of Asphalt Pavement, All Depths                    | 5,920.000 | SY    | 9.00                                  | 5.00                 | 9.24                   |
| 0040   | 202-B150  | Removal of Guard Rail Including Post, Blockouts & Hardware | 390.000   | LF    | 4.00                                  | 6.50                 | 7.89                   |
| 0050   | 202-B191  | Removal of Pipe, 8" And Above                              | 89.000    | LF    | 10.00                                 | 11.00                | 27.31                  |
| 0060   | 202-B215  | Removal of Sign Including Post & Footing                   | 4.000     | EA    | 100.00                                | 200.00               | 248.45                 |
| 0070   | 203-A001  | Unclassified Excavation, FM, AH                            | 9,548.000 | CY    | 8.00                                  | 7.50                 | 9.58                   |
| 0080   | 203-EX020 | Borrow Excavation, AH, FME, Class B9                       | 2,302.000 | CY    | 24.00                                 | 15.75                | 25.54                  |
| 0090   | 203-F001  | Channel Excavation, FM                                     | 1,751.000 | CY    | 14.00                                 | 8.00                 | 10.74                  |
| 0100   | 203-G001  | Excess Excavation, FM, AH                                  | 1,000.000 | CY    | 8.00                                  | 8.00                 | 10.47                  |
| 0110   | 209-A005  | Geotextile Stabilization, Type V, Non-Woven                | 8,626.000 | SY    | 2.50                                  | 2.50                 | 3.48                   |
| 0120   | 213-C001  | Superphosphate   | 4.000     | TON   | 1,000.00                              | 1,200.00             | 1,266.00               |
| 0130   | 216-A001  | Solid Sodding  | 522.000   | SY    | 7.00                                  | 8.00                 | 8.86                   |
| 0140   | 217-A001  | Ditch Liner  | 178.000   | SY    | 5.00                                  | 3.00                 | 6.33                   |
| 0150   | 219-A001  | Watering   | 11.000    | KGAL  | 20.00                                 | 20.00                | 20.00                  |
| 0160   | 220-A001  | Insect Pest Control  | 4.000     | ACRE  | 30.00                                 | 30.00                | 30.00                  |
| 0170   | 221-A001  | Concrete Paved Ditch                                       | 13.000    | CY    | 1,100.00                              | 880.00               | 894.83                 |
| 0180   | 223-A001  | Mowing   | 14.000    | ACRE  | 50.00                                 | 50.00                | 50.00                  |
| 0190   | 225-A001  | Grassing   | 7.000     | ACRE  | 1,750.00                              | 1,250.00             | 2,215.50               |
| 0200   | 225-B001  | Agricultural Limestone                                     | 4.000     | TON   | 500.00                                | 400.00               | 633.00                 |
| 0210   | 225-C001  | Mulch, Vegetative Mulch                                    | 14.000    | TON   | 250.00                                | 300.00               | 316.50                 |
| 0220   | 226-A001  | Temporary Grassing   | 7.000     | ACRE  | 1,500.00                              | 1,250.00             | 1,899.00               |
| 0230   | 235-A001  | Temporary Erosion Checks                                   | 50.000    | EA    | 5.00                                  | 12.00                | 6.33                   |
| 0240   | 237-A002  | Wattles, 20"   | 1,000.000 | LF    | 5.50                                  | 8.00                 | 6.96                   |
| 0250   | 239-A001  | Temporary Slope Drains                                     | 200.000   | LF    | 5.00                                  | 15.00                | 13.93                  |
| 0260   | 246-B001  | Rockbags   | 100.000   | EA    | 10.00                                 | 10.00                | 12.66                  |

| Bridge Replacement on SR 178 over East Branch Lockes Creek (Bridge No. 55.3), known as Federal Aid Project No. STP-2906-00(005) / 106088301 in Union County. |            |  |            |       | Talbot Brothers Contracting Co., Inc. | Ste-Bil Grading Inc. | M & N Excavators, Inc. |
|--|------------|--|------------|-------|---------------------------------------|----------------------|------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,565,593.25   |            |  |            |       | \$2,981,917.04                        | \$3,012,872.70       | \$3,861,568.55         |
| Ref#   | Item       | Item Description   | Item Qty   | Units | 1                                     | 2                    | 3                      |
| 0270   | 249-A001   | Riprap for Erosion Control   | 200.000    | TON   | 125.00                                | 80.00                | 69.57                  |
| 0280   | 249-B001   | Remove and Reset Riprap  | 62.000     | CY    | 45.00                                 | 100.00               | 72.90                  |
| 0290   | 304-B001   | Granular Material, Class 3, Group C  | 2,106.000  | TON   | 31.00                                 | 36.50                | 62.04                  |
| 0300   | 403-A002   | 12.5-mm, MT, Asphalt Pavement  | 736.000    | TON   | 167.53                                | 185.00               | 152.39                 |
| 0310   | 403-A005   | 19-mm, MT, Asphalt Pavement  | 1,017.000  | TON   | 151.83                                | 165.00               | 146.75                 |
| 0320   | 403-A014   | 9.5-mm, MT, Asphalt Pavement   | 725.000    | TON   | 167.53                                | 180.00               | 158.04                 |
| 0330   | 406-D001   | Fine Milling of Bituminous Pavement, All Depths                            | 1,893.000  | SY    | 10.00                                 | 6.50                 | 11.39                  |
| 0340   | 407-A001   | Asphalt for Tack Coat  | 1,191.000  | GAL   | 5.24                                  | 6.60                 | 8.23                   |
| 0350   | 413-E001   | Sawing and Sealing Transverse Joints in Asphalt Pavement                   | 79.000     | LF    | 30.00                                 | 10.00                | 12.34                  |
| 0360   | 423-A001   | Rumble Strips, Ground In   | 1.000      | MI    | 1,000.00                              | 3,500.00             | 506.40                 |
| 0370   | 501-E001   | Expansion Joints, Without Dowels   | 82.000     | LF    | 10.00                                 | 12.50                | 15.83                  |
| 0380   | 502-A001   | Reinforced Cement Concrete Bridge End Pavement                             | 165.000    | SY    | 350.00                                | 375.00               | 462.09                 |
| 0390   | 603-ALT003 | 18" Type A Alternate Pipe  | 48.000     | LF    | 35.70                                 | 52.50                | 70.42                  |
| 0400   | 603-ALT006 | 24" Type A Alternate Pipe  | 48.000     | LF    | 59.00                                 | 63.00                | 93.65                  |
| 0410   | 605-AA001  | Geotextile for Subsurface Drainage, Type III                               | 45.000     | SY    | 3.50                                  | 3.00                 | 11.39                  |
| 0420   | 605-O002   | 4" Perforated Sewer Pipe for Underdrains, SDR 23.5                         | 80.000     | LF    | 20.00                                 | 35.00                | 31.65                  |
| 0430   | 605-P002   | 4" Non-perforated Sewer Pipe for Underdrains, SDR 23.5                     | 10.000     | LF    | 20.00                                 | 35.00                | 37.98                  |
| 0440   | 605-W001   | Filter Material for Combination Storm Drain and/or Underdrains, Type A, FM | 3.000      | CY    | 150.00                                | 1,000.00             | 221.55                 |
| 0450   | 606-B001   | Guard Rail, Class A, Type 1  | 225.000    | LF    | 58.00                                 | 60.00                | 73.43                  |
| 0460   | 606-D022   | Guard Rail, Bridge End Section, Type 1                                     | 4.000      | EA    | 4,250.00                              | 4,250.00             | 5,380.50               |
| 0470   | 606-E002   | Guard Rail, Terminal End Section, Bi-Directional                           | 4.000      | EA    | 3,800.00                              | 3,800.00             | 4,810.80               |
| 0480   | 615-A024   | Concrete Bridge End Barrier, 37.5"   | 40.000     | LF    | 100.00                                | 100.00               | 113.31                 |
| 0490   | 617-A001   | Right-of-Way Marker  | 5.000      | EA    | 350.00                                | 300.00               | 265.86                 |
| 0500   | 618-A001   | Maintenance of Traffic   | 1.000      | LS    | 1,500.00                              | 1,500.00             | 33,549.00              |
| 0510   | 619-A1003  | Temporary Traffic Stripe, Continuous White, Paint                          | 11,200.000 | LF    | 0.90                                  | 1.00                 | 1.14                   |
| 0520   | 619-A2003  | Temporary Traffic Stripe, Continuous Yellow, Paint                         | 1,200.000  | LF    | 0.90                                  | 1.00                 | 1.14                   |

| Bridge Replacement on SR 178 over East Branch Lockes Creek (Bridge No. 55.3), known as Federal Aid Project No. STP-2906-00(005) / 106088301 in Union County. |           |  |           |       | Talbot Brothers Contracting Co., Inc. | Ste-Bil Grading Inc. | M & N Excavators, Inc. |
|--|-----------|--|-----------|-------|---------------------------------------|----------------------|------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,565,593.25   |           |  |           |       | \$2,981,917.04                        | \$3,012,872.70       | \$3,861,568.55         |
| Ref#   | Item      | Item Description   | Item Qty  | Units | 1                                     | 2                    | 3                      |
| 0530   | 619-A4003 | Temporary Traffic Stripe, Skip Yellow, Paint                   | 4,800.000 | LF    | 0.90                                  | 1.00                 | 1.14                   |
| 0540   | 619-A5002 | Temporary Traffic Stripe, Detail, Paint                        | 1,732.000 | LF    | 0.90                                  | 1.00                 | 1.14                   |
| 0550   | 619-A6007 | Temporary Traffic Stripe, Legend, Type 1 or 2 Tape             | 66.000    | SF    | 5.00                                  | 5.00                 | 6.33                   |
| 0560   | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Feet | 157.000   | SF    | 6.00                                  | 6.00                 | 7.60                   |
| 0570   | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More   | 388.000   | SF    | 6.00                                  | 6.00                 | 7.60                   |
| 0580   | 619-G4001 | Barricades, Type III, Double Faced                             | 72.000    | LF    | 14.00                                 | 14.00                | 17.72                  |
| 0590   | 619-G4005 | Barricades, Type III, Single Faced                             | 48.000    | LF    | 14.00                                 | 14.00                | 17.72                  |
| 0600   | 619-G5001 | Free Standing Plastic Drums                                    | 50.000    | EA    | 40.00                                 | 45.00                | 50.64                  |
| 0610   | 619-G7001 | Warning Lights, Type "B"                                       | 12.000    | EA    | 100.00                                | 100.00               | 126.60                 |
| 0620   | 620-A001  | Mobilization   | 1.000     | LS    | 165,000.00                            | 160,000.00           | 300,042.00             |
| 0640   | 626-C001  | 6" Thermoplastic Double Drop Edge Stripe, Continuous White     | 5,062.000 | LF    | 3.00                                  | 3.30                 | 3.80                   |
| 0650   | 626-D002  | 6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow       | 2,303.000 | LF    | 1.50                                  | 1.50                 | 1.90                   |
| 0660   | 626-E002  | 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow | 500.000   | LF    | 3.00                                  | 3.00                 | 3.80                   |
| 0670   | 626-G004  | Thermoplastic Double Drop Detail Stripe, White                 | 244.000   | LF    | 4.00                                  | 4.00                 | 5.06                   |
| 0680   | 626-G005  | Thermoplastic Double Drop Detail Stripe, Yellow                | 622.000   | LF    | 4.00                                  | 4.00                 | 5.06                   |
| 0690   | 626-H001  | Thermoplastic Double Drop Legend, White                        | 39.000    | SF    | 20.00                                 | 20.00                | 25.32                  |
| 0700   | 627-J001  | Two-Way Clear Reflective High Performance Raised Markers       | 15.000    | EA    | 20.00                                 | 20.00                | 25.32                  |
| 0710   | 627-K001  | Red-Clear Reflective High Performance Raised Markers           | 5.000     | EA    | 20.00                                 | 20.00                | 25.32                  |
| 0720   | 627-L001  | Two-Way Yellow Reflective High Performance Raised Markers      | 106.000   | EA    | 20.00                                 | 20.00                | 25.32                  |
| 0730   | 630-A003  | Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness      | 25.000    | SF    | 40.00                                 | 40.00                | 50.64                  |
| 0740   | 630-C003  | Steel U-Section Posts, 3.0 lb/ft                               | 36.000    | LF    | 10.00                                 | 10.00                | 12.66                  |
| 0750   | 630-C005  | Square Tube Posts, 2.0 lb/ft                                   | 60.000    | LF    | 30.00                                 | 30.00                | 37.98                  |
| 0760   | 630-C1001 | Square Post Inner Sleeve                                       | 4.000     | LF    | 20.00                                 | 20.00                | 25.32                  |
| 0770   | 630-F006  | Delineators, Guard Rail, White                                 | 14.000    | EA    | 24.00                                 | 25.00                | 31.65                  |
| 0780   | 630-G005  | Type 3 Object Markers, OM-3R or OM-3L, Post Mounted            | 4.000     | EA    | 95.00                                 | 150.00               | 189.90                 |
| 0790   | 699-A001  | Roadway Construction Stakes                                    | 1.000     | LS    | 60,000.00                             | 26,500.00            | 37,980.00              |

| Bridge Replacement on SR 178 over East Branch Lockes Creek (Bridge No. 55.3), known as Federal Aid Project No. STP-2906-00(005) / 106088301 in Union County. |               |  |            |       | Talbot Brothers Contracting Co., Inc. | Ste-Bil Grading Inc. | M & N Excavators, Inc. |
|--|---------------|--|------------|-------|---------------------------------------|----------------------|------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,565,593.25   |               |  |            |       | \$2,981,917.04                        | \$3,012,872.70       | \$3,861,568.55         |
| Ref#   | Item          | Item Description   | Item Qty   | Units | 1                                     | 2                    | 3                      |
| 0800   | 815-A007      | Loose Riprap, Size 300   | 753.000    | TON   | 69.00                                 | 63.00                | 69.76                  |
| 0810   | 815-F002      | Sediment Control Stone   | 200.000    | TON   | 100.00                                | 75.00                | 88.62                  |
| 0820   | 907-234-A001  | Temporary Silt Fence   | 5,700.000  | LF    | 3.75                                  | 4.00                 | 4.75                   |
| 0830   | 907-234-C001  | Super Silt Fence   | 900.000    | LF    | 10.00                                 | 14.00                | 12.66                  |
| 0840   | 907-619-E3001 | Changeable Message Sign  | 2.000      | EA    | 6,000.00                              | 6,000.00             | 7,596.00               |
| 0850   | 907-899-A001  | Railway-Highway Provisions   | 1.000      | LS    | 5,500.00                              | 25,000.00            | 12,660.00              |
| 0860   | 304-F001      | 3/4" and Down Crushed Stone Base   | 3,910.000  | TON   | 47.52                                 | 48.30                | 65.33                  |
| 0870   | 304-F002      | Size 610 Crushed Stone Base  | 3,910.000  | TON   |                                       |                      |                        |
| 0880   | 304-F003      | Size 825B Crushed Stone Base   | 3,910.000  | TON   |                                       |                      |                        |
| 0890   | 605-W002      | Filter Material for Combination Storm Drain and/or Underdrains, Type B, FM | 57.000     | CY    |                                       | 100.00               | 63.30                  |
| 0900   | 605-W003      | Filter Material for Combination Storm Drain and/or Underdrains, Type C, FM | 57.000     | CY    | 65.00                                 |                      |                        |
| 0910   | 907-624-B002  | 6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White         | 400.000    | LF    |                                       |                      |                        |
| 0920   | 907-624-C001  | 6" Inverted Profile Thermoplastic Traffic Stripe, Skip Yellow              | 200.000    | LF    |                                       |                      |                        |
| 0930   | 628-H001      | 6" High Performance Cold Plastic Traffic Stripe, Continuous White          | 400.000    | LF    | 10.00                                 | 10.00                | 12.66                  |
| 0940   | 628-I002      | 6" High Performance Cold Plastic Traffic Stripe, Skip Yellow               | 200.000    | LF    | 10.00                                 | 10.00                | 12.66                  |
| 0950   | 203-F001      | Channel Excavation, FM   | 371.000    | CY    | 14.00                                 | 15.00                | 10.47                  |
| 0960   | 501-K001      | Transverse Grooving  | 719.000    | SY    | 3.00                                  | 12.00                | 3.04                   |
| 0970   | 803-P001      | 24" Steel Pipe Piling, Wall Thickness 0.500"                               | 825.000    | LF    | 162.00                                | 157.00               | 186.19                 |
| 0980   | 803-P007      | 18" Steel Pipe Piling, Wall Thickness 0.500"                               | 850.000    | LF    | 125.00                                | 135.00               | 146.81                 |
| 0990   | 804-C193      | 120' Prestressed Concrete Beam, Type FIB-45                                | 715.000    | LF    | 395.00                                | 400.00               | 461.14                 |
| 1000   | 804-C210      | 40' Prestressed Concrete Beam, Type MFIB-25                                | 472.000    | LF    | 390.00                                | 400.00               | 485.16                 |
| 1010   | 805-A001      | Reinforcement  | 74,694.000 | LBS   | 1.44                                  | 1.50                 | 1.54                   |
| 1020   | 805-C001      | Reinforcement, Corrosion Resistant   | 3,030.000  | LBS   | 2.81                                  | 3.00                 | 4.87                   |
| 1030   | 813-A004      | Concrete Railing, 36"  | 405.000    | LF    | 100.00                                | 90.00                | 113.31                 |
| 1040   | 815-A007      | Loose Riprap, Size 300   | 1,567.000  | TON   | 69.00                                 | 60.00                | 69.76                  |
| 1050   | 815-E001      | Geotextile under Riprap  | 1,255.000  | SY    | 2.50                                  | 3.00                 | 3.73                   |

| Bridge Replacement on SR 178 over East Branch Lockes Creek (Bridge No. 55.3), known as Federal Aid Project No. STP-2906-00(005) / 106088301 in Union County. |              |                                    |          |       | Talbot Brothers Contracting Co., Inc. | Ste-Bil Grading Inc. | M & N Excavators, Inc. |
|--|--------------|------------------------------------|----------|-------|---------------------------------------|----------------------|------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,565,593.25   |              |                                    |          |       | \$2,981,917.04                        | \$3,012,872.70       | \$3,861,568.55         |
| Ref#   | Item         | Item Description                   | Item Qty | Units | 1                                     | 2                    | 3                      |
| 1060   | 907-803-B001 | Conventional Static Pile Load Test | 1.000    | EA    | 5,000.00                              | 5,000.00             | 5,000.00               |
| 1070   | 907-803-I004 | PDA Test Pile, Steel Pipe Pile     | 2.000    | EA    | 20,000.00                             | 27,500.00            | 34,160.64              |
| 1080   | 907-803-J001 | Pile Restrike                      | 2.000    | EA    | 750.00                                | 500.00               | 2,085.74               |
| 1090   | 907-804-A001 | Bridge Concrete, Class BDX         | 226.000  | CY    | 1,090.00                              | 1,050.00             | 1,536.50               |
| 1100   | 907-804-A002 | Bridge Concrete, Class AA          | 160.000  | CY    | 900.00                                | 1,000.00             | 1,467.63               |
| 1110   | 907-823-A001 | Preformed Joint Seal, Type I       | 78.000   | LF    | 35.00                                 | 20.00                | 36.71                  |

| Bridge Replacement on SR 178 over East Branch Lockes Creek (Bridge No. 55.3), known as Federal Aid Project No. STP-2906-00(005) / 106088301 in Union County. |           |  |           |       | Joe McGee Construction Company, Inc. |  |  |
|--|-----------|--|-----------|-------|--------------------------------------|--|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,565,593.25   |           |  |           |       | \$4,580,237.75                       |  |  |
| Ref#   | Item      | Item Description   | Item Qty  | Units | 4                                    |  |  |
| 0010   | 201-B001  | Clearing and Grubbing                                      | 7.000     | ACRE  | 5,000.00                             |  |  |
| 0020   | 202-A001  | Removal of Obstructions                                    | 1.000     | LS    | 130,000.00                           |  |  |
| 0030   | 202-B007  | Removal of Asphalt Pavement, All Depths                    | 5,920.000 | SY    | 7.00                                 |  |  |
| 0040   | 202-B150  | Removal of Guard Rail Including Post, Blockouts & Hardware | 390.000   | LF    | 8.00                                 |  |  |
| 0050   | 202-B191  | Removal of Pipe, 8" And Above                              | 89.000    | LF    | 25.00                                |  |  |
| 0060   | 202-B215  | Removal of Sign Including Post & Footing                   | 4.000     | EA    | 245.00                               |  |  |
| 0070   | 203-A001  | Unclassified Excavation, FM, AH                            | 9,548.000 | CY    | 5.90                                 |  |  |
| 0080   | 203-EX020 | Borrow Excavation, AH, FME, Class B9                       | 2,302.000 | CY    | 37.85                                |  |  |
| 0090   | 203-F001  | Channel Excavation, FM                                     | 1,751.000 | CY    | 15.70                                |  |  |
| 0100   | 203-G001  | Excess Excavation, FM, AH                                  | 1,000.000 | CY    | 15.20                                |  |  |
| 0110   | 209-A005  | Geotextile Stabilization, Type V, Non-Woven                | 8,626.000 | SY    | 3.50                                 |  |  |
| 0120   | 213-C001  | Superphosphate   | 4.000     | TON   | 1,200.00                             |  |  |
| 0130   | 216-A001  | Solid Sodding  | 522.000   | SY    | 7.10                                 |  |  |
| 0140   | 217-A001  | Ditch Liner  | 178.000   | SY    | 6.00                                 |  |  |
| 0150   | 219-A001  | Watering   | 11.000    | KGAL  | 20.00                                |  |  |
| 0160   | 220-A001  | Insect Pest Control  | 4.000     | ACRE  | 30.00                                |  |  |
| 0170   | 221-A001  | Concrete Paved Ditch                                       | 13.000    | CY    | 1,050.00                             |  |  |
| 0180   | 223-A001  | Mowing   | 14.000    | ACRE  | 50.00                                |  |  |
| 0190   | 225-A001  | Grassing   | 7.000     | ACRE  | 1,250.00                             |  |  |
| 0200   | 225-B001  | Agricultural Limestone                                     | 4.000     | TON   | 115.00                               |  |  |
| 0210   | 225-C001  | Mulch, Vegetative Mulch                                    | 14.000    | TON   | 235.00                               |  |  |
| 0220   | 226-A001  | Temporary Grassing   | 7.000     | ACRE  | 1,200.00                             |  |  |
| 0230   | 235-A001  | Temporary Erosion Checks                                   | 50.000    | EA    | 9.00                                 |  |  |
| 0240   | 237-A002  | Wattles, 20"   | 1,000.000 | LF    | 9.00                                 |  |  |
| 0250   | 239-A001  | Temporary Slope Drains                                     | 200.000   | LF    | 17.50                                |  |  |
| 0260   | 246-B001  | Rockbags   | 100.000   | EA    | 18.00                                |  |  |

| Bridge Replacement on SR 178 over East Branch Lockes Creek (Bridge No. 55.3), known as Federal Aid Project No. STP-2906-00(005) / 106088301 in Union County. |            |  |            |       | Joe McGee Construction Company, Inc. |  |  |
|--|------------|--|------------|-------|--------------------------------------|--|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,565,593.25   |            |  |            |       | \$4,580,237.75                       |  |  |
| Ref#   | Item       | Item Description   | Item Qty   | Units | 4                                    |  |  |
| 0270   | 249-A001   | Riprap for Erosion Control   | 200.000    | TON   | 70.00                                |  |  |
| 0280   | 249-B001   | Remove and Reset Riprap  | 62.000     | CY    | 35.00                                |  |  |
| 0290   | 304-B001   | Granular Material, Class 3, Group C  | 2,106.000  | TON   | 40.00                                |  |  |
| 0300   | 403-A002   | 12.5-mm, MT, Asphalt Pavement  | 736.000    | TON   | 197.65                               |  |  |
| 0310   | 403-A005   | 19-mm, MT, Asphalt Pavement  | 1,017.000  | TON   | 185.30                               |  |  |
| 0320   | 403-A014   | 9.5-mm, MT, Asphalt Pavement   | 725.000    | TON   | 203.20                               |  |  |
| 0330   | 406-D001   | Fine Milling of Bituminous Pavement, All Depths                            | 1,893.000  | SY    | 9.15                                 |  |  |
| 0340   | 407-A001   | Asphalt for Tack Coat  | 1,191.000  | GAL   | 7.45                                 |  |  |
| 0350   | 413-E001   | Sawing and Sealing Transverse Joints in Asphalt Pavement                   | 79.000     | LF    | 10.00                                |  |  |
| 0360   | 423-A001   | Rumble Strips, Ground In   | 1.000      | MI    | 495.00                               |  |  |
| 0370   | 501-E001   | Expansion Joints, Without Dowels   | 82.000     | LF    | 0.01                                 |  |  |
| 0380   | 502-A001   | Reinforced Cement Concrete Bridge End Pavement                             | 165.000    | SY    | 436.00                               |  |  |
| 0390   | 603-ALT003 | 18" Type A Alternate Pipe  | 48.000     | LF    | 51.00                                |  |  |
| 0400   | 603-ALT006 | 24" Type A Alternate Pipe  | 48.000     | LF    | 76.00                                |  |  |
| 0410   | 605-AA001  | Geotextile for Subsurface Drainage, Type III                               | 45.000     | SY    | 6.85                                 |  |  |
| 0420   | 605-O002   | 4" Perforated Sewer Pipe for Underdrains, SDR 23.5                         | 80.000     | LF    | 30.00                                |  |  |
| 0430   | 605-P002   | 4" Non-perforated Sewer Pipe for Underdrains, SDR 23.5                     | 10.000     | LF    | 100.00                               |  |  |
| 0440   | 605-W001   | Filter Material for Combination Storm Drain and/or Underdrains, Type A, FM | 3.000      | CY    | 300.00                               |  |  |
| 0450   | 606-B001   | Guard Rail, Class A, Type 1  | 225.000    | LF    | 69.00                                |  |  |
| 0460   | 606-D022   | Guard Rail, Bridge End Section, Type 1                                     | 4.000      | EA    | 5,000.00                             |  |  |
| 0470   | 606-E002   | Guard Rail, Terminal End Section, Bi-Directional                           | 4.000      | EA    | 4,500.00                             |  |  |
| 0480   | 615-A024   | Concrete Bridge End Barrier, 37.5"   | 40.000     | LF    | 107.50                               |  |  |
| 0490   | 617-A001   | Right-of-Way Marker  | 5.000      | EA    | 700.00                               |  |  |
| 0500   | 618-A001   | Maintenance of Traffic   | 1.000      | LS    | 330,000.00                           |  |  |
| 0510   | 619-A1003  | Temporary Traffic Stripe, Continuous White, Paint                          | 11,200.000 | LF    | 1.06                                 |  |  |
| 0520   | 619-A2003  | Temporary Traffic Stripe, Continuous Yellow, Paint                         | 1,200.000  | LF    | 1.06                                 |  |  |

| Bridge Replacement on SR 178 over East Branch Lockes Creek (Bridge No. 55.3), known as Federal Aid Project No. STP-2906-00(005) / 106088301 in Union County. |           |  |           |       | Joe McGee Construction Company, Inc. |  |  |
|--|-----------|--|-----------|-------|--------------------------------------|--|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,565,593.25   |           |  |           |       | \$4,580,237.75                       |  |  |
| Ref#   | Item      | Item Description   | Item Qty  | Units | 4                                    |  |  |
| 0530   | 619-A4003 | Temporary Traffic Stripe, Skip Yellow, Paint                   | 4,800.000 | LF    | 1.06                                 |  |  |
| 0540   | 619-A5002 | Temporary Traffic Stripe, Detail, Paint                        | 1,732.000 | LF    | 1.06                                 |  |  |
| 0550   | 619-A6007 | Temporary Traffic Stripe, Legend, Type 1 or 2 Tape             | 66.000    | SF    | 5.90                                 |  |  |
| 0560   | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Feet | 157.000   | SF    | 7.10                                 |  |  |
| 0570   | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More   | 388.000   | SF    | 7.10                                 |  |  |
| 0580   | 619-G4001 | Barricades, Type III, Double Faced                             | 72.000    | LF    | 16.50                                |  |  |
| 0590   | 619-G4005 | Barricades, Type III, Single Faced                             | 48.000    | LF    | 16.50                                |  |  |
| 0600   | 619-G5001 | Free Standing Plastic Drums                                    | 50.000    | EA    | 47.30                                |  |  |
| 0610   | 619-G7001 | Warning Lights, Type "B"                                       | 12.000    | EA    | 118.00                               |  |  |
| 0620   | 620-A001  | Mobilization   | 1.000     | LS    | 450,000.00                           |  |  |
| 0640   | 626-C001  | 6" Thermoplastic Double Drop Edge Stripe, Continuous White     | 5,062.000 | LF    | 3.55                                 |  |  |
| 0650   | 626-D002  | 6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow       | 2,303.000 | LF    | 1.77                                 |  |  |
| 0660   | 626-E002  | 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow | 500.000   | LF    | 3.55                                 |  |  |
| 0670   | 626-G004  | Thermoplastic Double Drop Detail Stripe, White                 | 244.000   | LF    | 4.73                                 |  |  |
| 0680   | 626-G005  | Thermoplastic Double Drop Detail Stripe, Yellow                | 622.000   | LF    | 4.73                                 |  |  |
| 0690   | 626-H001  | Thermoplastic Double Drop Legend, White                        | 39.000    | SF    | 23.65                                |  |  |
| 0700   | 627-J001  | Two-Way Clear Reflective High Performance Raised Markers       | 15.000    | EA    | 23.65                                |  |  |
| 0710   | 627-K001  | Red-Clear Reflective High Performance Raised Markers           | 5.000     | EA    | 23.65                                |  |  |
| 0720   | 627-L001  | Two-Way Yellow Reflective High Performance Raised Markers      | 106.000   | EA    | 23.65                                |  |  |
| 0730   | 630-A003  | Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness      | 25.000    | SF    | 47.30                                |  |  |
| 0740   | 630-C003  | Steel U-Section Posts, 3.0 lb/ft                               | 36.000    | LF    | 11.80                                |  |  |
| 0750   | 630-C005  | Square Tube Posts, 2.0 lb/ft                                   | 60.000    | LF    | 35.50                                |  |  |
| 0760   | 630-C1001 | Square Post Inner Sleeve                                       | 4.000     | LF    | 23.65                                |  |  |
| 0770   | 630-F006  | Delineators, Guard Rail, White                                 | 14.000    | EA    | 28.40                                |  |  |
| 0780   | 630-G005  | Type 3 Object Markers, OM-3R or OM-3L, Post Mounted            | 4.000     | EA    | 112.35                               |  |  |
| 0790   | 699-A001  | Roadway Construction Stakes                                    | 1.000     | LS    | 78,000.00                            |  |  |

| Bridge Replacement on SR 178 over East Branch Lockes Creek (Bridge No. 55.3), known as Federal Aid Project No. STP-2906-00(005) / 106088301 in Union County. |               |  |            |       | Joe McGee Construction Company, Inc. |  |  |
|--|---------------|--|------------|-------|--------------------------------------|--|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,565,593.25   |               |  |            |       | \$4,580,237.75                       |  |  |
| Ref#   | Item          | Item Description   | Item Qty   | Units | 4                                    |  |  |
| 0800   | 815-A007      | Loose Riprap, Size 300   | 753.000    | TON   | 70.00                                |  |  |
| 0810   | 815-F002      | Sediment Control Stone   | 200.000    | TON   | 65.00                                |  |  |
| 0820   | 907-234-A001  | Temporary Silt Fence   | 5,700.000  | LF    | 4.95                                 |  |  |
| 0830   | 907-234-C001  | Super Silt Fence   | 900.000    | LF    | 16.50                                |  |  |
| 0840   | 907-619-E3001 | Changeable Message Sign  | 2.000      | EA    | 7,100.00                             |  |  |
| 0850   | 907-899-A001  | Railway-Highway Provisions   | 1.000      | LS    | 325,000.00                           |  |  |
| 0860   | 304-F001      | 3/4" and Down Crushed Stone Base   | 3,910.000  | TON   |                                      |  |  |
| 0870   | 304-F002      | Size 610 Crushed Stone Base  | 3,910.000  | TON   | 56.00                                |  |  |
| 0880   | 304-F003      | Size 825B Crushed Stone Base   | 3,910.000  | TON   |                                      |  |  |
| 0890   | 605-W002      | Filter Material for Combination Storm Drain and/or Underdrains, Type B, FM | 57.000     | CY    | 100.00                               |  |  |
| 0900   | 605-W003      | Filter Material for Combination Storm Drain and/or Underdrains, Type C, FM | 57.000     | CY    |                                      |  |  |
| 0910   | 907-624-B002  | 6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White         | 400.000    | LF    |                                      |  |  |
| 0920   | 907-624-C001  | 6" Inverted Profile Thermoplastic Traffic Stripe, Skip Yellow              | 200.000    | LF    |                                      |  |  |
| 0930   | 628-H001      | 6" High Performance Cold Plastic Traffic Stripe, Continuous White          | 400.000    | LF    | 11.80                                |  |  |
| 0940   | 628-I002      | 6" High Performance Cold Plastic Traffic Stripe, Skip Yellow               | 200.000    | LF    | 11.80                                |  |  |
| 0950   | 203-F001      | Channel Excavation, FM   | 371.000    | CY    | 21.80                                |  |  |
| 0960   | 501-K001      | Transverse Grooving  | 719.000    | SY    | 3.00                                 |  |  |
| 0970   | 803-P001      | 24" Steel Pipe Piling, Wall Thickness 0.500"                               | 825.000    | LF    | 213.00                               |  |  |
| 0980   | 803-P007      | 18" Steel Pipe Piling, Wall Thickness 0.500"                               | 850.000    | LF    | 160.00                               |  |  |
| 0990   | 804-C193      | 120' Prestressed Concrete Beam, Type FIB-45                                | 715.000    | LF    | 457.50                               |  |  |
| 1000   | 804-C210      | 40' Prestressed Concrete Beam, Type MFIB-25                                | 472.000    | LF    | 430.50                               |  |  |
| 1010   | 805-A001      | Reinforcement  | 74,694.000 | LBS   | 1.73                                 |  |  |
| 1020   | 805-C001      | Reinforcement, Corrosion Resistant   | 3,030.000  | LBS   | 3.30                                 |  |  |
| 1030   | 813-A004      | Concrete Railing, 36"  | 405.000    | LF    | 107.00                               |  |  |
| 1040   | 815-A007      | Loose Riprap, Size 300   | 1,567.000  | TON   | 70.00                                |  |  |
| 1050   | 815-E001      | Geotextile under Riprap  | 1,255.000  | SY    | 4.20                                 |  |  |

| Bridge Replacement on SR 178 over East Branch Lockes Creek (Bridge No. 55.3), known as Federal Aid Project No. STP-2906-00(005) / 106088301 in Union County. |              |                                    |          |       | Joe McGee Construction Company, Inc. |  |  |
|--|--------------|------------------------------------|----------|-------|--------------------------------------|--|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$5,565,593.25   |              |                                    |          |       | \$4,580,237.75                       |  |  |
| Ref#   | Item         | Item Description                   | Item Qty | Units | 4                                    |  |  |
| 1060   | 907-803-B001 | Conventional Static Pile Load Test | 1.000    | EA    | 5,000.00                             |  |  |
| 1070   | 907-803-I004 | PDA Test Pile, Steel Pipe Pile     | 2.000    | EA    | 20,000.00                            |  |  |
| 1080   | 907-803-J001 | Pile Restrike                      | 2.000    | EA    | 1,500.00                             |  |  |
| 1090   | 907-804-A001 | Bridge Concrete, Class BDX         | 226.000  | CY    | 1,485.00                             |  |  |
| 1100   | 907-804-A002 | Bridge Concrete, Class AA          | 160.000  | CY    | 1,235.00                             |  |  |
| 1110   | 907-823-A001 | Preformed Joint Seal, Type I       | 78.000   | LF    | 36.00                                |  |  |

Letting Date: 3/28/2023

Call Number: 03

Page 5 of 5