

| Full Depth Reclamation & DBST approximately 10 miles of SR 316 from the BOSM in Jonestown to SR 6 / US 278, known as State Project Nos. SP-0835-00(006) / 109224301 & SP-0835-00(007) / 109224302 in Coahoma & Quitman Counties. | | | | | Road Worx, Inc. | Phillips Contracting Co., Inc. | |
|--|--------------|--|-------------|-------|-----------------|--------------------------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,142,927.40 | | | | | \$3,998,385.00 | \$4,543,882.25 | |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | |
| 0010 | 202-B213 | Removal of Sign | 84.000 | EA | 25.00 | 18.75 | |
| 0020 | 202-B240 | Removal of Traffic Stripe | 1,395.000 | LF | 5.00 | 5.00 | |
| 0030 | 618-A001 | Maintenance of Traffic | 1.000 | LS | 65,000.00 | 50,000.00 | |
| 0040 | 618-B001 | Additional Construction Signs | 2.000 | SF | 10.00 | 10.00 | |
| 0050 | 619-A1001 | Temporary Traffic Stripe, Continuous White | 44.000 | MI | 2,250.00 | 2,375.00 | |
| 0060 | 619-A2001 | Temporary Traffic Stripe, Continuous Yellow | 24.000 | MI | 2,250.00 | 2,375.00 | |
| 0070 | 619-A4002 | Temporary Traffic Stripe, Skip Yellow | 12.000 | MI | 2,250.00 | 2,375.00 | |
| 0080 | 620-A001 | Mobilization | 1.000 | LS | 245,000.00 | 250,000.00 | |
| 0090 | 626-C002 | 6" Thermoplastic Double Drop Edge Stripe, Continuous White | 22.000 | MI | 9,000.00 | 9,375.00 | |
| 0100 | 626-D001 | 6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow | 6.000 | MI | 4,500.00 | 4,625.00 | |
| 0110 | 626-E001 | 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow | 13.000 | MI | 9,000.00 | 9,375.00 | |
| 0120 | 626-G004 | Thermoplastic Double Drop Detail Stripe, White | 600.000 | LF | 5.00 | 5.00 | |
| 0130 | 626-H002 | Thermoplastic Double Drop Legend, White | 280.000 | LF | 7.50 | 6.25 | |
| 0140 | 627-J001 | Two-Way Clear Reflective High Performance Raised Markers | 173.000 | EA | 12.50 | 12.50 | |
| 0150 | 627-L001 | Two-Way Yellow Reflective High Performance Raised Markers | 914.000 | EA | 12.50 | 12.50 | |
| 0160 | 630-A001 | Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness | 174.000 | SF | 25.00 | 24.50 | |
| 0170 | 630-A003 | Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness | 466.000 | SF | 28.50 | 27.00 | |
| 0180 | 630-A005 | Standard Roadside Signs, Sheet Aluminum, 0.1" Thickness | 208.000 | SF | 27.00 | 25.75 | |
| 0190 | 630-C005 | Square Tube Posts, 2.0 lb/ft | 1,545.000 | LF | 14.50 | 13.75 | |
| 0200 | 630-G004 | Type 3 Object Markers, OM-3R or OM-3L | 8.000 | EA | 185.00 | 175.00 | |
| 0210 | 699-A001 | Roadway Construction Stakes | 1.000 | LS | 137,000.00 | 250,000.00 | |
| 0220 | 907-410-A002 | Asphalt for Surface Treatment, Grade CRS-2P | 131,225.000 | GAL | 7.10 | 8.10 | |
| 0230 | 907-410-B001 | Seal Aggregate Cover Material, Size 7, Limestone | 1,485.000 | CY | 160.00 | 179.75 | |
| 0240 | 907-410-B002 | Seal Aggregate Cover Material, Size 89, Limestone | 1,375.000 | CY | 160.00 | 179.75 | |
| 0250 | 907-414-B001 | Asphalt for Fog Seal | 16,400.000 | GAL | 7.50 | 9.50 | |
| 0260 | 907-424-A001 | Roadbed Reclamation with Cement | 133,770.000 | SY | 5.65 | 6.75 | |

| Full Depth Reclamation & DBST approximately 10 miles of SR 316 from the BOSM in Jonestown to SR 6 / US 278, known as State Project Nos. SP-0835-00(006) / 109224301 & SP-0835-00(007) / 109224302 in Coahoma & Quitman Counties. | | | | Road Worx, Inc. | Phillips Contracting Co., Inc. | | |
|--|---------------|-------------------------|-----------|-----------------|--------------------------------|----------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$4,142,927.40 | | | | \$3,998,385.00 | \$4,543,882.25 | | |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | |
| 0270 | 907-424-B001 | Cement | 2,550.000 | TON | 262.50 | 285.00 | |
| 0280 | 907-619-E3001 | Changeable Message Sign | 2.000 | EA | 8,500.00 | 6,875.00 | |

Letting Date: 7/25/2023

Call Number: 08

Page 2 of 2