SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

A	ADDENDUM NO.	1	DATED	10/16/2023	ADDENDUM NO.	4 DATED	1	0/24/2	2023
	ADDENDUM NO	2	DATED	10/17/2023	ADDENDUM NO.	DATED			
	ADDENDUM NO	3	DATED	10/24/2023	ADDENDUM NO.	DATED	_		
Description 1 Revised 1273 w/ Supplement; Revised Bid Items; Revised				TOTAL ADDENDA: (Must agree with total ac	4	U	bids)		
	Sections 902 & 903; Revised or Added Plan Sheet Nos. 2 & 8; Amendment EBSx Download Required.				Respectfully Submitted,				
2	Revised Table of Contents; Added NTB No. 5441; Revised Bid Items; Amendment EBSx Download Required.				DATE	5	_		
3	Postponed to November 2, 2023 letting; Amendment EBSx Download Required.								
4	Revised NTB No. Required.	5349; Ar	mendment EB	Sx Download	BY	Contractor			
						Signature			
					TITLE				
					ADDRESS				
					CITY, STATE, ZIP				
					PHONE				
					FAX				
					E-MAIL				
(To	be filled in if a corpor	ration)							
	r corporation is charter						and	the	names,
title	es and business address	ses of the ex	xecutives are as	s follows:					
	Pre	esident				Address			
	Sec	cretary				Address			
	Tre	easurer				Address			
The	e following is my (our) BR-0014-02(070)	_	-	-0014-02(086)/	107792301000				

Marion County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 5349

CODE: (SP)

DATE: 10/24/2023

SUBJECT: USFWS Commitments

PROJECT: BR-0014-02(070) / 102445301000 – Marion County

STP-0014-02(086) / 107792301000 - Marion County

Bidders are hereby notified of the following U.S. Fish and Wildlife Service commitments for this project.

All in stream work **SHALL** be limited to between June 15 through February 15 to avoid impacts to spawning and young-of-year Gulf Sturgeon.

Bridge demolition over the water <u>SHALL</u> be limited to between June 15 through February 15 to avoid impacts to spawning and young-of-year Gulf Sturgeon. If temporary platforms are required, they will be constructed immediately prior to bridge demolition and removed as quickly as possible.

Bidders are hereby notified that if a temporary work bridge is required, it will be constructed on pilings so flow and fish passages are minimally impacted. **NO CULVERT STREAM CROSSINGS** will be allowed.

Instream logs will be left in the river channel, because they provide basking habitat for the federally threatened ringed map turtle. If instream logs need to be removed, they will be moved downstream and/or into the main channel so that they are retained within the waterway for use by the ringed map turtle.

For the purposes of this contract, "in stream" work does <u>NOT</u> include working from a barge, provided there is <u>NO</u> disturbance to the channel below that would have an impact to the spawning and young-of-year Gulf Sturgeon.