

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI
May 14, 2024

BELOW. ON **MAY 14, 2024**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR FISCAL YEAR **2024** BROUGHT FORWARD:

\$926,899,632.02

AWARDED

STP-2911-00(001) / 105890301 & STBG-0022-04(070) / 101631301

TIPPAH COUNTY - Grade, Drain, Bridge, Pave on SR 2 from existing SR 15 to SR 15
W. G. Yates & Sons Construction Company - Jackson, MS
PO BOX 456
JACKSON MS 39272-0849 \$194,956,706.65

NHPP-0009-02(088) / 108699301

SHARKEY COUNTY - Mill & Overlay approximately 8.7 miles of US 61 from 0.7 miles
APAC - Mississippi, Inc. - Richland, MS
PO BOX 24508
JACKSON MS 39225-4508 \$3,898,662.24

IM-0029-02(026) / 109476301

MARSHALL COUNTY - Remove & Replace OGFC Lift on approximately 2.3 miles of I-269 from the north bridge end at SR 302 to the Tennessee State Line
Lehman-Roberts Company - Memphis, TN
PO BOX 1603
MEMPHIS TN 38101-1603 \$1,831,040.75

STBG-9999-05(422) / 108811305

DISTRICT 5 - Replacement of Signs & Stripe along various routes throughout the
J. C. Cheek Contractors, Inc. - Kosciusko, MS
PO BOX 1138
KOSCIUSKO MS 39090-1138 \$1,081,946.20

SP-0045-01(020) / 109449301 Scott

SCOTT COUNTY - Mill & Overlay approximately 7 miles of SR 21 from Steele to
1 APAC - Mississippi, Inc. - Richland, MS
PO BOX 24508
JACKSON MS 39225-4508 \$3,265,178.83

SP-0062-02(021) / 108679301 Rankin

RANKIN COUNTY - Mill & Overlay approximately 9.5 miles of SR 469 from Florence to
Dickerson & Bowen, Inc. - Brookhaven, MS
PO BOX 1008
BROOKHAVEN MS 39602-1008 \$5,476,398.22

MP-1014-80(013) / 307468301 Winston

Mill & Overlay approximately 9 miles of SR 14 from 6 miles west of SR 15 to 3 miles

APAC - Mississippi, Inc. - Richland, MS
PO BOX 24508
JACKSON MS 39225-4508 \$4,434,807.29

MP-2007-42(010) / 308294301 Leflore

Mill & Overlay approximately 12 miles of SR 7 from 2 miles south of Morgan City to Itta
APAC - Mississippi, Inc. - Richland, MS
PO BOX 24508
JACKSON MS 39225-4508 \$5,459,104.93

MP-7568-03(008) / 307906301

AMITE COUNTY - Thin Lift Overlay approximately 10 miles of SR 568 from Louisiana
Dickerson & Bowen, Inc. - Brookhaven, MS
PO BOX 1008 \$4,687,109.01
BROOKHAVEN MS 39602-1008

BWO-3067-63(004) / 503758304 & 503758301 & 503758302 & 503758303

SHARKEY COUNTY - Construction work in Renovating Building "A" Shop & Building
"B" Enclosed Bay Shed & Building "C" Open Equipment Shed & Building "D" Chemical
Gary Vaughan Construction, Inc. - Leland, MS \$575,800.00
27 ANNE DRIVE-IN ROAD
LELAND, MS 38756

BWO-9021-25(015) / 503602301

HINDS COUNTY - Administration Building Elevator Renovation of five (5) geared
Midsouth Elevator, LLC - Ridgeland, MS
240 HIGHPOINT DRIVE
RIDGELAND, MS 39157 \$1,947,823.00

TOTAL AWARDED \$227,614,577.12
TOTAL AWARDED TO DATE \$1,154,514,209.14

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

STBG-0024-03(016) / 108658301 & 302 and CC-9999-09(360) / 109306301 & 302

16 from lane mile 13.195 to 0.5 miles east of the Neshoba County Line and
Reconstruction of approximately 6.5 miles of SR 16 from lane mile 19.7 to 0.5 miles
east of the Neshoba County Line

STBG-0612-00(011) / 109502301

SUNFLOWER COUNTY - Bridge Repair on SR 442 over the Sunflower River
(Bridge No. 16.2)

SP-0020-01(281) / 109555301

RANKIN COUNTY - Bridge Repair on I-20 over SR 43 (Bridge No. 69.0B)
throughout the District

MP-5000-00(170) / 308302301

DISTRICT 5 - Placement of Raised Pavement Markers on various routes

MP-6000-00(409) / 308886301

DISTRICT 6 - Placement of Raised Pavement Markers on various routes
throughout the District

**BWO-6070-23(003) / 503755301, BWO-6197-55(004) / 503755302,
BWO-7124-57(003) / 503755303 & BWO-7135-79(003) / 503755304**

COUNTIES - Renovation of Welcome Centers & Renovation of
Hospitality Station

**BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION**

*Original Signed by Neal Dougherty
Contract Administration Director*

**NEAL DOUGHERTY
CONTRACT ADMINISTRATION DIRECTOR**