

Overlay approximately 10 miles of SR 32 from SR 1 to SR 161, known as State Project No. MP-3032-06(005) / 308280301 in Bolivar County.					APAC - Mississippi, Inc.	Cook & Son, LLC	Lehman-Roberts Company
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,616,205.80					\$3,257,007.70	\$3,400,695.83	\$3,595,951.00
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	202-B007	Removal of Asphalt Pavement, All Depths	281.000	SY	98.00	20.00	99.50
0020	202-B073	Removal of Concrete Pavement, All Depths	214.000	SY	145.00	20.00	147.00
0030	202-B136	Removal of Guard Rail	489.000	LF	8.00	8.00	8.25
0040	202-B197	Removal of Railroad Crossing	1.000	EA	5,500.00	8,500.00	6,000.00
0050	202-B240	Removal of Traffic Stripe	1,000.000	LF	4.00	4.00	4.15
0060	203-G001	Excess Excavation, FM, AH	108.000	CY	1.00	100.00	5.00
0070	304-D002	Granular Material, Crushed Stone	3,200.000	TON	77.41	75.00	94.00
0080	403-A015	9.5-mm, ST, Asphalt Pavement	11,000.000	TON	144.50	140.00	156.50
0090	403-B006	19-mm, ST, Asphalt Pavement, Leveling	189.000	TON	182.30	215.00	160.00
0100	403-B012	9.5-mm, ST, Asphalt Pavement, Leveling	3,500.000	TON	144.50	150.00	165.00
0110	406-D003	Fine Milling of Bituminous Pavement, All Depths	400.000	TON	90.00	62.00	98.00
0120	407-A001	Asphalt for Tack Coat	10,815.000	GAL	4.00	3.00	5.50
0130	412-A001	Pre-Grinding	3,204.000	SF	3.25	3.25	3.25
0140	501-D001	Expansion Joints, With Dowels	50.000	LF	5.00	100.00	5.25
0150	501-I001	Joint Filler, Wooden Board	50.000	LF	5.00	100.00	5.25
0160	503-A002	8" and Variable Jointed Concrete Pavement	214.000	SY	308.00	112.00	312.00
0170	503-C010	Saw Cut, Full Depth	869.000	LF	16.00	10.00	16.25
0180	503-D001	Concrete for Base Repair	11.000	CY	300.00	860.00	305.00
0190	503-E002	Tie Bars, No. 5 Deformed Drilled and Epoxied or Grouted	230.000	EA	5.00	20.00	5.25
0200	606-B001	Guard Rail, Class A, Type 1	231.000	LF	45.00	45.00	46.00
0210	606-D019	Guard Rail, Bridge End Section, Type H	4.000	EA	2,950.00	2,950.00	3,000.00
0220	606-E005	Guard Rail, Terminal End Section, Flared	4.000	EA	4,150.00	4,150.00	4,250.00
0230	618-A001	Maintenance of Traffic	1.000	LS	105,000.00	66,700.00	90,000.00
0240	618-B001	Additional Construction Signs	1.000	SF	10.00	10.00	10.00
0250	619-A1001	Temporary Traffic Stripe, Continuous White	27.000	MI	2,000.00	2,000.00	2,075.00
0260	619-A2001	Temporary Traffic Stripe, Continuous Yellow	7.000	MI	2,000.00	2,000.00	2,075.00

Overlay approximately 10 miles of SR 32 from SR 1 to SR 161, known as State Project No. MP-3032-06(005) / 308280301 in Bolivar County.					APAC - Mississippi, Inc.	Cook & Son, LLC	Lehman-Roberts Company
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,616,205.80					\$3,257,007.70	\$3,400,695.83	\$3,595,951.00
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0270	619-A4002	Temporary Traffic Stripe, Skip Yellow	11.000	MI	2,000.00	2,000.00	2,075.00
0280	619-A5001	Temporary Traffic Stripe, Detail	1,000.000	LF	0.40	0.40	0.41
0290	619-A6002	Temporary Traffic Stripe, Legend	750.000	LF	2.50	2.50	2.60
0300	620-A001	Mobilization	1.000	LS	155,000.00	453,808.83	210,000.00
0310	626-B002	6" Thermoplastic Double Drop Traffic Stripe, Continuous White	20.000	MI	6,900.00	6,900.00	7,100.00
0320	626-D001	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow	9.000	MI	3,450.00	3,450.00	3,550.00
0330	626-E001	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow	5.000	MI	6,900.00	6,900.00	7,100.00
0340	626-G004	Thermoplastic Double Drop Detail Stripe, White	1,500.000	LF	3.00	3.00	3.10
0350	626-G005	Thermoplastic Double Drop Detail Stripe, Yellow	700.000	LF	3.00	3.00	3.10
0360	626-H002	Thermoplastic Double Drop Legend, White	1,200.000	LF	4.00	4.00	4.15
0370	627-J001	Two-Way Clear Reflective High Performance Raised Markers	300.000	EA	10.00	10.00	10.45
0380	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	1,100.000	EA	10.00	10.00	10.45
0390	630-F006	Delineators, Guard Rail, White	54.000	EA	36.00	36.00	36.50
0400	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	700.000	LF	5.00	5.00	5.25
0410	907-619-B001	Temporary Portable Rumble Strips	66.000	LF	115.00	115.00	300.00