

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	<u>1</u>	DATED	<u>6/20/2024</u>	ADDENDUM NO.	<u>4</u>	DATED	<u>7/2/2024</u>
ADDENDUM NO.	<u>2</u>	DATED	<u>6/21/2024</u>	ADDENDUM NO.	<u>5</u>	DATED	<u>7/9/2024</u>
ADDENDUM NO.	<u>3</u>	DATED	<u>6/24/2024</u>	ADDENDUM NO.	_____	DATED	_____

Number	Description
1	Revised Bid Items; Revised or Added Plan Sheet Nos. 2, 7-8, 11 & 17-18; Amendment EBSx Download Required.
2	Revised Table of Contents; Added NTB Nos. 5881, 6046, 6047 & 6048; Amendment EBSx Download Required.
3	Postponed til July 11, 2024 Letting; Amendment EBSx Download Required.
4	Revised Table of Contents; Revised NTB No. 5875; Added NTB Nos. 446, 6049 & 6050; Revised Progress Schedule; Revised or Added Plan Sheet Nos. 2, 7-8, 35-38, 41-47 & 9001-9080; Amendment EBSx Download Required.
5	Revised Table of Contents; Added NTB No. 6084; Amendment EBSx Download Required.

TOTAL ADDENDA: 5
 (Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

_____ Contractor

BY _____ Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

President	Address
Secretary	Address
Treasurer	Address

The following is my (our) itemized proposal.

STBG-7334-00(013)/ 104422303000 & SP-7334-00(013)/ 104422303100

Rankin County(ies)

Revised 01/26/2016

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION
TABLE OF CONTENTS**

**PROJECT: STBG-7334-00(013)/104422303 - Rankin
SP-7334-00(013)/1044223031 - Rankin**

Section 901 - Advertisement

Section 904 - Notice to Bidders

#1	Governing Specification, w/ Supplement
#2	Status of ROW, w/ Attachments
#3	Final Cleanup
#14	Railway-Highway Provision, w/Supplement
#113	Tack Coat
#296	Reduced Speed Limit Signs
#445	Mississippi Agent or Qualified Nonresident Agent
#446	Traffic on Milled Surface in Urban Areas
#516	Errata and Modifications to the 2017 Standard Specifications
#757	Additional Erosion Control Requirements
#1225	Early Notice to Proceed
#1226	Material Storage Under Bridges
#1241	Fuel and Material Adjustments
#1434	Erosion Control Plan
#1963	Guardrail Pads
#2172	App for Storm Water Reports
#2206	MASH Compliant Devices
#2273	Mississippi Special Fuel Tax Law
#2782	DBE Pre-Bid Meeting
#2895	Exploratory Joint Cleanout
#2954	Reflective Sheeting for Signs
#3600	Canadian Nation / Illinois Central Railroad Construction Requirements
#3676	Asphalt Gyrotory Compactor Internal Angle Calibration
#3875	General ITS Requirements
#3963	Super Silt Fence
#4113	Unique Entity ID Requirement For Federal Funded Projects
#4638	Storm Water Discharge Associated with Construction Activity (> 5 Acres)
#4699	Right-of-Way Plat
#4702	App for Traffic Control Report
#5086	Detail of Square Tube Sign Posts
#5551	Federal Bridge Formula
#5605	Disadvantaged Business Enterprise In Federal-Aid Highway Construction, w/ Supplement
#5750	Manual on Uniform Traffic Control Devices (MUTCD)
#5875	Contract Time
#5876	Specialty Items
#5878	Temporary Construction Signs
#5879	Underground Utilities
#5880	Additional Construction Requirements
#5881	ITS Equipment Cabinet Modifications
#6046	Location & Configuration of Communication Nodes

PROJECT: STBG-7334-00(013)/104422303 - Rankin
SP-7334-00(013)/1044223031 - Rankin

#6047	Networking Equipment
#6048	Traffic Management Center (TMC) Modifications
#6049	Additional Borrow Excavation Requirements
#6050	Lane Closure Restrictions
#6084	Removal and Placement of Earthwork
906	Required Federal Contract Provisions -- FHWA 1273, w/Supplements

Section 907 - Special Provisions

907-101-1	Definitions and Terms
907-102-2	Bidding Requirements and Conditions
907-105-2	Control of Work
907-106-1	Control of Materials
907-107-2	Contractor's Erosion Control Plan
907-108-4	Subletting of Contract
907-109-5	Measurement and Payment
907-234-1	Silt Fence
907-413-2	Cleaning and Sealing Joints and Cracks
907-618-12	Traffic Control Management
907-619-5	Traffic Control for Construction Zones
907-631-1	Traffic Signal Systems - General
907-632-1	Traffic Signal Cabinet Assemblies
907-633-1	Uninterruptable Power Supply
907-634-4	Traffic Signal and ITS Equipment Poles
907-636-3	Electrical Cable
907-637-3	Traffic Signal Conduit and Pull Boxes
907-639-2	Traffic Signal Preemption Systems
907-641-3	Radar Vehicle Detection
907-650-5	On-Street Video Equipment
907-659-5	Traffic Management Center (TMC) Modifications
907-661-6	Fiber Optic Cable (OSP)
907-663-6	Networking Equipment
907-666-3	Bluetooth Detection System
907-700-1	Materials and Tests
907-701-3	Hydraulic Cement
907-702-4	Bituminous Materials
907-703-2	Gradation
907-705-1	Stone Riprap
907-707-3	Joint Materials
907-708-4	Concrete Pipe
907-711-2	Plain Steel Wire
907-712-1	Fence and Guardrail
907-714-3	Miscellaneous Materials
907-718-1	Timber and Dimension Lumber
907-720-2	Acceptance Procedure for Glass Beads
907-721-4	Materials for Signing
907-722-1	Materials for Traffic Signal Installation
907-804-11	Concrete Bridges and Structures, w/ Supplement

**PROJECT: STBG-7334-00(013)/104422303 - Rankin
SP-7334-00(013)/1044223031 - Rankin**

907-808-1	Joint Repair
907-823-7	Preformed Joint Seal
907-824-2	Routine Bridge Repair
907-899-1	Railway-Highway Provisions
906-8	Training Special Provisions

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal
Certification of Performance - Prior Federal-Aid Contracts
Certification Regarding Non-Collusion, Debarment and Suspension
SAM.GOV Registration and Unique Entity ID
Section 902 - Contract Form
Section 903 - Contract Bond Forms
Form -- OCR-485

Progress Schedule

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

07/09/2024 07:46 AM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 6084

CODE: (SP)

DATE: 7/9/2024

SUBJECT: Removal and Placement of Earthwork

**PROJECT: STBG-7334-00(013) / 1044223030 & SP-7334-00(013) / 1044223031
Rankin County**

Bidders are hereby advised of the following requirements regarding the borrow and excess excavation on the project:

- The Bidders attention is hereby called to pay items 203-EX021 Borrow Excavation, AH, FME, B9-6, and 203-G001, Excess Excavation, FM, AH. The existing material onsite shall be hauled away as excess in the areas designated in the plans and replaced with Borrow Excavation, B9-6. In no case will the excess material be allowed to be used on the project.
- If any material is tested and found to be out of tolerance at any point during the course of the project, the earthwork operation will be shut down until the Department determines the cause of the issue and a plan has been approved to remedy the issue. Under no circumstances will this shutdown be the cause for any monetary delays or time extensions due to this issue.
- Borrow Material shall adhere to the requirements of NTB 6049 – Additional Borrow Excavation Requirements.