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To: ALL POTENTIAL BIDDERS

Date: 6/2412024

RE: Call 13 STBG-9999-02(352) I 108779302 - Yalobusha county

Bidders are hereby advised that bid proposals for this project will not be received on June 25.

2024. The letting iate for this project has been postponed until July 11. 2024. Do not discard your

ffiosal. An addendum will be prepared to revise the contract documents at a later date.

your formal acknowledgment of receipt of this notification will be entered into our records and

indicates your understanding of the letting date on this project.

please have an authorized representative of your company sign this page and return by FAX to

601-359-7732 orby email to Neal Dougherty at ndougherty@mdot.ms.gov.

Earl Glenn, Jr., P

Deputy Executive Director / Chief Engineer

Contractor

Authorized Signature
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