

Emergency Bank Stabilization on SR 553 at Coles Creek (Bridge No. 13.0), known as Federal Aid Project No. STBG-0301-00(014) / 109360302 in Jefferson County.					Maynord Landscaping Co., Inc.	Wilco, Inc.	Midway Construction, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,021,162.94					\$558,938.98	\$609,685.00	\$645,526.00
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	16.000	SF	33.22	10.00	10.00
0020	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	96.000	SF	33.22	10.00	10.00
0030	619-G4005	Barricades, Type III, Single Faced	24.000	LF	47.46	30.00	19.00
0040	620-A001	Mobilization	1.000	LS	9,712.25	31,000.00	10,000.00
0050	699-A001	Roadway Construction Stakes	1.000	LS	4,152.75	6,400.00	5,000.00
0060	907-618-A001	Maintenance of Traffic	1.000	LS	29,662.50	23,000.00	7,980.00
0070	907-619-E3001	Changeable Message Sign	2.000	EA	3,559.50	5,325.00	2,000.00
0080	201-A001	Clearing and Grubbing	1.000	LS	9,492.00	7,500.00	2,500.00
0090	815-A009	Loose Riprap, Size 500	5,000.000	TON	90.77	91.80	120.00
0100	815-E001	Geotextile under Riprap	3,450.000	SY	3.56	2.50	3.00
0110	907-234-C001	Super Silt Fence	270.000	LF	31.44	21.00	6.00
0120	907-824-PP004	Bridge Repair, Bank Shaping	1.000	LS	19,320.00	56,000.00	2,500.00

Emergency Bank Stabilization on SR 553 at Coles Creek (Bridge No. 13.0), known as Federal Aid Project No. STBG-0301-00(014) / 109360302 in Jefferson County.					Dozer, LLC		
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,021,162.94					\$661,283.00		
Ref#	Item	Item Description	Item Qty	Units	4		
0010	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	16.000	SF	9.00		
0020	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	96.000	SF	9.00		
0030	619-G4005	Barricades, Type III, Single Faced	24.000	LF	25.00		
0040	620-A001	Mobilization	1.000	LS	65,000.00		
0050	699-A001	Roadway Construction Stakes	1.000	LS	7,500.00		
0060	907-618-A001	Maintenance of Traffic	1.000	LS	8,000.00		
0070	907-619-E3001	Changeable Message Sign	2.000	EA	4,100.00		
0080	201-A001	Clearing and Grubbing	1.000	LS	68,500.00		
0090	815-A009	Loose Riprap, Size 500	5,000.000	TON	80.00		
0100	815-E001	Geotextile under Riprap	3,450.000	SY	3.50		
0110	907-234-C001	Super Silt Fence	270.000	LF	20.00		
0120	907-824-PP004	Bridge Repair, Bank Shaping	1.000	LS	85,000.00		