SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. ADDENDUM NO ADDENDUM NO		DATED DATED DATED	10/16/2024	ADDENDUM NO. ADDENDUM NO. ADDENDUM NO.	DATED DATED DATED		
Number 1 Table of Contents; EBSx Download Re		tion	e; Amendment	TOTAL ADDENDA: (Must agree with total add Respectfully Submitted, DATE	1	ening of bide	3)
				BY TITLE ADDRESS CITY, STATE, ZIP			
			~	PHONE FAX			
			0	E-MAIL			
(To be filled in if a corpo Our corporation is charted titles and business address	red under th	e Laws of the St accutives are as	ate of follows:			and the	e names,
P	resident				Address		
S	ecretary				Address		
The following is my (our HSIP-0056-02(0	40)/ 109359	-			Address		
Oktibbeha Cour Revised 01/26/2016	ty(ies)						

MISSISSIPPI DEPARTMENT OF TRANSPORTATION TABLE OF CONTENTS

PROJECT: HSIP-0056-02(040)/109359301 - Oktibbeha

Section 901 - Advertisement

Section 904 - Notice t	o Bidders
#1	Governing Specification, w/ Supplement
#2	Status of ROW, w/ Attachments
#3	Final Cleanup
#13	Safety Edge
#113	Tack Coat
#296	Reduced Speed Limit Signs
#445	Mississippi Agent or Qualified Nonresident Agent
#447	Traffic on Milled Surface in Rural Areas
#516	Errata and Modifications to the 2017 Standard Specifications
#757	Additional Erosion Control Requirements
#1225	Early Notice to Proceed
#1226	Material Storage Under Bridges
#1241	Fuel and Material Adjustments
#1434	Erosion Control Plan
#2172	App for Storm Water Reports
#2206	MASH Compliant Devices
#2273	Mississippi Special Fuel Tax Law
#2782	DBE Pre-Bid Meeting
#2954	Reflective Sheeting for Signs
#3676	Asphalt Gyratory Compactor Internal Angle Calibration
#3963	Super Silt Fence
#4113	Unique Entity ID Requirement For Federal Funded Projects
#4638	Storm Water Discharge Associated with Construction Activity(> 5 Acres)
#4702	App for Traffic Control Report
#5086	Detail of Square Tube Sign Posts
#5551	Federal Bridge Formula
#5605	Disadvantaged Business Enterprise In Federal-Aid Highway Construction, w/
	Supplement
#5750	Manual on Uniform Traffic Control Devices (MUTCD)
#6195	Retroreflectivity Requirements
#6277	Contract Time
#6278	Specialty Items
#6279	Temporary Transverse Joints
#6280	Lane Closure Restrictions
906	Required Federal Contract Provisions FHWA 1273, w/Supplements
Section 907 - Special	Provisions
907-101-1	Definitions and Terms
907-102-2	Bidding Requirements and Conditions
907-105-2	Control of Work
907-106-2	Control of Materials

PROJECT: HSIP-0056-02(040)/109359301 - Oktibbeha

907-107-2	Contractor's Erosion Control Plan
907-108-4	Subletting of Contract
907-109-5	Measurement and Payment
907-234-1	Silt Fence
907-618-12	Traffic Control Management
907-626-11	Thermoplastic Markings
907-627-1	Raised Pavement Markings
907-700-1	Materials and Tests
907-701-3	Hydraulic Cement
907-702-4	Bituminous Materials
907-703-2	Gradation
907-705-1	Stone Riprap
907-707-3	Joint Materials
907-708-4	Concrete Pipe
907-711-2	Plain Steel Wire
907-712-1	Fence and Guardrail
907-714-3	Miscellaneous Materials
907-718-1	Timber and Dimension Lumber
907-720-3	Pavement Marking Materials
907-721-4	Materials for Signing

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal Certification of Performance - Prior Federal-Aid Contracts Certification Regarding Non-Collusion, Debarment and Suspension SAM.GOV Registration and Unique Entity ID Section 902 - Contract Form Section 903 - Contract Bond Forms Form -- OCR-485

Progress Schedule

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 AS ADDENDA) 10/16/2024 02:51 PM

MORK PHASE LINE NUMBERS JAN FEB MAR AP No. DESCRIPTION 10-60, 100-220, 290-310. 0 0 0 1 Miscellaneous 360-620 360-620 360-620 0 0 0 0 3 Base & 230-350 70-90, 320-350 5 0 <th>APRIL 20</th> <th></th> <th>-</th> <th></th> <th>_</th> <th></th> <th></th> <th></th> <th></th> <th></th> <th></th> <th></th> <th></th> <th></th>	APRIL 20		-		_									
Miscellaneous 10-60, 10-220, 230-310, 0 Excavation & 70-90, 320-350 7 7 Base & 70-91, 740-760 7 6 Paving 230-270, 740-760 7 6 Paving 230-270, 740-760 7 7 Paving 230-270, 740-760 7 7 Paving 230-270, 740-760 7 7 Paving 280, 630-730 7 7 Paving 280, 630-730 7 7 Pavenent	20	MAY JUNE	JULY	AUGUST	SEPTEMBER OCTOBER	DBER NOV DECJAN FEB	MAR	APRIL MAY	JUNE	JULY	AUGUST	SEPTEMBER OCTOBER	ER NOV DEC	
Excavation & 70-90, 320-350 5 Base & 230-270, 740-760 6 Paving 289, 630-730 6 Markings 289, 630-730 6					116									
Base & 230-270, 740-760 230-270, 740-760 280-270, 740-760 280, 630-730 280, 630-790 280, 640-7000 280, 640-7000 280, 640-7000 280, 640-7000 280, 640-7000 280, 640-700000000000000000000000000000000000			۲Ż.											
Pavement Markings					111									
				uu	11 116									
LET: October 22, 2024														
NOA: November 12, 2024														
NTP/BCT: March 13, 2025														
W.D.: 116														
MONTH JAN FEB MAR AP	APRIL	MAY JUNE	JULY	AUGUST SE	SEPTEMBER OCT	OCTOBER NOV DEC JAN FEB	MAR	APRIL MAY	JUNE	JULY	AUGUST	SEPTEMBER OCTOBER	ER NOV DEC	172 WORKING
Ц	15		21	21	20	16 11 5 6 7	11	15 19	20	21	21	20 16	11 5	

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.