

Mill & Overlay approximately 5 miles of I-22 from the Union County Line to the Belden Exit at SR 178, known as Federal Aid Project Nos. IM-0006-01(100) / 108141301 & IM-0006-02(037) / 108141302 in Lee & Pontotoc Counties.					APAC - Mississippi, Inc.	WG Construction Company, Inc.	Cook & Son, LLC
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$10,693,443.25					\$11,557,261.24	\$11,737,511.20	\$11,780,078.28
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	201-D001	Random Clearing	213.000	STA	850.00	750.00	2,806.00
0020	202-B006	Removal of Asphalt Paved Shoulders, All Depths	108.000	SY	36.65	80.00	20.00
0030	202-B069	Removal of Concrete Pavement w/ Variable Depth Overlay	6,401.000	SY	80.63	75.00	20.00
0040	202-B240	Removal of Traffic Stripe	4,348.000	LF	2.00	2.00	2.00
0050	203-G001	Excess Excavation, FM, AH	6,401.000	CY	10.48	25.00	10.00
0060	209-A009	Geotextile Stabilization, Type VII, Non-Woven	6,401.000	SY	3.15	5.00	5.00
0070	304-A002	Granular Material, LVM, Class 3, Group C	2,300.000	CY	57.48	52.00	50.00
0080	403-A006	19-mm, ST, Asphalt Pavement	4,226.000	TON	216.10	190.00	138.19
0090	403-A013	9.5-mm, HT, Asphalt Pavement	4,006.000	TON	203.00	155.00	129.12
0100	403-S001	Joint Sealant	23.000	MI	1,800.00	3,850.00	2,300.00
0110	406-D001	Fine Milling of Bituminous Pavement, All Depths	240,226.000	SY	2.41	2.35	1.77
0120	407-A001	Asphalt for Tack Coat	28,782.000	GAL	4.00	3.50	3.00
0130	423-A001	Rumble Strips, Ground In	22.000	MI	268.00	400.00	265.00
0140	503-C010	Saw Cut, Full Depth	7,376.000	LF	16.76	14.00	10.00
0150	618-B001	Additional Construction Signs	2.000	SF	10.00	10.00	10.00
0160	619-A1001	Temporary Traffic Stripe, Continuous White	31.000	MI	2,000.00	2,000.00	2,000.00
0170	619-A2001	Temporary Traffic Stripe, Continuous Yellow	30.000	MI	2,000.00	2,000.00	2,000.00
0180	619-A3003	Temporary Traffic Stripe, Skip White, Paint	28.000	MI	2,000.00	2,000.00	2,000.00
0190	619-A5002	Temporary Traffic Stripe, Detail, Paint	9,462.000	LF	0.25	0.25	0.25
0200	619-A6001	Temporary Traffic Stripe, Legend	886.000	SF	3.00	3.00	3.00
0210	619-A6002	Temporary Traffic Stripe, Legend	766.000	LF	2.00	2.00	2.00
0220	619-F1001	Concrete Median Barrier, Precast	3,290.000	LF	1.05	40.00	150.00
0230	619-F2001	Remove and Reset Concrete Median Barrier, Precast	3,290.000	LF	52.36	15.00	80.00
0240	620-A001	Mobilization	1.000	LS	727,000.00	475,000.00	1,387,150.02
0250	630-F010	Delineators, Post Mounted, Double White	264.000	EA	45.00	45.00	45.00
0260	630-F011	Delineators, Post Mounted, Double Yellow	58.000	EA	45.00	45.00	45.00

Mill & Overlay approximately 5 miles of I-22 from the Union County Line to the Belden Exit at SR 178, known as Federal Aid Project Nos. IM-0006-01(100) / 108141301 & IM-0006-02(037) / 108141302 in Lee & Pontotoc Counties.					APAC - Mississippi, Inc.	WG Construction Company, Inc.	Cook & Son, LLC
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$10,693,443.25					\$11,557,261.24	\$11,737,511.20	\$11,780,078.28
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0270	630-F012	Delineators, Post Mounted, Single White	80.000	EA	45.00	45.00	45.00
0280	630-F013	Delineators, Post Mounted, Single Yellow	81.000	EA	45.00	45.00	45.00
0290	907-204-A003	Geogrid, Type II, Biaxial	6,401.000	SY	5.24	5.00	5.00
0300	907-402-A002	Open Graded Friction Course, 9.5-mm Mixture	12,212.000	TON	223.00	232.50	202.86
0310	907-402-B001	Bituminous Tack Coat	3,990.000	GAL	6.00	5.50	3.00
0320	907-405-A001	Stone Matrix Asphalt, 9.5 mm Mixture	15,650.000	TON	198.00	214.00	192.88
0322	907-410-D001	Asphalt for Rejuvenating Fog Seal, Grade CMS-1PF	17,708.000	GAL	9.66	5.20	9.22
0340	907-618-A001	Maintenance of Traffic	1.000	LS	208,000.00	475,000.00	189,200.00
0350	907-619-B001	Temporary Portable Rumble Strips	66.000	LF	150.00	110.00	110.00
0360	907-626-A007	6" Thermoplastic Double Drop Traffic Stripe, Skip White	12.000	MI	4,000.00	4,000.00	4,000.00
0370	907-626-B004	6" Thermoplastic Double Drop Traffic Stripe, Continuous White	15.000	MI	8,200.00	8,200.00	8,200.00
0380	907-626-E003	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow	14.000	MI	8,200.00	8,200.00	8,200.00
0390	907-626-G005	Thermoplastic Detail Stripe, Yellow	5,358.000	LF	4.00	4.00	4.00
0400	907-626-G006	Thermoplastic Double Drop Detail Stripe, White	1,100.000	LF	4.00	4.00	4.00
0410	907-626-G007	Thermoplastic Double Drop Detail Stripe, Yellow	1,904.000	LF	4.00	4.00	4.00
0420	907-626-H006	Thermoplastic Double Drop Legend, White	886.000	SF	12.00	12.00	12.00
0430	907-626-H007	Thermoplastic Double Drop Legend, White	766.000	LF	6.00	6.00	6.00
0440	907-627-K001	Red-Clear Reflective High Performance Raised Markers	3,050.000	EA	10.00	10.00	10.00
0450	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers	464.000	EA	10.00	10.00	10.00
0460	907-824-A003	General Epoxy Repair	200.000	SF	150.00	150.00	150.00
0470	907-906001	Trainees	720.000	HRS	5.00	5.00	5.00
0480	304-F001	3/4" and Down Crushed Stone Base	7,488.000	TON	26.18		50.00
0490	304-F002	Size 610 Crushed Stone Base	7,488.000	TON		45.00	
0500	304-F003	Size 825B Crushed Stone Base	7,488.000	TON			
0510	907-624-A002	6" Inverted Profile Thermoplastic Traffic Stripe, Skip White	2,220.000	LF			
0520	907-624-B002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White	1,255.000	LF			

Mill & Overlay approximately 5 miles of I-22 from the Union County Line to the Belden Exit at SR 178, known as Federal Aid Project Nos. IM-0006-01(100) / 108141301 & IM-0006-02(037) / 108141302 in Lee & Pontotoc Counties.					APAC - Mississippi, Inc.	WG Construction Company, Inc.	Cook & Son, LLC
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$10,693,443.25					\$11,557,261.24	\$11,737,511.20	\$11,780,078.28
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0530	907-624-D002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow	1,255.000	LF			
0540	907-628-G003	6" High Performance Cold Plastic Traffic Stripe, Skip White	2,220.000	LF	10.00	10.00	10.00
0550	907-628-H005	6" High Performance Cold Plastic Traffic Stripe, Continuous White	1,255.000	LF	15.00	15.00	15.00
0560	907-628-J003	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow	1,255.000	LF	15.00	15.00	15.00