

| Bridge Repair on SR 2 over the Tuscumbia River and reliefs (Bridge Nos. 45.6, 45.7 & 45.8, known as Federal Aid Project No. STBG-0033-02(006) / 109533301 in Alcorn County. | | | | | Century Construction Group, Inc. | Talbot Brothers Contracting Co., Inc. | Southern Road & Bridge, LLC |
|---|---------------|--|-----------|-------|----------------------------------|---------------------------------------|-----------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,782,229.45 | | | | | \$1,718,097.00 | \$2,359,690.42 | \$2,667,566.00 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0010 | 619-A1002 | Temporary Traffic Stripe, Continuous White | 1,320.000 | LF | 2.00 | 2.00 | 3.00 |
| 0020 | 619-A1005 | Temporary Traffic Stripe, Continuous White, Type 1 Tape | 4,360.000 | LF | 3.00 | 3.00 | 4.00 |
| 0030 | 619-A2002 | Temporary Traffic Stripe, Continuous Yellow | 940.000 | LF | 2.00 | 2.00 | 3.00 |
| 0040 | 619-A4001 | Temporary Traffic Stripe, Skip Yellow | 380.000 | LF | 2.00 | 2.00 | 3.00 |
| 0050 | 619-A6005 | Temporary Traffic Stripe, Legend, Type 1 Tape | 144.000 | LF | 3.00 | 3.00 | 4.00 |
| 0060 | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Feet | 28.000 | SF | 12.00 | 10.10 | 12.00 |
| 0070 | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More | 168.000 | SF | 12.00 | 10.10 | 12.00 |
| 0071 | 619-F1001 | Concrete Median Barrier, Precast | 2,041.000 | LF | 40.00 | 100.00 | 85.00 |
| 0072 | 619-F2001 | Remove and Reset Concrete Median Barrier, Precast | 2,041.000 | LF | 20.00 | 25.00 | 28.00 |
| 0080 | 619-G4001 | Barricades, Type III, Double Faced | 24.000 | LF | 28.00 | 23.23 | 26.00 |
| 0090 | 619-G5001 | Free Standing Plastic Drums | 60.000 | EA | 65.00 | 55.56 | 65.00 |
| 0100 | 619-G7001 | Warning Lights, Type "B" | 27.000 | EA | 150.00 | 126.26 | 145.00 |
| 0110 | 620-A001 | Mobilization | 1.000 | LS | 172,000.00 | 285,385.00 | 262,000.00 |
| 0120 | 907-618-A001 | Maintenance of Traffic | 1.000 | LS | 100,000.00 | 131,020.00 | 303,000.00 |
| 0130 | 907-619-E3001 | Changeable Message Sign | 2.000 | EA | 7,000.00 | 5,656.57 | 8,500.00 |
| 0140 | 907-619-H2001 | Traffic Signal, Portable, Type 1 | 2.000 | EA | 25,000.00 | 18,686.87 | 25,000.00 |
| 0150 | 907-626-B003 | 6" Thermoplastic Double Drop Traffic Stripe, Continuous White | 1,320.000 | LF | 9.00 | 8.00 | 10.00 |
| 0160 | 907-626-D004 | 6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow | 380.000 | LF | 9.00 | 8.00 | 10.00 |
| 0170 | 907-626-E004 | 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow | 940.000 | LF | 9.00 | 8.00 | 10.00 |
| 0180 | 907-627-L001 | Two-Way Yellow Reflective High Performance Raised Markers | 17.000 | EA | 24.00 | 20.00 | 24.00 |
| 0190 | 249-B001 | Remove and Reset Riprap | 270.000 | CY | 50.00 | 160.00 | 195.00 |
| 0200 | 815-A007 | Loose Riprap, Size 300 | 1,890.000 | TON | 100.00 | 197.12 | 233.00 |
| 0210 | 815-E001 | Geotextile under Riprap | 1,290.000 | SY | 7.00 | 10.00 | 15.00 |
| 0220 | 907-420-A001 | Undersealing | 2,500.000 | LBS | 4.50 | 7.00 | 11.00 |
| 0230 | 907-804-O001 | Bridge Deck Overlay Concrete | 2.000 | CY | 10,000.00 | 10,000.00 | 25,000.00 |
| 0240 | 907-808-A002 | Joint Repair | 1,126.000 | LF | 6.00 | 1.00 | 55.00 |

| Bridge Repair on SR 2 over the Tuscumbia River and reliefs (Bridge Nos. 45.6, 45.7 & 45.8, known as Federal Aid Project No. STBG-0033-02(006) / 109533301 in Alcorn County. | | | | | Century Construction Group, Inc. | Talbot Brothers Contracting Co., Inc. | Southern Road & Bridge, LLC |
|---|---------------|--|-----------|-------|----------------------------------|---------------------------------------|-----------------------------|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,782,229.45 | | | | | \$1,718,097.00 | \$2,359,690.42 | \$2,667,566.00 |
| Ref# | Item | Item Description | Item Qty | Units | 1 | 2 | 3 |
| 0250 | 907-823-A001 | Preformed Joint Seal, Type I | 564.000 | LF | 35.00 | 40.00 | 95.00 |
| 0260 | 907-823-B001 | Saw Cut, Type I | 1,126.000 | LF | 14.50 | 6.00 | 18.00 |
| 0270 | 907-824-A003 | General Epoxy Repair | 196.000 | SF | 200.00 | 250.00 | 800.00 |
| 0280 | 907-824-C001 | Cap Cleaning | 18.000 | EA | 1,500.00 | 1,000.00 | 2,150.00 |
| 0290 | 907-824-D001 | Bearing Replacements | 22.000 | EA | 12,500.00 | 9,442.00 | 7,250.00 |
| 0300 | 907-824-PP003 | Bridge Repair, Removal of Bridge Deck, Per Plans | 170.000 | SF | 170.00 | 200.00 | 425.00 |
| 0310 | 907-824-PP006 | Bridge Repair, Structural Pile Encasement, Per Plans | 11.000 | EA | 10,000.00 | 32,764.00 | 13,500.00 |
| 0320 | 907-828-A001 | Hybrid Polymer Concrete Overlay | 55.000 | CY | 8,000.00 | 7,713.00 | 8,000.00 |

| Bridge Repair on SR 2 over the Tuscumbia River and reliefs (Bridge Nos. 45.6, 45.7 & 45.8, known as Federal Aid Project No. STBG-0033-02(006) / 109533301 in Alcorn County. | | | | | Key, LLC | | |
|---|---------------|--|-----------|-------|----------|----------------|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,782,229.45 | | | | | | \$2,790,369.40 | |
| Ref# | Item | Item Description | Item Qty | Units | | 4 | |
| 0010 | 619-A1002 | Temporary Traffic Stripe, Continuous White | 1,320.000 | LF | | 2.20 | |
| 0020 | 619-A1005 | Temporary Traffic Stripe, Continuous White, Type 1 Tape | 4,360.000 | LF | | 3.30 | |
| 0030 | 619-A2002 | Temporary Traffic Stripe, Continuous Yellow | 940.000 | LF | | 2.20 | |
| 0040 | 619-A4001 | Temporary Traffic Stripe, Skip Yellow | 380.000 | LF | | 2.20 | |
| 0050 | 619-A6005 | Temporary Traffic Stripe, Legend, Type 1 Tape | 144.000 | LF | | 3.30 | |
| 0060 | 619-D1001 | Standard Roadside Construction Signs, Less than 10 Square Feet | 28.000 | SF | | 8.20 | |
| 0070 | 619-D2001 | Standard Roadside Construction Signs, 10 Square Feet or More | 168.000 | SF | | 8.20 | |
| 0071 | 619-F1001 | Concrete Median Barrier, Precast | 2,041.000 | LF | | 40.00 | |
| 0072 | 619-F2001 | Remove and Reset Concrete Median Barrier, Precast | 2,041.000 | LF | | 20.00 | |
| 0080 | 619-G4001 | Barricades, Type III, Double Faced | 24.000 | LF | | 17.50 | |
| 0090 | 619-G5001 | Free Standing Plastic Drums | 60.000 | EA | | 50.00 | |
| 0100 | 619-G7001 | Warning Lights, Type "B" | 27.000 | EA | | 191.00 | |
| 0110 | 620-A001 | Mobilization | 1.000 | LS | | 272,000.00 | |
| 0120 | 907-618-A001 | Maintenance of Traffic | 1.000 | LS | | 441,000.00 | |
| 0130 | 907-619-E3001 | Changeable Message Sign | 2.000 | EA | | 10,000.00 | |
| 0140 | 907-619-H2001 | Traffic Signal, Portable, Type 1 | 2.000 | EA | | 40,000.00 | |
| 0150 | 907-626-B003 | 6" Thermoplastic Double Drop Traffic Stripe, Continuous White | 1,320.000 | LF | | 9.00 | |
| 0160 | 907-626-D004 | 6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow | 380.000 | LF | | 9.00 | |
| 0170 | 907-626-E004 | 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow | 940.000 | LF | | 9.00 | |
| 0180 | 907-627-L001 | Two-Way Yellow Reflective High Performance Raised Markers | 17.000 | EA | | 25.00 | |
| 0190 | 249-B001 | Remove and Reset Riprap | 270.000 | CY | | 190.00 | |
| 0200 | 815-A007 | Loose Riprap, Size 300 | 1,890.000 | TON | | 118.00 | |
| 0210 | 815-E001 | Geotextile under Riprap | 1,290.000 | SY | | 5.00 | |
| 0220 | 907-420-A001 | Undersealing | 2,500.000 | LBS | | 7.65 | |
| 0230 | 907-804-O001 | Bridge Deck Overlay Concrete | 2.000 | CY | | 10,000.00 | |
| 0240 | 907-808-A002 | Joint Repair | 1,126.000 | LF | | 1.00 | |

| Bridge Repair on SR 2 over the Tuscumbia River and reliefs (Bridge Nos. 45.6, 45.7 & 45.8, known as Federal Aid Project No. STBG-0033-02(006) / 109533301 in Alcorn County. | | | | | Key, LLC | | |
|---|---------------|--|-----------|-------|----------------|--|--|
| MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$1,782,229.45 | | | | | \$2,790,369.40 | | |
| Ref# | Item | Item Description | Item Qty | Units | 4 | | |
| 0250 | 907-823-A001 | Preformed Joint Seal, Type I | 564.000 | LF | 44.00 | | |
| 0260 | 907-823-B001 | Saw Cut, Type I | 1,126.000 | LF | 7.00 | | |
| 0270 | 907-824-A003 | General Epoxy Repair | 196.000 | SF | 950.00 | | |
| 0280 | 907-824-C001 | Cap Cleaning | 18.000 | EA | 1,900.00 | | |
| 0290 | 907-824-D001 | Bearing Replacements | 22.000 | EA | 9,900.00 | | |
| 0300 | 907-824-PP003 | Bridge Repair, Removal of Bridge Deck, Per Plans | 170.000 | SF | 235.00 | | |
| 0310 | 907-824-PP006 | Bridge Repair, Structural Pile Encasement, Per Plans | 11.000 | EA | 38,000.00 | | |
| 0320 | 907-828-A001 | Hybrid Polymer Concrete Overlay | 55.000 | CY | 10,000.00 | | |