Mill & Overlay approximately 13 miles of SR 30 from the Lafayette County Line to Cherry Blvd., known as Project No. STBG-0044-01
(032) /108652301 in Union County.

WG Construction Company,
Inc.

Lehman-Roberts Company

Cook & Son, LLC

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $7,636,387.15 $7,252,774.75 $7,321,021.05 $7,321,776.09,
Ref# [tem [tem Description Item Qnty  Units 1 2 3
0010 202-B007 Removal of Asphalt Pavement, All Depths 4,869.000 SY 15.00 25.50 20.00
0020 202-B158 Removal of Guard Rail, Including Rails, Posts and Terminal Ends 760.000 LF 5.00 5.00 5.00
0030 202-B240 Removal of Traffic Stripe 9,015.000 LF 2.00 2.05 2.00
0040 203-G001 [Excess Excavation, FM, AH 4,158.000 CY 16.00 20.50 20.00
0050 209-A009 Geotextile Stabilization, Type VII, Non-Woven 4,869.000 SY 5.00 5.25 5.00
0060 304-A002 Granular Material, LVM, Class 3, Group C 3,274.000 CY 54.00 85.50 50.00
0070 403-A015 9.5-mm, ST, Asphalt Pavement 33,772.000 TON 138.25 128.50 133.89
0080 406-D001 Fine Milling of Bituminous Pavement, All Depths 253,483.000 SY 1.85 2.85 1.54
0090 407-A001 Asphalt for Tack Coat 25,350.000 GAL 3.50 4.50 3.00
0100 423-A001 Rumble Strips, Ground In 25.000 MI 400.00 825.00 265.00
0110 503-C010 Saw Cut, Full Depth 2,370.000 LF 3.00 5.15 10.00
0120 606-B001 Guard Rail, Class A, Type 1 600.000 LF 36.00 36.00 36.00
0130 606-E001 Guard Rail, Terminal End Section 4.000 EA 3,950.00 3,950.00 3,950.00
0140 618-B001 Additional Construction Signs 1.000 SF 10.00 10.00 10.00
0150 619-A1001 Temporary Traffic Stripe, Continuous White 74.000 MI 2,000.00 2,050.00 2,000.00
0160 619-A2001 Temporary Traffic Stripe, Continuous Yellow 36.000 MI 2,000.00 2,050.00 2,000.00
0170 619-A4002 Temporary Traffic Stripe, Skip Yellow 24.000 MI 2,000.00 2,050.00 2,000.00
0180 619-A5001 Temporary Traffic Stripe, Detail 20,204.000 LF 0.30 0.35 0.30
0190 619-A6001 Temporary Traffic Stripe, Legend 206.000 SF 4.00 4.10 4.00
0200 619-A6002 Temporary Traffic Stripe, Legend 3,722.000 LF 2.00 2.05 2.00
0210 620-A001 [Mobilization 1.000 LS 225,000.00 130,000.00 452,914.48
0220 630-F006 Delineators, Guard Rail, White 176.000 EA 22.00 22.00 22.00
0230 907-204-A003  [Geogrid, Type II, Biaxial 4,869.000 SY 5.00 5.25 2.50
0240 907-618-A001 [Maintenance of Traffic 1.000 LS 180,000.00 165,000.00 206,300.00
0250 907-619-B001  [Temporary Portable Rumble Strips 66.000 LF 110.00 90.00 110.00
0260 907-626-C012 |6" Thermoplastic Double Drop Edge Stripe, Continuous White 25.000 MI 8,000.00 8,200.00 8,000.00
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Mill & Overlay approximately 13 miles of SR 30 from the Lafayette County Line to Cherry Blvd., known as Project No. STBG-0044-01
(032) /108652301 in Union County.

WG Construction Company,
Inc.

Lehman-Roberts Company

Cook & Son, LLC

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $7,636,387.15 $7,252,774.75 $7,321,021.05 $7,321,776.09,
Ref# [tem [tem Description Item Qnty  Units 1 2 3
0270 907-626-D003 6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow 9.000 MI 4,000.00 4,100.00 4,000.00
0280 907-626-E003 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow 12.000 MI 8,000.00 8,200.00 8,000.00
0290 907-626-G006 [Thermoplastic Double Drop Detail Stripe, White 11,221.000 LF 3.00 3.10 3.00
0300 907-626-G007 [Thermoplastic Double Drop Detail Stripe, Yellow 8,983.000 LF 3.00 3.10 3.00
0310 907-626-H006 [Thermoplastic Double Drop Legend, White 206.000 SF 12.00 12.50 12.00
0320 907-626-H007 [Thermoplastic Double Drop Legend, White 3,722.000 LF 5.00 5.25 5.00
0330 007-627-J001  [Two-Way Clear Reflective High Performance Raised Markers 1,440.000 EA 8.00 8.25 8.00
0340 007-627-K001 |Red-Clear Reflective High Performance Raised Markers 79.000 EA 8.00 8.25 8.00
0350 007-627-L001 [Two-Way Yellow Reflective High Performance Raised Markers 2,885.000 EA 8.00 8.25 8.00
0360 007-627-M001 |One-Way Clear Reflective High Performance Raised Markers 1,870.000 EA 8.00 8.25 8.00
0370 007-632-C001 |[Modify Existing Traffic Signal Cabinet Assembly 1.000 EA 5,000.00 1.00 0.01
0380 907-632-D001 [Solid State Traffic Actuated Controller, Type 1 1.000 EA 4,471.00 4,400.00 3,925.00
0390 907-632-G001 [Malfunction Management Unit 1.000 EA 1,800.00 2,000.00 1,775.00
0400 007-641-A002 [Signal Stop Bar Radar Vehicle Detection Sensor, Type 2 4.000 EA 7,145.00 7,900.00 7,055.00
0410 907-641-B002 [Signal Advanced Radar Vehicle Detection Sensor, Type 2 2.000 EA 7,520.00 8,450.00 7,565.00
0420 007-641-D001 [Radar Vehicle Detection Cable 1,300.000 LF 2.00 3.95 3.45
0422 007-641-F002 [Signal Radar Vehicle Detection Processor, Type 2 1.000 EA 7,350.00 9,000.00 7,795.00
0430 304-F001 3/4" and Down Crushed Stone Base 5,575.000 TON 55.00
0440 304-F002 Size 610 Crushed Stone Base 5,575.000 TON 50.00 52.00
0450 304-F003 Size 825B Crushed Stone Base 5,575.000 TON
0460 007-624-B002 |6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White 5,680.000 LF
0470 007-624-C001 |6" Inverted Profile Thermoplastic Traffic Stripe, Skip Yellow 2,345.000 LF
0480 007-624-D002 |6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow 990.000 LF
0490 007-628-HO005 |6" High Performance Cold Plastic Traffic Stripe, Continuous White 5,680.000 LF 9.00 9.25 9.00
0500 007-628-1004 6" High Performance Cold Plastic Traffic Stripe, Skip Yellow 2,345.000 LF 8.00 8.25 8.00
0510 907-628-J003  |6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow 990.000 LF 9.00 9.25 9.00
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Mill & Overlay approximately 13 miles of SR 30 from the Lafayette County Line to Cherry Blvd., known as Project No. STBG-0044-01
(032) / 108652301 in Union County.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $7,636,387.15

APAC - Mississippi, Inc.

$7,577,359.02

Ref# [tem [tem Description Item Qnty  Units 4

0010 202-B007 Removal of Asphalt Pavement, All Depths 4,869.000 SY 42.00
0020 202-B158 Removal of Guard Rail, Including Rails, Posts and Terminal Ends 760.000 LF 5.00
0030 202-B240 Removal of Traffic Stripe 9,015.000 LF 2.00
0040 203-G001 [Excess Excavation, FM, AH 4,158.000 CY 35.00
0050 209-A009 Geotextile Stabilization, Type VII, Non-Woven 4,869.000 SY 8.00
0060 304-A002 Granular Material, LVM, Class 3, Group C 3,274.000 CY 57.00
0070 403-A015 9.5-mm, ST, Asphalt Pavement 33,772.000 TON 142.81
0080 406-D001 Fine Milling of Bituminous Pavement, All Depths 253,483.000 SY 1.21
0090 407-A001 Asphalt for Tack Coat 25,350.000 GAL 4.50
0100 423-A001 Rumble Strips, Ground In 25.000 MI 270.00
0110 503-C010 Saw Cut, Full Depth 2,370.000 LF 12.00
0120 606-B001 Guard Rail, Class A, Type 1 600.000 LF 36.00
0130 606-E001 Guard Rail, Terminal End Section 4.000 EA 3,950.00
0140 618-B001 Additional Construction Signs 1.000 SF 10.00
0150 619-A1001 Temporary Traffic Stripe, Continuous White 74.000 MI 2,000.00
0160 619-A2001 Temporary Traffic Stripe, Continuous Yellow 36.000 MI 2,000.00
0170 619-A4002 Temporary Traffic Stripe, Skip Yellow 24.000 MI 2,000.00
0180 619-A5001 Temporary Traffic Stripe, Detail 20,204.000 LF 0.30
0190 619-A6001 Temporary Traffic Stripe, Legend 206.000 SF 4.00
0200 619-A6002 Temporary Traffic Stripe, Legend 3,722.000 LF 2.00
0210 620-A001 [Mobilization 1.000 LS 276,985.83
0220 630-F006 Delineators, Guard Rail, White 176.000 EA 22.00
0230 007-204-A003  [Geogrid, Type II, Biaxial 4,869.000 SY 8.00
0240 907-618-A001 [Maintenance of Traffic 1.000 LS 223,192.83
0250 007-619-B001 [Temporary Portable Rumble Strips 66.000 LF 244.65
0260 907-626-C012 [6" Thermoplastic Double Drop Edge Stripe, Continuous White 25.000 MI 8,000.00
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Mill & Overlay approximately 13 miles of SR 30 from the Lafayette County Line to Cherry Blvd., known as Project No. STBG-0044-01
(032) /108652301 in Union County.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $7,636,387.15

APAC - Mississippi, Inc.

$7,577,359.02

Ref# [tem [tem Description Item Qnty  Units 4

0270 907-626-D003 6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow 9.000 MI 4,000.00
0280 907-626-E003 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow 12.000 MI 8,000.00
0290 907-626-G006 [Thermoplastic Double Drop Detail Stripe, White 11,221.000 LF 3.00
0300 907-626-G007 [Thermoplastic Double Drop Detail Stripe, Yellow 8,983.000 LF 3.00
0310 907-626-H006 [Thermoplastic Double Drop Legend, White 206.000 SF 12.00
0320 907-626-H007 [Thermoplastic Double Drop Legend, White 3,722.000 LF 5.00
0330 007-627-J001  [Two-Way Clear Reflective High Performance Raised Markers 1,440.000 EA 8.00
0340 007-627-K001 |Red-Clear Reflective High Performance Raised Markers 79.000 EA 8.00
0350 007-627-L001 [Two-Way Yellow Reflective High Performance Raised Markers 2,885.000 EA 8.00
0360 007-627-M001 |One-Way Clear Reflective High Performance Raised Markers 1,870.000 EA 8.00
0370 007-632-C001 |[Modify Existing Traffic Signal Cabinet Assembly 1.000 EA 0.01
0380 907-632-D001 [Solid State Traffic Actuated Controller, Type 1 1.000 EA 4,150.00
0390 907-632-G001 |Malfunction Management Unit 1.000 EA 1,875.00
0400 007-641-A002 [Signal Stop Bar Radar Vehicle Detection Sensor, Type 2 4.000 EA 7,455.00
0410 907-641-B002 [Signal Advanced Radar Vehicle Detection Sensor, Type 2 2.000 EA 7,990.00
0420 907-641-D001 [Radar Vehicle Detection Cable 1,300.000 LF 3.70
0422 007-641-F002 [Signal Radar Vehicle Detection Processor, Type 2 1.000 EA 8,135.00
0430 304-F001 3/4" and Down Crushed Stone Base 5,575.000 TON 38.50
0440 304-F002 Size 610 Crushed Stone Base 5,575.000 TON

0450 304-F003 Size 825B Crushed Stone Base 5,575.000 TON

0460 007-624-B002 |6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White 5,680.000 LF

0470 007-624-C001 |6" Inverted Profile Thermoplastic Traffic Stripe, Skip Yellow 2,345.000 LF

0480 007-624-D002 |6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow 990.000 LF

0490 007-628-HO005 |6" High Performance Cold Plastic Traffic Stripe, Continuous White 5,680.000 LF 9.00
0500 007-628-1004 6" High Performance Cold Plastic Traffic Stripe, Skip Yellow 2,345.000 LF 8.00
0510 907-628-J003  |6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow 990.000 LF 9.00
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