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1st O.REV.

SUMMARY OF REVISIONS

DATE 1st ORDER = ADDENDUM | 2nd ORDER BY SHEET ID DESCRIPTION
11-12-24 X VOLKERT TITLE STORMWATER PERMIT UPDATED.
11-12-24 X VOLKERT SQ-1 UPDATED GRASSING QUANTITY.
11-12-24 X VOLKERT SQ-2 UPDATED GRASSING QUANTITY.
11-12-24 X VOLKERT SQ-3 UPDATED GRASSING QUANTITY.
11-12-24 X VOLKERT SQ-4 UPDATED GRASSING QUANTITY.
11-12-24 X VOLKERT SQ-5 UPDATED GRASSING QUANTITY.
11-12-24 X VOLKERT SQ-6 UPDATED GRASSING QUANTITY. __
11-12-24 X VOLKERT SQ-7 UPDATED GRASSING QUANTITY. 2 E E
11-12-24 X VOLKERT SQ-8 UPDATED GRASSING QUANTITY. HEIFIR
11-12-24 X VOLKERT SQ-9 UPDATED GRASSING QUANTITY. AR
11-12-24 X VOLKERT 5Q-10 UPDATED GRASSING QUANTITY. S Ianlan
11-12-24 X VOLKERT SQ-11 UPDATED GRASSING QUANTITY.
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DESCRIPTION OF SHEET

TITLE SHEET

REVISION

DETAILED INDEX AND GENERAL NOTES (5)
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QUANTITY SHEETS (18)

SUMMARY OF QUANTITIES
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SUMMARY OF QUANTITIES
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TRAFFIC CONTROL SIGNS
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DESCRIPTION OF SHEET

PLAN & PROFILE SHEETS (9)

SR 15/SR 16 EASTBOUND

SR 15/SR 16 WESTBOUND
LAKESIDE-SR 15 NORTHBOUND
LAKESIDE-SR 15 SOUTHBOUND
CIRCULATORY ROADWAY

CR 375

SR 15/SR 16 BYPASS
LAKESIDE BRIDGE SITE
WEYERHAEUSER BRIDGE SITE

INTERSECTION DETAIL SHEETS (3)

INTERSECTION DETAILS
INTERSECTION DETAILS
INTERSECTION DETAILS

FORM GRADES (4)

FORM GRADES
FORM GRADES
FORM GRADES
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TRAFFIC CONTROL SHEETS (25)
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DETAIL OF CONSTRUCTION SIGNING

WORKING SHEET
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TRAFFIC CONTROL - PHASE 1-2
TRAFFIC CONTROL - PHASE 2-1
TRAFFIC CONTROL - PHASE 2-2
TRAFFIC CONTROL - PHASE 2-3
TRAFFIC CONTROL - PHASE 2-4
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TRAFFIC CONTROL - PHASE 2A-3
TRAFFIC CONTROL - PHASE 2A-4
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DESCRIPTION OF SHEET

TRAFFIC CONTROL - PHASE 3-2
TRAFFIC CONTROL - PHASE 3-3
TRAFFIC CONTROL - PHASE 3-4
TRAFFIC CONTROL - PHASE 4-1
TRAFFIC CONTROL - PHASE 4-2
TRAFFIC CONTROL - PHASE 4-3
TRAFFIC CONTROL - PHASE 4-4

SPECIAL DESIGN SHEETS (25)

PAVEMENT MARKING DETAILS

PAVEMENT MARKING DETAILS

PAVEMENT MARKING DETAILS

PAVEMENT MARKING DETAILS

PAVEMENT MARKING DETAILS

PAVEMENT MARKING DETAILS

PAVEMENT MARKING DETAILS

PAVEMENT MARKING DETAILS

PAVEMENT MARKING DETAILS

VEGATATION SCHEDULE

EROSION CONTROL PLAN

EROSION CONTROL PLAN

EROSION CONTROL PLAN

EROSION CONTROL PLAN

EROSION CONTROL PLAN

EROSION CONTROL PLAN

EROSION CONTROL PLAN

EROSION CONTROL PLAN

EROSION CONTROL PLAN

RIGHT OF WAY MARKERS & EASEMENT MARKERS
REMOVAL AND SAW CUT DETAILS

REMOVAL AND SAW CUT DETAILS

SIGN SUPPORT HARDWARE - 2.5" SQUARE TUBE
SIGN SUPPORT HARDWARE - 2.0" SQUARE TUBE
BRIDGE END PAVEMENT DETAIL - SPECIAL DESIGN

PERMANENT SIGNING PLANS (6)

PERMANENT SIGNING PLANS
PERMANENT SIGNING PLANS
PERMANENT SIGNING PLANS

NO.

TC-12
TC-13
TC-14
TC-15
TC-16
TC-17
TC-18

PMD-1
PMD-2
PMD-3
PMD-4
PMD-5
PMD-6
PMD-7
PMD-8
PMD-9
VS-1
ECP-3
ECP-4
ECP-5
ECP-6
ECP-7
ECP-8
ECP-9

ECP-10
ECP-11
ROW-COR

REM-1
REM-2
TSS-1

T15S-2

SD-BE1

PSP-1
PSP-2
PSP-3

WORKING SHEET

NO.

70
71
72
73
74
75
76

77
78
79
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84
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87
88
89
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97
08
99
100
101

1001
1002
1003

DESCRIPTION OF SHEET

PERMANENT SIGNING PLANS
PERMANENT SIGNING PLANS - DETAILS
PERMANENT SIGNING PLANS - DETAILS

TEMPORARY SIGNAL PLANS (8)

PROJECT NOTES - TEMPORARY TRAFFIC SIGNALS
TEMPORARY SIGNAL INSTALLATION - PHASE 2
TEMPORARY SIGNAL INSTALLATION - PHASE 3
TRAFFIC SIGNAL GENERAL NOTES

TRAFFIC SIGNAL LEGEND

CONTROLLER CABINET AND POWER SERVICE DETAILS
SPAN WIRE DETAILS

TEMPORARY SIGNAL POLE DETAILS

ROADWAY LIGHTING PLANS (7)

LIGHTING DETAILS
LIGHTING LAYOUT DETAILS
LIGHTING LAYOUT DETAILS
LIGHTING LAYOUT DETAILS
LIGHTING DETAILS
LIGHTING DETAILS
LIGHTING DETAILS

STANDARD DRAWING SHEETS (55)

33.5" BRIDGE END PAVEMENT RAIL

CONCRETE ISLAND PAVEMENT DETAILS

PAVEMENT MARKING DETAILS FOR 2-LANE AND 4-LANE
PAVEMENT MARKING LEGEND DETAILS

PAVEMENT MARKING LEGEND DETAILS

4-LANE TO 2-LANE TRANSITION AT INTERCHANGE
TYPICAL TEMP. EROSION CONTROL

DETAILS OF SEDIMENT BARRIER APPLICATIONS
DETAILS OF SILT FENCE

DITCH CHECK STRUCTURES

SILT FENCE AND HAY BALE DITCH CHECKS

WATTLE DITCH CHECKS

SILT DIKE DITCH CHECKS

ROCKDITCH CHECK

ROCK FILTER DAM

ROCK DITCH CHECK WITH SUMP

TYPICAL APPLICATIONS FOR INLET CONSTRUCTION

NO.

PSP-4
PSD-1
PSD-2

PN-1
TSI-1
TSI-2
TSD-1
TSD-2
TSD-3
TSD-4
TSD-5

LD-1
LL-1

LL-2
LL-3
LD-2
LD-3
LD-4

BER-1
CIP-1
PM-1
PM-5
PM-6
PM-8

ECD-1

ECD-2

ECD-3

ECD-4

ECD-5

ECD-6

ECD-7

ECD-8

ECD-9

ECD-10
ECD-11

WORKING SHEET
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6051
6055
6056
6058
6101
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6106
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6109
6110
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DESCRIPTION OF SHEET

STANDARD DRAWING SHEETS (CONT.)

INLET PROTECTION DETAILS

INLET PROTECTION OF WATTLES

INLET PROTECTION DEVICE

INLET PROTECTION DETAILS OF SANDBAGS
STABILIZED CONSTRUCTION ENTRANCE
DETAILS OF TYPICAL DITCH TREATMENTS

DITCH TREATMENT INSTALLATION DETAIL FOR SOIL REINF. MAT

GUARDRAIL: "W" BEAM (WOOD POST)

GUARDRAIL: THRIE BEAM (WOOD POST)

GUARDRAIL: THRIE BEAM (STEEL POST)

GUARDRAIL: BRIDGE END SECTION TYPE | (WOOD POST)
GUARDRAIL: BRIDGE END SECTION TYPE | (STEEL POST)
GUARDRAIL: RUB RAIL HARDWARE

GUARDRAIL: MISCELLANEOUS HARDWARE

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGNS

STANDARD ROADSIDE SIGN ASSEMBLY

STANDARD ROADSIDE SIGN ASSEMBLY

STANDARD ROADSIDE SIGN ASSEMBLY

TYPICAL INSTALLATION OF GROUND MOUNTED DIRECTIONAL
TYPICAL GUARDRAIL DELINEATION

TRAFFIC CONTROL PLANWITH FLAGGER

SHORT DURATION CLOSING

HIGHWAY SIGN AND BARRIDADE DETAILS

TRAFFIC CONTROL FOR MOBILE OPERATIONS

DETAILS OF OUTSIDE LANE CLOSURE AT RAMPS
TRAFFIC CONTROL PLAN: UNEVEN PAVEMENT
TEMPORARY STRIPING FOR TRAFFIC CONTROL
TRAFFIC CONTROL DETAILS DRUM PLACEMENT

RURAL DRIVEWAYS

DRIVEWAYS, CURB & GUTTER, SIDEWALK

DRIVEWAYS, INTEGRAL CURB, SIDEWALK

NO.

ECD-12
ECD-13
ECD-14
ECD-15
ECD-16
DT-1
DT-1A
GR-1
GR-1A
GR-1B
GR-2F
GR-2G
GR-RR
GR-HW
SN-3
SN-3A
SN-3B
SN-4
SN-4A
SN-4B
SN-5
SN-8C
TCP-1
TCP-6
TCP-8
TCP-9
TCP-10
TCP-12
TCP-13
TCP-16
RD-1
SD-1
SD-2

WORKING SHEET

NO.

6112
6113
6114
6115
6116
6123
6124
6201
6202
6203
6210
6211
6218
6221
6303
6304
6305
6306
6307
6308
6309
6317
6351
6356
6358
6359
6360
6362
6363
6366
6403
6419
6420

DESCRIPTION OF SHEET

DETAILS OF PAVED FLUMES

PIPE CULVERT INSTALLATION

STORM SEWER INLET - TYPE SS-2

FLARED END SECTION FOR CONCRETE PIPE
FLARED END SECTION FOR CONCRETE ARCH PIPE

CROSS-SECTION SHEETS (17)

15-16 EASTBOUND - STA. 106+00 TO 111+50

15-16 EASTBOUND - STA. 112+50 TO 114+00

15-16 EASTBOUND - STA. 116+00 TO 117+50

15-16 EASTBOUND - STA. 118+00 TO 119+00

15-16 WESTBOUND - STA. 156+50 TO 160+00

15-16 WESTBOUND - STA. 160+50 TO 162+00

15-16 WESTBOUND - STA. 162+50 TO 168+00

15-16 WESTBOUND - STA. 168+50 TO 169+50
LAKESIDE-15 NORTHBOUND - STA. 201+00 TO 205+00
LAKESIDE-15 NORTHBOUND - STA. 205+50 TO 206+50
LAKESIDE-15 NORTHBOUND - STA. 209+00 TO 212+00
LAKESIDE-15 SOUTHBOUND - STA. 255+50 TO 260+50
LAKESIDE-15 SOUTHBOUND - STA. 261+00 TO 263+00
CR375-STA723+50 TO 727+00

CR375-STA727+50 TO 727+50

CIRCULATORY ROADWAY - STA. 300+00 TO 303+50

CIRCULATORY ROADWAY - STA. 305+95.84 TO 303+95.84

TOTAL SHEETS (194)

WORKING
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PLAN SHEET
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10/21/2024 11:00:10 PM

GENERAL NOTES

BRIDGES AND WALLS

STORAGE OF FLAMMABLE MATERIALS WILL NOT BE ALLOWED UNDER ANY BRIDGE STRUCTURES WITHOUT WRITTEN APPROVAL
FROM THE PROJECT ENGINEER. SEE NOTICE TO BIDDERS ENTITLED “MATERIAL STORAGE UNDER BRIDGES" FOR MORE
INFORMATION.

DRAINAGE STRUCTURES
ALL PIPE JOINTS ARE TO BE WRAPPED IN 24-INCH WIDE TYPE V GEOTEXTILE FABRIC. ALL PICKUP HOLES SHALL BE PLUGGED
AND COVERED WITH TYPE V GEOTEXTILE FABRIC , THE COST OF WHICH SHALL BE ABSORBED IN OTHER ITEMS BID.

THE COST FOR REMOVAL OF ALL HEADWALLS AND WINGWALLS (PIPES, BOX CULVERTS, BOX BRIDGES) SHALL BE ABSORBED
IN OTHER ITEMS BID.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING EXISTING STRUCTURES SUCH AS, BUT NOT LIMITED TO, PIPES,
INLETS, APRONS, AND BRIDGES FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION. THE CONTRACTOR SHALL REPLACE
OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE LIFE OF THE CONTRACT. NO PAYMENT
WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

THE COST OF ANY COLLARS REQUIRED TO CONNECT CONCRETE FLARED END SECTIONS TO NON-CONCRETE PIPE SECTIONS
SHALL BE ABSORBED IN THE COST FOR NON-CONCRETE PIPE.

CURB AND GUTTER VERTICAL DIMENSIONS SHOWN IN THE DETAIL DRAWINGS ARE FOR A CURB IN THE "CATCH" CONFIGURATION
AND SHALL BE CONSIDERED TO BE MINIMUM DIMENSIONS. THE DIMENSIONS MAY BE MODIFIED AS NECESSARY FOR "SPILL"
CURB AND GUTTER, BUT SHALL NOT BE LESS THAN THE MINIMUM SHOWN.

CURB AND GUTTER VERTICAL DIMENSIONS SHOWN IN THE DETAIL DRAWINGS ARE FOR A CURB IN THE "CATCH" CONFIGURATION
AND SHALL BE CONSIDERED TO BE MINIMUM DIMENSIONS. THE DIMENSIONS MAY BE MODIFIED AS NECESSARY FOR "SPILL"
CURB AND GUTTER, BUT SHALL NOT BE LESS THAN THE MINIMUM SHOWN.

EARTHWORK
25% SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING PURPOSES ONLY.

THE TOP THREE FEET AND VARIABLE OF THE DESIGN SOILS (BOTH NATURAL AND EMBANKMENT) SHALL BE CONSTRUCTED
OF SOIL CLASSIFIED AS B15 OR BETTER, PER MDOT SPECIFICATIONS 703.21, EXCEPT AT UNDERCUT LOCATIONS
DESIGNATED ON THE PLANS OR AS DIRECTED BY THE ENGINEER TO RECEIVE CLASS B-15 BORROW EXCAVATION. EXTREME
CARE SHALL BE EXERCISED IN UNDERCUT AREAS, AND THE UNDERCUT DEPTH MAY BE ADJUSTED AT CROSS DRAINS AS
DIRECTED BY THE ENGINEER. FOR ADDITIONAL DETAILS THE CONTRACTOR IS REFERRED TO THE NOTICE TO BIDDERS ON
DESIGN SOIL MATERIAL IN THE CONTRACT PROPOSAL DOCUMENT.

VOIDS CREATED BY THE REMOVAL OF, BUT NOT LIMITED TO, POSTS, CONCRETE ANCHORS, AND FOOTINGS SHALL BE
BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD
AND BRIDGE CONSTRUCTION, THE COST OF WHICH WILL BE ABSORBED IN OTHER ITEMS BID.

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF TRAFFIC AND ADJACENT
PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURRING DURING EXCAVATION REQUIRES THAT EXTREME CAUTION BE
EXERCISED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PLACING WHAT BRACING, SHORING, OR GROUND SUPPORT
SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS WORKING NEAR THE EXCAVATION,
THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION, OR ANY STRUCTURES ADJACENT TO THE EXCAVATION. ALL COSTS FOR
DESIGNING, DRAWING, AND CONSTRUCTING THE FACILITY SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.

VEGETATIVE MATERIAL WILL BE REMOVED PRIOR TO PLACEMENT OF GRANULAR MATERIAL. THE COST OF WHICH SHALL BE
ABSORBED IN OTHER ITEMS BID.

PRIOR TO EARTHWORK OPERATIONS, THE EXISTING TOP 4" TOPSOIL IS TO BE STRIPPED AND STOCKPILED. AFTER THE
GRADING OPERATIONS ARE COMPLETED, SAID TOPSOIL SHALL BE PLACED ON ALL AREAS THAT ARE NOT TO BE PAVED

OR OTHERWISE PROTECTED, IN ACCORDANCE WITH SECTION 211 OF THE SPECIFICATIONS, OR THE VEGETATION SCHEDULE
(SEE WK. SH. VS-1). EXISTING TOPSOIL AND ALL COSTS ASSOCIATED WITH STRIPPING, HAULING, STOCKPILING, AND
PLACEMENT OF THE EXISTING TOPSOIL IS TO BE ABSORBED IN OTHER EARTHWORK ITEMS.

(16)

(17)

GENERAL NOTES (CONT'D)

EROSION CONTROL - TEMPORARY
WIRE FENCE BACKING WILL BE REQUIRED FOR ALL SILT FENCE. (SEE WK. NO. ECD-3)

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT. IT IS THE RESPONSIBILITY
OF THE CONTRACTOR TO ENSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR CONTAMINATE WATERS OF THE U. S.
DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT AN EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF
WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION. ANY ADDITIONAL SILT BASINS NOT SHOWN IN THE PLANS SHALL

BE INCLUDED IN THE CONTRACTOR'S EROSION CONTROL PLAN PRIOR TO SUBMITTING FOR APPROVAL.

ALL ITEMS OF WORK ASSOCIATED WITH THE INSTALLATION OF A CONSTRUCTION ENTRANCE SHALL BE ABSORBED IN
OTHER ITEMS OF WORK.

ENVIRONMENTAL & CLEARING
NO TEMPORARY CULVERT STREAM CROSSINGS WILL BE ALLOWED.

PAVEMENT, BASE, AND SHOULDERS

THE CONTRACTOR SHALL REPAIR ANY DAMAGE TO THE PAVED OR UNPAVED SHOULDER THAT MIGHT OCCUR DURING
CONSTRUCTION. ANY REPAIR TO SHOULDER WILL BE IN ACCORDANCE WITH THE APPLICABLE SECTIONS OF THE
MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION. NO PAYMENT WILL BE MADE FOR
REPAIR OF DAMAGED SHOULDER.

TEMPORARY PAVEMENT JOINTS (PAPER JOINTS) SHALL BE EMPLOYED AT ALL LOCATIONS REQUIRING TRAFFIC TO TRAVERSE AN UNEVEN

PAVEMENT JOINT. PAPER JOINTS SHALL BE A MINIMUM OF OF 9 FEET IN LENGTH AND SHALL BE ADEQUATELY MAINTAINED.

WHERE MILLING IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE EXISTING SHOULDERS AT SUFFICIENT
INTERVALS TO PREVENT POOLING OR STANDING WATER ON THE MILLED SURFACE, THE COST OF WHICH SHALL BE
ABSORBED IN OTHER ITEMS BID.

PLANS

IF COLORS ARE USED ON PLAN/PROFILE SHEETS, THEY ARE INTENDED TO VISUALLY EASE THE LOCATION OF ELEMENTS FOR
USERS OF THESE DRAWINGS. ALTHOUGH THE INTENT IS TO CATEGORIZE EVERYTHING AS EITHER EXISTING OR PROPOSED,
IT IS THE END USER’S RESPONSIBILITY TO ENSURE ALL ELEMENTS ARE INTERPRETED CORRECTLY, REGARDLESS OF COLOR.

ALL ADDENDA TO THESE PLANS WILL BE POSTED TO WWW.MDOT.MS.GOV UNDER THE PROPOSAL ADDENDA COLUMN.
BIDDERS ARE ADVISED THAT HARD COPIES OF ANY ADDENDA FOR THIS PROJECT WILL NOT BE MAILED.
IT IS THE BIDDER'S RESPONSIBILITY TO CHECK AND SEE IF ANY ADDENDA HAVE BEEN POSTED FOR THIS PROJECT.

SEE BRIDGE PLANS FOR DETAILED INDEX SHEET(S), ESTIMATED AND SUMMARY OF QUANTITY SHEETS, AND EROSION
CONTROL SHEETS.

ROADSIDE BARRIERS
ALL DIMENSIONS AND SPACINGS FOR BRIDGE RAIL CONNECTORS SHALL BE VERIFIED IN THE FIELD BY THE CONTRACTOR
PRIOR TO FABRICATION.

TRAFFIC CONTROL - PERMANENT
INSTALLATION DATES SHALL BE CLEARLY WRITTEN IN BOLD BLACK MARKINGS ON THE BACK BOTTOM HALF OF ALL SIGNS
WITH A PERMANENT MARKING STICK THAT IS WATERPROOF, FADE RESISTANT AND MARKS ON WET OR DRY SURFACES.

ALL POST, PIPE, AND |I-BEAM LENGTHS IN THESE PLANS ARE ESTIMATES. POST LENGTHS FOR ALL SIGNS SHALL BE VERIFIED
IN THE FIELD BY THE CONTRACTOR PRIOR TO FABRICATION.

ALL EXISTING SIGNS WHICH ARE TO BE REMOVED AS A PART OF THIS PROJECT THAT ARE NOT IN CONFLICT WITH CONSTRUCTION
SHALL REMAIN IN PLACE UNTIL NEW SIGNS ARE INSTALLED UNLESS NOTED OR DIRECTED OTHERWISE BY THE PROJECT
ENGINEER. ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION SHALL BE REMOVED AND RELOCATED BY THE
CONTRACTOR AS DIRECTED BY THE ENGINEER, THE COST OF WHICH SHALL BE ABSORBED IN OTHER ITEMS BID.
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GENERAL NOTES (CONT'D)

DIRECT-APPLIED LEGEND, BORDER, AND/OR SHIELDS ARE TO BE USED ON ALL GUIDE SIGNS. DIGITALLY PRODUCED SIGN COPY,
SHIELDS, LEGEND, SYMBOLS, OR IMAGES WILL NOT BE ALLOWED WITHOUT WRITTEN APPROVAL FROM MDOT'S PROJECT
ENGINEER.

ALL PERMANENT SIGNS SHALL CONFORM TO THE LATEST EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.
ALL SIGN LOCATIONS SHALL BE APPROVED BY THE PROJECT ENGINEER PRIOR TO INSTALLATION.

THE RETROREFLECTIVE SIGN SHEETING ON PERMANENT GROUND-MOUNTED SIGNS SHALL BE AS FOLLOWS: BROWN BACKGROUND
SHEETING ON GUIDE SIGNS SHALL BE MINIMUM TYPE VIII; GREEN AND BLUE BACKGROUND SHEETING ON GUIDE SIGNS SHALL BE MINIMUM
TYPE IX; ALL WHITE, YELLOW, FLUORESCENT YELLOW AND FLUORESCENT YELLOW/GREEN SHEETING SHALL BE TYPE XI. ALL SIGN
SHEETING ON OVERHEAD SIGNS SHALL BE TYPE XI.

ALL EXISTING SIGNS AND SUPPORTS REMOVED UNDER THIS PROJECT SHALL BECOME THE PROPERTY OF THE CONTRACTOR AND ARE
NOT A SEPARATE PAY ITEM.

ALL SIDE ROAD, STOP SIGN MOUNTED STREET NAME SIGNS TO BE SALVAGED AND STORED AT THE DIRECTION OF THE PROJECT
ENGINEER FOR DELIVERY TO THE CITY (NOT A SEPARATE PAY ITEM).

REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED CONSTRUCTION IS NOT CONSIDERED A
SEPARATE PAY ITEM. COST TO BE ABSORBED IN OTHER ITEMS BID.

REMOVAL OF OBJECT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM, AND SHALL BE ABSORBED IN OTHER ITEMS BID.

TRAFFIC CONTROL - TEMPORARY

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE AND MAY BE ADJUSTED
AS NECESSARY TO FIT FIELD CONDITIONS.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI OF THE MUTCD (LATEST EDITION).
ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER SUITABLE MATERIAL.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS EXCEPT FOR
THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

THE CONTRACTOR SHALL COORDINATE WITH THE CONTRACTOR FROM ADJACENT PROJECT(S) IN IMPLEMENTING THE TRAFFIC
CONTROL PLAN AS DIRECTED BY THE ENGINEER. ALL CONFLICTING SIGNS SHALL BE COVERED OR REMOVED AS DIRECTED
BY THE ENGINEER.

THE CONTRACTOR SHALL COVER OR REMOVE ANY TEMPORARY TRAFFIC CONTROL SIGNS SHOWN IN THE TRAFFIC CONTROL PLAN THAT DO
NOT APPLY TO THE CURRENT PHASE.

THE RETROREFLECTIVE SIGN SHEETING ON RIGID, TEMPORARY TRAFFIC CONTROL (ORANGE) SIGNS SHALL BE MINIMUM TYPE [X.

TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR ALIGNMENT, NEATNESS, AND STRAIGHTNESS.

UTILITIES

UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON THE BEST INFORMATION AVAILABLE TO
THE ENGINEER. UTILITIES THAT WERE FOUND TO BE IN CONFLICT WITH CONSTRUCTION HAVE BEEN RELOCATED. PERMITS ARE
ON FILE WITH THE DEPARTMENT SHOWING THE APPROXIMATE LOCATION OF UTILITIES RELOCATED WITHIN THE RIGHT-OF-WAY.
THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT THIS INFORMATION IS COMPLETE OR ACCURATE. THE CONTRACTOR
MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS TO HAVE UNDERGROUND UTILITY LINES FIELD LOCATED
IN ADVANCE OF CONSTRUCTION.

FOR LIST OF PUBLIC UTILITIES, SEE WORKING NO. 3.
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GENERAL NOTES (CONT'D)

MISCELLANEOUS
SOME WORK 1S REQUIRED OUTSIDE THE PROJECT LIMITS. NO ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH WORK
EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS INCLUDED IN THE PLANS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING AND RELOCATING MAIL BOXES AS NECESSARY TO MAINTAIN
CONTINUOUS MAIL SERVICE THROUGHOUT THE LIFE OF THE PROJECT, THE COST OF WHICH SHALL BE ABSORBED IN OTHER
ITEMS BID.

THE CONTRACTOR IS RESPONSIBLE FOR FIELD-VERIFICATION OF EXISTING GRADES AND MAKING ADJUSTMENTS AS
NECESSARY WITH THE APPROVAL OF THE PROJECT ENGINEER.

THE CONTRACTOR SHALL COORDINATE AND CONDUCT WORK AT LOCAL ROADS AND DRIVEWAYS IN A MANNER SUCH THAT ACCESS IS NOT
INTERRUPTED UNNECESSARILY. ACCESS SHALL BE PRESERVED IN THE BEST MANNER POSSIBLE. COORDINATION AND COMMUNICATION
WITH LANDOWNERS MAY BE NECESSARY TO PREVENT INTERRUPTION OF DRIVEWAY ACCESS.

ALL REFERENCE TO STP-0024-04(031), STP-0024-04(032), AND STP-0024-04(033) IS UNDERSTOOD TO REFER TO CRP-0024-04(031),
CRP-0024-04(032), AND CRP-0024-04(033), RESPECTIVELY.

THE NOTES CONTAINED HEREON ARE SPECIFIC TO THE SUBJECT PROJECT AND SHOULD BE REVIEWED IN DETAIL BY THE CONTRACTOR.
PER SECTION 102.05 OF THE STANDARD SPECIFICATIONS, "THE BIDDER IS REQUIRED TO EXAMINE CAREFULLY THE SITE OF THE PROPOSED
WORK, THE PROPOSAL, PLANS, STANDARD SPECIFICATIONS, SPECIAL PROVISIONS, NOTICE TO BIDDERS, AND CONTRACT FORMS BEFORE
SUBMITTING A PROPOSAL."
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