

Installation of Ramp Gates on I-59 from the Louisiana State Line to north of US 84 & Interchange Signage on US 84 & US 45 & on US 84 & US 61, known as Federal Aid Project Nos. NHPP-0055-01(128) / 109436301, 302, 303, 304, 305, 306, 307 & 308 in Lincoln, Pike, Forrest, Jones, Lamar, Pearl River, Adams & Wayne Counties.					RJM-McQueen Contracting, Inc.	Atwood Fence Company, Inc.	Precise Concrete Works, LLC DBA Precise Contracting
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$10,379,028.63					\$12,492,699.25	\$12,701,813.20	\$21,301,840.80
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	202-B007	Removal of Asphalt Pavement, All Depths	453.000	SY	16.00	38.00	255.30
0020	202-B008	Removal of Asphalt Pavement, All Depths, Including Soil Cement Base	958.000	SY	30.00	38.00	34.50
0030	202-B039	Removal of Cable Barrier	500.000	LF	11.00	10.00	10.87
0040	202-B088	Removal of Curb & Gutter, All Types	408.000	LF	200.00	28.75	115.00
0050	202-B117	Removal of Delineator, All Types	27.000	EA	10.00	52.25	115.00
0060	202-B129	Removal of Flared End Section, All Sizes	1.000	EA	4,500.00	4,650.00	1,868.75
0070	203-EX017	Borrow Excavation, AH, FME, Class B7	464.000	CY	53.00	60.00	57.00
0080	203-EX021	Borrow Excavation, AH, FME, Class B9-6 ,ESFE	39.000	CY	100.00	60.00	404.99
0090	203-G001	Excess Excavation, FM, AH	1,647.000	CY	32.00	60.00	381.80
0100	206-A001	Structure Excavation	25.000	CY	50.00	60.00	517.50
0110	206-B001	Select Material for Undercuts, Contractor Furnished, FM	21.000	CY	180.00	130.00	402.50
0120	209-A005	Geotextile Stabilization, Type V, Non-Woven	1,712.000	SY	4.25	5.50	34.50
0130	212-B001	Standard Ground Preparation	1,447.000	SY	0.10	2.50	20.00
0140	213-C001	Superphosphate	1.000	TON	100.00	5,000.00	5,550.00
0150	216-A001	Solid Sodding	3,247.000	SY	8.50	15.00	86.25
0160	219-A001	Watering	39.000	KGAL	20.00	20.00	20.00
0170	220-A001	Insect Pest Control	1.000	ACRE	30.00	30.00	30.00
0180	237-A002	Wattles, 20"	260.000	LF	45.00	10.50	24.96
0190	304-A008	Granular Material, LVM, Class 6, Group D	238.000	CY	40.00	60.00	69.00
0200	304-F003	Size 825B Crushed Stone Base	658.000	TON	91.00	128.50	178.25
0210	403-A002	12.5-mm, MT, Asphalt Pavement	442.000	TON	215.00	230.00	483.00
0220	403-A003	12.5-mm, ST, Asphalt Pavement	167.000	TON	240.00	254.00	373.75
0230	403-A005	19-mm, MT, Asphalt Pavement	1,353.000	TON	190.00	269.00	797.20
0240	403-A006	19-mm, ST, Asphalt Pavement	250.000	TON	210.00	269.00	367.74
0250	403-A014	9.5-mm, MT, Asphalt Pavement	526.000	TON	260.00	219.00	483.00
0260	403-A015	9.5-mm, ST, Asphalt Pavement	125.000	TON	300.00	230.00	1,025.80

Installation of Ramp Gates on I-59 from the Louisiana State Line to north of US 84 & Interchange Signage on US 84 & US 45 & on US 84 & US 61, known as Federal Aid Project Nos. NHPP-0055-01(128) / 109436301, 302, 303, 304, 305, 306, 307 & 308 in Lincoln, Pike, Forrest, Jones, Lamar, Pearl River, Adams & Wayne Counties.					RJM-McQueen Contracting, Inc.	Atwood Fence Company, Inc.	Precise Concrete Works, LLC DBA Precise Contracting
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$10,379,028.63					\$12,492,699.25	\$12,701,813.20	\$21,301,840.80
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0270	406-D001	Fine Milling of Bituminous Pavement, All Depths	3,760.000	SY	15.00	5.15	43.70
0280	407-A001	Asphalt for Tack Coat	1,070.000	GAL	7.35	5.75	57.50
0290	503-C010	Saw Cut, Full Depth	2,354.000	LF	20.00	24.60	48.88
0300	601-B001	Class "B" Structural Concrete, Minor Structures	59.000	CY	3,500.00	1,450.00	10,925.00
0310	602-A001	Reinforcing Steel	56.000	LBS	30.00	6.05	12.08
0320	603-CA035	24" Reinforced Concrete Pipe, Class V	48.000	LF	200.00	148.00	17,250.00
0330	604-B001	Gratings	250.000	LBS	5.00	8.00	9.78
0340	609-D012	Combination Concrete Curb and Gutter Type 3A Modified	215.000	LF	240.00	60.00	57.50
0350	610-B001	Cable Barrier Terminal Section	2.000	EA	13,250.00	10,000.00	14,496.90
0360	618-B001	Additional Construction Signs	1.000	SF	10.00	10.00	10.00
0370	619-A1002	Temporary Traffic Stripe, Continuous White	2,760.000	LF	0.55	0.55	11.50
0380	619-A2002	Temporary Traffic Stripe, Continuous Yellow	1,628.000	LF	0.55	0.55	9.20
0390	619-A5001	Temporary Traffic Stripe, Detail	6,602.000	LF	0.55	0.55	4.08
0400	619-A6001	Temporary Traffic Stripe, Legend	20.000	SF	2.15	2.15	13.80
0410	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	114.000	SF	15.00	24.50	46.58
0420	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	418.000	SF	15.00	25.50	46.58
0430	619-D3001	Remove and Reset Signs, All Sizes	2.000	EA	500.00	1,550.00	237.19
0440	619-F1007	Portable Median Barrier, Permanent	500.000	LF	150.00	197.50	287.50
0450	619-G4005	Barricades, Type III, Single Faced	192.000	LF	25.00	30.00	48.01
0460	619-G5001	Free Standing Plastic Drums	80.000	EA	100.00	52.00	115.00
0470	619-G7001	Warning Lights, Type "B"	4.000	EA	400.00	170.00	287.50
0480	620-A001	Mobilization	1.000	LS	750,000.00	457,600.00	1,900,000.00
0490	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	1,450.000	SF	37.00	27.00	39.10
0510	630-C001	Square Tube Posts, 4.0 lb/ft	6,391.000	LF	60.00	55.00	59.80
0520	630-C005	Square Tube Posts, 2.0 lb/ft	2,970.000	LF	25.00	20.00	24.15
0530	630-C1001	Square Post Inner Sleeve	5,011.000	LF	20.00	16.00	20.70

Installation of Ramp Gates on I-59 from the Louisiana State Line to north of US 84 & Interchange Signage on US 84 & US 45 & on US 84 & US 61, known as Federal Aid Project Nos. NHPP-0055-01(128) / 109436301, 302, 303, 304, 305, 306, 307 & 308 in Lincoln, Pike, Forrest, Jones, Lamar, Pearl River, Adams & Wayne Counties.					RJM-McQueen Contracting, Inc.	Atwood Fence Company, Inc.	Precise Concrete Works, LLC DBA Precise Contracting
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$10,379,028.63					\$12,492,699.25	\$12,701,813.20	\$21,301,840.80
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0540	630-F003	Delineators, Flexible Post Mounted, Crossover, Type II	2.000	EA	145.00	135.00	138.00
0550	630-F010	Delineators, Post Mounted, Double White	21.000	EA	65.00	59.00	87.98
0560	630-F011	Delineators, Post Mounted, Double Yellow	6.000	EA	75.00	69.00	87.98
0570	630-G005	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	36.000	EA	115.00	105.00	575.00
0580	699-A001	Roadway Construction Stakes	1.000	LS	150,000.00	25,780.00	1,120,474.90
0590	907-234-A001	Temporary Silt Fence	900.000	LF	16.00	7.50	17.25
0600	907-618-A001	Maintenance of Traffic	1.000	LS	150,000.00	59,500.00	1,251,176.12
0610	907-619-E3001	Changeable Message Sign	2.000	EA	12,000.00	7,500.00	28,750.00
0620	907-626-C011	6" Thermoplastic Double Drop Edge Stripe, Continuous White	1,380.000	LF	6.50	6.45	14.38
0630	907-626-F004	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow	814.000	LF	6.50	6.45	13.80
0640	907-626-G006	Thermoplastic Double Drop Detail Stripe, White	2,242.000	LF	10.55	10.70	15.30
0650	907-626-G007	Thermoplastic Double Drop Detail Stripe, Yellow	1,059.000	LF	10.55	10.70	13.80
0660	907-626-H006	Thermoplastic Double Drop Legend, White	10.000	SF	26.50	26.75	69.51
0670	907-627-J001	Two-Way Clear Reflective High Performance Raised Markers	31.000	EA	26.50	26.75	33.64
0680	907-627-K001	Red-Clear Reflective High Performance Raised Markers	28.000	EA	26.50	26.75	230.00
0682	907-630-PP002	Roadside Directional Signs, Sheet Aluminum, 0.125" Thickness, Ground Mounted	5,055.000	SF	41.00	37.00	43.70
0690	907-635-PP002	Drop Gate Barricade , 28 FT	122.000	EA	24,000.00	24,000.00	27,505.70
0700	907-635-PP002	Drop Gate Barricade , 30 FT	82.000	EA	23,450.00	25,500.00	27,711.55
0710	907-635-PP002	Drop Gate Barricade , 32 FT	65.000	EA	23,500.00	26,500.00	27,853.00
0720	907-635-PP002	Drop Gate Barricade , 34 FT	34.000	EA	23,750.00	27,500.00	28,824.75
0730	907-635-PP002	Drop Gate Barricade , 37 FT	45.000	EA	24,000.00	28,500.00	28,635.00
0740	907-635-PP002	Drop Gate Barricade , 40 FT	32.000	EA	24,900.00	30,000.00	29,325.00
0750	907-906001	Trainees	520.000	HRS	5.00	5.00	5.00