

Bridge Repairs on SR 4 over the Hatchie River and Relief (Bridge Nos. 124.0 & 124.1) & SR 15 over North Prong (Bridge No. 322.9), known as Federal Aid Project Nos. STBG-0071-06(012) / 109573301 & NHPP-0022-04(072) / 109574301 in Tippah County.					Talbot Brothers Contracting Co., Inc.	Gibson & Associates, Inc.	Century Construction Group, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$2,153,622.10					\$2,034,612.09	\$2,282,552.00	\$2,494,914.25
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	202-B240	Removal of Traffic Stripe	2,280.000	LF	2.00	2.20	2.25
0020	403-A015	9.5-mm, ST, Asphalt Pavement	80.000	TON	340.31	330.00	370.00
0030	406-D001	Fine Milling of Bituminous Pavement, All Depths	1,432.000	SY	12.00	15.00	23.50
0040	615-B001	Precast Concrete Median Barrier	1,360.000	LF	85.00	40.50	65.00
0050	618-B001	Additional Construction Signs	1.000	SF	10.00	10.00	10.00
0060	619-A1003	Temporary Traffic Stripe, Continuous White, Paint	3,410.000	LF	2.00	2.20	2.25
0070	619-A1007	Temporary Traffic Stripe, Continuous White, Type 1 or 2 Tape	3,108.000	LF	2.00	2.20	2.25
0080	619-A2003	Temporary Traffic Stripe, Continuous Yellow, Paint	260.000	LF	2.00	2.20	2.25
0090	619-A4003	Temporary Traffic Stripe, Skip Yellow, Paint	1,575.000	LF	2.00	2.20	2.25
0100	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	38.000	SF	8.09	8.80	10.00
0110	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	184.000	SF	8.09	8.80	10.00
0120	619-F2001	Remove and Reset Concrete Median Barrier, Precast	1,360.000	LF	25.00	7.25	31.00
0130	619-G4001	Barricades, Type III, Double Faced	24.000	LF	23.23	25.30	28.50
0140	619-G5001	Free Standing Plastic Drums	16.000	EA	55.56	60.50	68.00
0150	619-G7001	Warning Lights, Type "B"	19.000	EA	151.52	165.00	185.00
0160	619-H2002	Traffic Signal, Portable, Type 2	2.000	EA	21,969.70	23,925.00	30,000.00
0170	620-A001	Mobilization	1.000	LS	224,987.00	222,000.00	249,000.00
0180	907-618-A001	Maintenance of Traffic	1.000	LS	110,235.03	200,000.00	100,000.00
0190	907-619-E3001	Changeable Message Sign	2.000	EA	7,575.76	8,250.00	9,300.00
0200	907-626-C011	6" Thermoplastic Double Drop Edge Stripe, Continuous White	3,150.000	LF	5.00	5.50	6.10
0210	907-626-D004	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow	1,575.000	LF	5.00	5.50	6.10
0220	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers	23.000	EA	15.00	16.50	18.50
0230	907-624-B002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White	260.000	LF			
0240	907-624-D002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow	260.000	LF			
0250	907-628-H005	6" High Performance Cold Plastic Traffic Stripe, Continuous White	260.000	LF	15.00	16.50	18.50
0260	907-628-J003	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow	260.000	LF	15.00	16.50	18.50

Bridge Repairs on SR 4 over the Hatchie River and Relief (Bridge Nos. 124.0 & 124.1) & SR 15 over North Prong (Bridge No. 322.9), known as Federal Aid Project Nos. STBG-0071-06(012) / 109573301 & NHPP-0022-04(072) / 109574301 in Tippah County.					Talbot Brothers Contracting Co., Inc.	Gibson & Associates, Inc.	Century Construction Group, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$2,153,622.10					\$2,034,612.09	\$2,282,552.00	\$2,494,914.25
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0270	907-202-B001	Removal of Bridge Deck, Hydrodemolition	3,013.000	SY	154.00	197.50	166.50
0280	907-804-O001	Bridge Deck Overlay Concrete	171.000	CY	1,831.00	2,170.00	2,465.00
0290	907-808-A002	Joint Repair	1,230.000	LF	1.00	1.10	23.00
0300	907-823-A001	Preformed Joint Seal, Type I	535.000	LF	50.00	38.50	40.00
0310	907-823-A002	Preformed Joint Seal, Type II	80.000	LF	65.00	49.50	60.00
0320	907-823-B001	Saw Cut, Type I	1,071.000	LF	6.00	6.60	13.50
0330	907-823-B002	Saw Cut, Type II	160.000	LF	6.00	7.70	16.00
0340	907-824-A003	General Epoxy Repair	20.000	SF	350.00	500.00	1,000.00
0350	907-824-C001	Cap Cleaning	25.000	EA	750.00	1,055.00	1,500.00
0360	907-824-D001	Bearing Replacements	86.000	EA	4,139.00	4,000.00	5,915.00
0370	907-824-PP003	Bridge Repair, Removal of Bridge Deck	435.000	SF	80.00	95.00	125.00
0380	907-824-PP008	Bridge Repair, Class 2, Spray Finish, Per Plans	1,718.000	LF	25.00	40.00	30.00
0390	907-828-A001	Hybrid Polymer Concrete Overlay	11.000	CY	10,000.00	11,600.00	12,400.00

Bridge Repairs on SR 4 over the Hatchie River and Relief (Bridge Nos. 124.0 & 124.1) & SR 15 over North Prong (Bridge No. 322.9), known as Federal Aid Project Nos. STBG-0071-06(012) / 109573301 & NHPP-0022-04(072) / 109574301 in Tippah County.					Key, LLC	Olympus Painting Contractors, Inc.	
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$2,153,622.10					\$2,865,582.00	\$3,045,101.00	
Ref#	Item	Item Description	Item Qty	Units	4	5	
0010	202-B240	Removal of Traffic Stripe	2,280.000	LF	4.00	5.00	
0020	403-A015	9.5-mm, ST, Asphalt Pavement	80.000	TON	400.00	1,400.00	
0030	406-D001	Fine Milling of Bituminous Pavement, All Depths	1,432.000	SY	26.00	30.00	
0040	615-B001	Precast Concrete Median Barrier	1,360.000	LF	135.00	70.00	
0050	618-B001	Additional Construction Signs	1.000	SF	10.00	10.00	
0060	619-A1003	Temporary Traffic Stripe, Continuous White, Paint	3,410.000	LF	3.00	4.00	
0070	619-A1007	Temporary Traffic Stripe, Continuous White, Type 1 or 2 Tape	3,108.000	LF	3.00	4.00	
0080	619-A2003	Temporary Traffic Stripe, Continuous Yellow, Paint	260.000	LF	3.00	4.00	
0090	619-A4003	Temporary Traffic Stripe, Skip Yellow, Paint	1,575.000	LF	3.00	4.00	
0100	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	38.000	SF	9.00	20.00	
0110	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	184.000	SF	9.00	20.00	
0120	619-F2001	Remove and Reset Concrete Median Barrier, Precast	1,360.000	LF	75.00	40.00	
0130	619-G4001	Barricades, Type III, Double Faced	24.000	LF	22.00	30.00	
0140	619-G5001	Free Standing Plastic Drums	16.000	EA	44.00	50.00	
0150	619-G7001	Warning Lights, Type "B"	19.000	EA	108.00	130.00	
0160	619-H2002	Traffic Signal, Portable, Type 2	2.000	EA	29,500.00	33,000.00	
0170	620-A001	Mobilization	1.000	LS	270,000.00	225,000.00	
0180	907-618-A001	Maintenance of Traffic	1.000	LS	235,000.00	100,000.00	
0190	907-619-E3001	Changeable Message Sign	2.000	EA	10,000.00	9,000.00	
0200	907-626-C011	6" Thermoplastic Double Drop Edge Stripe, Continuous White	3,150.000	LF	7.00	7.00	
0210	907-626-D004	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow	1,575.000	LF	7.00	7.00	
0220	907-627-L001	Two-Way Yellow Reflective High Performance Raised Markers	23.000	EA	17.00	30.00	
0230	907-624-B002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White	260.000	LF		40.00	
0240	907-624-D002	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow	260.000	LF		40.00	
0250	907-628-H005	6" High Performance Cold Plastic Traffic Stripe, Continuous White	260.000	LF	17.00		
0260	907-628-J003	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow	260.000	LF	17.00		

Bridge Repairs on SR 4 over the Hatchie River and Relief (Bridge Nos. 124.0 & 124.1) & SR 15 over North Prong (Bridge No. 322.9), known as Federal Aid Project Nos. STBG-0071-06(012) / 109573301 & NHPP-0022-04(072) / 109574301 in Tippah County.					Key, LLC	Olympus Painting Contractors, Inc.	
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$2,153,622.10					\$2,865,582.00	\$3,045,101.00	
Ref#	Item	Item Description	Item Qty	Units	4	5	
0270	907-202-B001	Removal of Bridge Deck, Hydrodemolition	3,013.000	SY	115.00	125.00	
0280	907-804-O001	Bridge Deck Overlay Concrete	171.000	CY	4,100.00	5,800.00	
0290	907-808-A002	Joint Repair	1,230.000	LF	2.00	7.00	
0300	907-823-A001	Preformed Joint Seal, Type I	535.000	LF	38.00	48.00	
0310	907-823-A002	Preformed Joint Seal, Type II	80.000	LF	49.00	62.00	
0320	907-823-B001	Saw Cut, Type I	1,071.000	LF	8.00	9.00	
0330	907-823-B002	Saw Cut, Type II	160.000	LF	8.00	10.00	
0340	907-824-A003	General Epoxy Repair	20.000	SF	1,350.00	500.00	
0350	907-824-C001	Cap Cleaning	25.000	EA	3,500.00	1,500.00	
0360	907-824-D001	Bearing Replacements	86.000	EA	4,500.00	4,200.00	
0370	907-824-PP003	Bridge Repair, Removal of Bridge Deck	435.000	SF	160.00	480.00	
0380	907-824-PP008	Bridge Repair, Class 2, Spray Finish, Per Plans	1,718.000	LF	40.00	45.00	
0390	907-828-A001	Hybrid Polymer Concrete Overlay	11.000	CY	11,000.00	10,000.00	