

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI
February 11, 2025**

THE COMMISSION ON **FEBRUARY 4, 2025**, RECEIVED BIDS ON THE PROJECTS BELOW. ON **FEBRUARY 11, 2025**, THE COMMISSION TOOK ACTION ON THE BIDS RECEIVED AS INDICATED BELOW. GRAND TOTAL FOR FISCAL YEAR **2025** BROUGHT FORWARD:

\$536,907,399.76

AWARDED

*****NONE*****

TOTAL AWARDED

\$0.00

TOTAL AWARDED TO DATE

\$536,907,399.76

POSTPONED, WITHDRAWN, REJECTED &/OR TO BE READVERTISED

CRP-0024-04(031) / 1038963030, CRP-0024-04(032) / 1038963031, & CRP-0024-04(033) / 1038963032

**NESHOBA COUNTY - Roundabout Construction on SR 15 at SR 16 & Bridge Replacements on
Weyerhaeuser Street over Branch & on Lakeside Drive over Kentawka Creek Relief**

**BY: MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CONTRACT ADMINISTRATION DIVISION**

Original Signed by Neal Dougherty

Contract Administration Director

NEAL DOUGHERTY

CONTRACT ADMINISTRATION DIRECTOR