



**05 CRP-0024-04(031) / 1038963030, CRP-0024-04(032) / 1038963031, & CRP-0024-04(033) / 1038963032 Neshoba**

Roundabout Construction on SR 15 at SR 16 & Bridge Replacements on Weyerhaeuser Street over Branch & on Lakeside Drive over Kentawka Creek Relief

1 Joe McGee Construction Company, Inc. - Lake, MS \$ 9,482,200.01

---

**STATE ESTIMATE**

**\$ 7,603,965.25**

**OVER STATE ESTIMATE**

**24.70%**