$S \ E \ C \ T \ I \ O \ N \quad 9 \ 0 \ 5 \ -- \ P \ R \ O \ P \ O \ S \ A \ L \quad (CONTINUED)$

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	1	DATED	1/17/2025	ADDENDUM NO.	DATED		
ADDENDUM NO		DATED		ADDENDUM NO.	DATED		
ADDENDUM NO		DATED		ADDENDUM NO.	DATED		
Number	Descripti	on		TOTAL ADDENDA:	1		
1 Revised Table of Co	ntents: Deleta	ed NTB No. 14	· Revised NTB	(Must agree with total add	lenda issued prior to op	pening of bids)
No. 6593; Deleted S Revised Bid Items; A	SP 907-899-1	; Delete Progr	ess Schedule;	Respectfully Submitted,	22		
				DATE			
				BY	Contractor		
				TITLE	Signature		
				ADDRESS			
				CITY, STATE, ZIP			
			6	PHONE			
				FAX			
(To be filled in if a corpo	ration)		0,	E-MAIL			
Our corporation is charter	red under the	Laws of the S	state of			and the	names,
titles and business addres	ses of the exe	ecutives are as	follows:				
Pr	esident				Address		
.							
Se	cretary				Address		
Tr	easurer				Address		
The following is my (our) itemized pr	oposal.					
MP-7000-39(339)/ 30962033	9000, MP-70	00-43(340)/ 30	9620343000 & MP-7000-	57(341)/ 309620357	'000	

Lawrence, Lincoln & Pike County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION TABLE OF CONTENTS

PROJECT: MP-7000-39(339)/309620339 - Lawrence MP-7000-43(340)/309620343 - Lincoln MP-7000-57(341)/309620357 - Pike

Section 901 - Advertisement

Section 904 - Notic	e to Ridders			
#1	Governing Specification, w/ Supplement			
#296	Reduced Speed Limit Signs			
#445	Mississippi Agent or Qualified Nonresident Agent			
#516	Errata and Modifications to the 2017 Standard Specifications			
#1225	-			
#1225	Early Notice to Proceed Material Storage Under Bridges			
#1220	Material Storage Under Bridges Fuel and Material Adjustments			
#1241 #2273	•			
#2954	Mississippi Special Fuel Tax Law Reflective Sheeting for Signs			
#3599	Standard Drawings			
#4702	App for Traffic Control Report			
#5551	Federal Bridge Formula			
#5750	Manual on Uniform Traffic Control Devices (MUTCD)			
#6593	Contract Time			
#6594	Cooperation Between Contractors			
#6595	Scope of Work			
##6596	Voluntary Pre-Bid Meeting			
Section 907 - Speci	al Provisions			
907-101-1	Definitions and Terms			
907-102-2	Bidding Requirements and Conditions			
907-103-2	Award and Execution of Contract			
907-105-2	Control of Work			
907-108-4	Subletting of Contract			
907-109-5	Measurement and Payment			
907-201-2	Random Clearing			
907-618-12	Traffic Control Management			
907-619-6	Temporary Portable Rumble Strips			
907-701-3	Hydraulic Cement			
907-702-4	Bituminous Materials			
907-703-2	Gradation			
907-705-1	Stone Riprap			
907-707-3	Joint Materials			
907-711-2	Plain Steel Wire			
907-712-1	Fence and Guardrail			
907-714-3	Miscellaneous Materials			
907-718-1	Timber and Dimension Lumber			
907-720-3	Pavement Marking Materials			
907-721-4	Materials for Signing			

PROJECT: MP-7000-39(339)/309620339 - Lawrence MP-7000-43(340)/309620343 - Lincoln MP-7000-57(341)/309620357 - Pike

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal State Board of Contractors Requirement State Certification Regarding Non-Collusion, Debarment and Suspensions Section 902 - Contract Form Section 903 - Contract Bond Forms

> (REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 AS ADDENDA) 01/17/2025 03:16 PM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 6593

CODE: (SP)

DATE: 1/17/2025

SUBJECT: Contract Time

PROJECT: MP-7000-39(339)/ 309620339 – Lawrence County MP-7000-43(340) / 309620343 – Lincoln County MP-7000-57(341) / 309620357 – Pike County

The calendar date for completion of work to be performed by the Contractor for this project shall be <u>October 17, 2025</u> which date or extended date as provided in Subsection 108.06 shall be the end of contract time. It is anticipated that the Notice of Award will be issued no later than <u>March</u> <u>11, 2025</u> and the effective date of the Notice to Proceed / Beginning of Contract Time will be <u>April 10, 2025</u>.

Should the Contractor request a Notice to Proceed earlier than <u>April 10, 2025</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

Proposal (Sheet 2 - 1)

Tree Removal along Various Routes in District 7, known as State Project Nos. MP-7000-39(339) / 309620339, MP-7000-43(340) / 309620343 & MP-7000-57(341) / 309620357 in Lawrence, Lincoln & Pike Counties.

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]				
	Roadway Items								
0010	620-A001		1	Lump Sum	Mobilization				
0020	907-201-D001		303	Mile	Random Clearing				
0030	907-618-A001		1	Lump Sum	Maintenance of Traffic				
0040	907-619-B001		198	Linear Feet	Temporary Portable Rumble Strips				