

Remove & Replace approximately 13 miles of OGFC on I-20 from East Brandon to the Scott County Line & Fog Seal approximately 6 miles of I-20 from Pearson Rd. to Crossgates Blvd., known as Federal Aid Project No. IM-0020-01(277) / 109481301 & 302 in Rankin County.					APAC - Mississippi, Inc.	Dickerson & Bowen, Inc.	A J Construction, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$10,407,077.45					\$11,240,136.55	\$11,288,416.19	\$13,987,062.25
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0010	201-D001	Random Clearing	1,510.000	STA	980.00	980.00	980.00
0020	202-B009	Removal of Asphalt Pavement, Failed Areas	562.000	SY	120.75	120.75	120.75
0030	202-B045	Removal of Cement Treated Base, All Depths	161.000	SY	45.00	45.00	45.00
0040	202-B069	Removal of Concrete Pavement w/ Variable Depth Overlay	292.000	SY	179.75	179.75	179.75
0050	202-B096	Removal of Debris and Sand From Box Culvert, 10-foot and Greater Width	4,239.000	LF	158.00	158.00	158.00
0060	202-B117	Removal of Delineator, All Types	63.000	EA	5.50	5.50	5.50
0070	202-B158	Removal of Guard Rail, Including Rails, Posts and Terminal Ends	12,563.000	LF	5.00	5.00	5.00
0080	202-B240	Removal of Traffic Stripe	6,579.000	LF	4.00	4.00	4.00
0090	202-B244	Removal of Trees	375.000	EA	400.00	400.00	400.00
0100	202-B273	Removal of Debris and Sand From Box Culvert, 6-foot to Less than 10-foot Width	250.000	LF	158.00	158.00	158.00
0110	202-B276	Removal of Debris from Drainage Channel	1,065.000	LF	158.00	158.00	158.00
0120	203-G002	Excess Excavation, LVM, AH	48.000	CY	5.25	5.25	5.25
0130	209-A005	Geotextile Stabilization, Type V, Non-Woven	2,048.000	SY	1.37	21.25	11.50
0140	223-A001	Mowing	750.000	ACRE	50.00	50.00	50.00
0150	304-D002	Granular Material, Crushed Stone	937.000	TON	333.70	218.10	79.94
0160	406-D001	Fine Milling of Bituminous Pavement, All Depths	467,322.000	SY	0.92	1.80	1.99
0170	503-A001	8" and Variable Continuously Reinforced Concrete Pavement, Broom Finish	292.000	SY	747.18	747.18	747.18
0180	503-B001	Saw Cut, Longitudinal Joints	317.000	LF	10.45	10.45	10.45
0190	503-C004	Saw Cut, 3-inch	574.000	LF	5.25	5.25	5.25
0200	503-C010	Saw Cut, Full Depth	2,301.000	LF	10.45	10.45	10.45
0210	503-D001	Concrete for Base Repair	15.000	CY	276.93	276.93	276.93
0220	503-E002	Tie Bars, No. 5 Deformed Drilled and Epoxied or Grouted	79.000	EA	7.32	7.32	7.32
0230	606-B003	Guard Rail, Class A, Type 1, 'W' Beam, Metal Post	9,785.000	LF	28.00	28.00	28.00
0240	606-C001	Guard Rail, Cable Anchor Type 1, Metal Post	28.000	EA	1,100.00	1,100.00	1,100.00
0250	606-D005	Guard Rail, Bridge End Section, Type A	9.000	EA	2,800.00	2,800.00	2,800.00
0260	606-D023	Guard Rail, Bridge End Section, Type I, Metal Post	12.000	EA	3,200.00	3,200.00	3,200.00

Remove & Replace approximately 13 miles of OGFC on I-20 from East Brandon to the Scott County Line & Fog Seal approximately 6 miles of I-20 from Pearson Rd. to Crossgates Blvd., known as Federal Aid Project No. IM-0020-01(277) / 109481301 & 302 in Rankin County.					APAC - Mississippi, Inc.	Dickerson & Bowen, Inc.	A J Construction, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$10,407,077.45					\$11,240,136.55	\$11,288,416.19	\$13,987,062.25
Ref#	Item	Item Description	Item Qnty	Units	1	2	3
0270	606-E005	Guard Rail, Terminal End Section, Flared	57.000	EA	3,150.00	3,150.00	3,150.00
0280	619-A1001	Temporary Traffic Stripe, Continuous White	54.000	MI	1,300.00	1,300.00	1,300.00
0290	619-A2001	Temporary Traffic Stripe, Continuous Yellow	54.000	MI	1,300.00	1,300.00	1,300.00
0300	619-A3001	Temporary Traffic Stripe, Skip White	54.000	MI	1,300.00	1,300.00	1,300.00
0310	619-A5001	Temporary Traffic Stripe, Detail	13,138.000	LF	0.20	0.20	0.20
0320	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	32.000	SF	8.21	10.00	8.00
0330	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	88.000	SF	8.21	10.00	8.00
0340	619-F3001	Delineators, Guard Rail, White	316.000	EA	26.00	26.00	26.00
0350	619-F3002	Delineators, Guard Rail, Yellow	106.000	EA	26.00	26.00	26.00
0360	619-G4005	Barricades, Type III, Single Faced	48.000	LF	21.54	20.00	21.00
0370	620-A001	Mobilization	1.000	LS	838,000.00	800,000.00	1,750,000.00
0380	630-F010	Delineators, Post Mounted, Double White	18.000	EA	90.00	90.00	90.00
0390	630-F011	Delineators, Post Mounted, Double Yellow	9.000	EA	95.00	95.00	95.00
0400	630-F012	Delineators, Post Mounted, Single White	32.000	EA	85.00	85.00	85.00
0410	630-F013	Delineators, Post Mounted, Single Yellow	4.000	EA	100.00	100.00	100.00
0420	630-G005	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	21.000	EA	90.00	90.00	90.00
0430	907-402-A002	Open Graded Friction Course, 9.5-mm Mixture	19,777.000	TON	150.63	137.50	185.00
0440	907-402-B001	Bituminous Tack Coat	46,612.000	GAL	3.56	3.95	3.28
0450	907-403-A013	9.5-mm, HT, Asphalt Pavement	1,722.000	TON	210.00	154.50	125.94
0460	907-403-B004	19-mm, HT, Asphalt Pavement, Leveling	435.000	TON	155.19	155.00	172.33
0470	907-403-C001	19-mm, HT, Asphalt Pavement, Trench Widening	430.000	TON	232.47	168.30	174.31
0480	907-403-S002	Joint Sealant	1,440.000	LF	20.00	10.00	10.00
0490	907-405-A001	Stone Matrix Asphalt, 9.5 mm Mixture	439.000	TON	436.04	350.00	516.79
0500	907-414-B001	Asphalt for Fog Seal	19,000.000	GAL	37.61	38.00	36.27
0510	907-618-A001	Maintenance of Traffic	1.000	LS	448,000.00	600,000.00	1,500,000.00
0520	907-618-M2001	Work Zone Law Enforcement	1,000.000	HRS	60.00	60.00	60.00

Remove & Replace approximately 13 miles of OGFC on I-20 from East Brandon to the Scott County Line & Fog Seal approximately 6 miles of I-20 from Pearson Rd. to Crossgates Blvd., known as Federal Aid Project No. IM-0020-01(277) / 109481301 & 302 in Rankin County.					APAC - Mississippi, Inc.	Dickerson & Bowen, Inc.	A J Construction, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$10,407,077.45					\$11,240,136.55	\$11,288,416.19	\$13,987,062.25
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0530	907-626-A007	6" Thermoplastic Double Drop Traffic Stripe, Skip White	27.000	MI	4,200.00	4,200.00	4,200.00
0540	907-626-B004	6" Thermoplastic Double Drop Traffic Stripe, Continuous White	27.000	MI	9,700.00	9,700.00	9,700.00
0550	907-626-E003	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow	27.000	MI	9,500.00	9,500.00	9,500.00
0560	907-626-G004	Thermoplastic Detail Stripe, White	6,569.000	LF	3.00	3.00	3.00
0570	907-627-K001	Red-Clear Reflective High Performance Raised Markers	5,871.000	EA	12.00	12.00	12.00
0580	907-627-K002	Red-Yellow Reflective High Performance Raised Markers	1,520.000	EA	12.00	12.00	12.00
0590	907-906001	Trainees	520.000	HRS	5.00	5.00	5.00