SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda): 3/20/2025 DATED ADDENDUM NO. ADDENDUM NO. DATED DATED ADDENDUM NO **DATED** ADDENDUM NO. ADDENDUM NO **DATED** ADDENDUM NO. **DATED** Number Description TOTAL ADDENDA: (Must agree with total addenda issued prior to opening of bids) Revised Notice to Bidder No. 6717; Revised Bid Items; Added Progress Schedule; Amendment EBSx Download Required. Respectfully Submitted, DATE _ Contractor Signature TITLE **ADDRESS** CITY, STATE, ZIP ____ PHONE FAX E-MAIL (To be filled in if a corporation) Our corporation is chartered under the Laws of the State of and the names, titles and business addresses of the executives are as follows: Address President Secretary Address Treasurer Address

The following is my (our) itemized proposal.

NHPP-0011-01(075)/ 108947301000

Sunflower County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 6717 CODE: (SP)

DATE: 03/20/2025

SUBJECT: Contract Time

PROJECT: NHPP-0011-01(075) / 108947301000 – Sunflower County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>April 08, 2025</u> and the date for Notice to Proceed / Beginning of Contract Time will be <u>May 8, 2025</u>.

Should the Contractor request a Notice to Proceed earlier than <u>May 8, 2025</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

<u>167</u> Working Days have been allowed for the completion of work on this project.

Proposal (Sheet 2 - 1) SUNFLOWER

Concrete Pavement Rehabilitation on approximately 2.3 miles of US 82 through Indianola, known as Federal Aid Project No. NHPP-0011-01(075) / 108947301 in Sunflower County.

Line No.	Item Code	Adj Code	Quantity Roady	Units vay Items	Description [Fixed Unit Price]
0010	202-B051		3,184	Linear Feet	Removal of Concrete Curb
0020	202-B059		145	Square Yard	Removal of Concrete Median & Island Pavement, All Depths
0030	202-B073		15,184	Square Yard	Removal of Concrete Pavement, All Depths
0040	202-B163		19	Each	Removal of Inlet Tops
0050	202-B172		3,800	Square Feet	Removal of Legend, All Types
0060	202-B215		2	Each	Removal of Sign Including Post & Footing
0070	202-B240		79,500	Linear Feet	Removal of Traffic Stripe
0800	203-G001	(E)	468	Cubic Yard	Excess Excavation, FM, AH
0090	406-D001		3,271	Square Yard	Fine Milling of Bituminous Pavement, All Depths
0100	407-A001	(A2)	210	Gallon	Asphalt for Tack Coat
0110	501-D001		7,663	Linear Feet	Expansion Joints, With Dowels
0120	503-A002	(C)	15,459	Square Yard	8" and Variable Jointed Concrete Pavement
0130	503-C010		31,867	Linear Feet	Saw Cut, Full Depth
0140	503-D001		422	Cubic Yard	Concrete for Base Repair
0150	503-E002		14,616	Each	Tie Bars, No. 5 Deformed Drilled and Epoxied or Grouted
0160	601-B001	(S)	7	Cubic Yard	Class "B" Structural Concrete, Minor Structures
0170	602-A001	(S)	2,000	Pounds	Reinforcing Steel
0172	604-A001		1,500	Pounds	Castings
0180	609-B003	(S)	284	Linear Feet	Concrete Curb, Special Design
0190	609-C001	(S)	3,144	Linear Feet	Concrete Integral Curb, Type 1
0200	618-B001		1	Square Feet	Additional Construction Signs [\$10.00]
0210	619-A1001		3	Mile	Temporary Traffic Stripe, Continuous White
0220	619-A2001		5	Mile	Temporary Traffic Stripe, Continuous Yellow
0230	619-A3001		5	Mile	Temporary Traffic Stripe, Skip White
0240	619-A4002		1	Mile	Temporary Traffic Stripe, Skip Yellow
0250	619-A5001		7,000	Linear Feet	Temporary Traffic Stripe, Detail
0260	619-A6001		1,000	Square Feet	Temporary Traffic Stripe, Legend
0270	619-A6002		1,000	Linear Feet	Temporary Traffic Stripe, Legend
0280	620-A001		1	Lump Sum	Mobilization
0290	907-403-B012	(BA1)	277	Ton	9.5-mm, ST, Asphalt Pavement, Leveling
0300	907-618-A001		1	Lump Sum	Maintenance of Traffic
0310	907-626-A007		5	Mile	6" Thermoplastic Double Drop Traffic Stripe, Skip White

0470

907-641-F002

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
0320	907-626-B004		5	Mile	6" Thermoplastic Double Drop Traffic Stripe, Continuous White
0330	907-626-D003		3	Mile	6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow
0340	907-626-E003		5	Mile	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
0350	907-626-G006		11,500	Linear Feet	Thermoplastic Double Drop Detail Stripe, White
0360	907-626-G007		5,200	Linear Feet	Thermoplastic Double Drop Detail Stripe, Yellow
0370	907-626-H006		4,000	Square Feet	Thermoplastic Double Drop Legend, White
0380	907-626-H007		2,200	Linear Feet	Thermoplastic Double Drop Legend, White
0390	907-627-J001		600	Each	Two-Way Clear Reflective High Performance Raised Markers
0400	907-627-K001		1,000	Each	Red-Clear Reflective High Performance Raised Markers
0410	907-627-L001		3,800	Each	Two-Way Yellow Reflective High Performance Raised Markers
0420	907-630-0004		2	Each	Remove and Reset Sign, All Sizes
0430	907-632-D001		1	Each	Solid State Traffic Actuated Controller, Type 1
0440	907-641-A002		4	Each	Signal Stop Bar Radar Vehicle Detection Sensor, Type 2
0450	907-641-B002		2	Each	Signal Advanced Radar Vehicle Detection Sensor, Type 2
0460	907-641-D001		1,050	Linear Feet	Radar Vehicle Detection Cable

Each

1

Signal Radar Vehicle Detection Processor, Type 2

													172	5 DAYS	
NHPP-0011-01(075) / 108947301 Sunflower	NOV DEC												NOV DEC	11 2	
	l												OCTOBER	_	
	SEPTEMBER OCTOBER												SEPTEMBER OCT		
													П	Π	
-01(075)/1	AUGUST												Aligust	H	
NHPP-0011 Sunflower	JULY												\ =	21	
	JUNE												IN I	50	
PROJECT NUMBER COUNTY	MAY	167		167									MAY	Н	
_ _	A APRIL		1 25	157									APRII	+	
YEAR 2026	DEC JAN FEB MAR		141										DEC. IAN FEB		
K	NOV DECJ		123										NOV NEC	11	
	OCTOBER												OCTOBER	16	
PROGRESS SCHEDULE	SEPTEMBER OCTOBER												SEPTEMBER		
	AUGUST												AliGIIST	21	
	JULY												>	21	
	JUNE												Щ	50	
	MAY		1										MAY	19	
	APRIL	c											APRII	15	
YEAR 2025	MAR												MAR	1	
YEAR	JAN FEB												IAN	6 7	
	LINE NUMBERS), 420-470	10-40, 80-190, 290	310-410					3/25/2025	4/8/2025	5/8/2025	167	HINOW	ANTICIPATED WORKING DAYS PER MONTH	
FORM CSD-612 Rev. 1 / 2015	WORK PHASE DESCRIPTION	Miscellaneous	Roadway / Drainage Repairs	Pavement Markings					TEI	NOA:	NTP/BCT:	W.D.:		ANTICIPATED WC	
	Ö	-	2	8											

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.