

## SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	<u>1</u>	DATED	<u>4/8/2025</u>	ADDENDUM NO.	_____	DATED	_____
ADDENDUM NO.	<u>2</u>	DATED	<u>4/10/2025</u>	ADDENDUM NO.	_____	DATED	_____
ADDENDUM NO.	_____	DATED	_____	ADDENDUM NO.	_____	DATED	_____

Number

Description

- 1 Revised Table of Contents; Revised NTB Nos. 6773 & 6776; Added NTB No. 6786; Amendment EBSx Download Required.
- 2 Revised NTB No. 6786; Amendment EBSx Download Required.

TOTAL ADDENDA: 2

(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE \_\_\_\_\_

Contractor

BY \_\_\_\_\_

Signature

TITLE \_\_\_\_\_

ADDRESS \_\_\_\_\_

CITY, STATE, ZIP \_\_\_\_\_

PHONE \_\_\_\_\_

FAX \_\_\_\_\_

E-MAIL \_\_\_\_\_

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of \_\_\_\_\_ and the names, titles and business addresses of the executives are as follows:

President

Address

Secretary

Address

Treasurer

Address

The following is my (our) itemized proposal.

NHPP-7314-01(007)/ 109500301000

Rankin County(ies)

Revised 01/26/2016

## MISSISSIPPI DEPARTMENT OF TRANSPORTATION

**SECTION 904 - NOTICE TO BIDDERS NO. 6786**

**CODE: (SP)**

**DATE: 4/10/2025**

**SUBJECT: Milestone Completion Date**

**PROJECT: NHPP-7314-01(007) / 109500301 – Rankin County**

**Milestone – Interim Completion date.** Bidders are advised that this project carries a Project Milestone that is an interim completion date for completion of all work necessary to reopen US 80. This work includes signing of the detour, removal and reconstruction of portions of the bridge structure, all work necessary to reset concrete girder span No. 9, all drainage items, earthwork, crushed stone, bridge end pavement, jointed concrete pavement, all 12.5-mm Asphalt, shoulder material brought up level with all 12.5-mm Asphalt, guardrail, installation of the hybrid polymer concrete overlay, and the application of temporary stripe items. The Contractor will be assessed a penalty in the amount of **\$8,600.00** for each calendar day past the milestone completion date until the Milestone Work is complete.

The Milestone Completion Date shall be **100 calendar days after the date that the road is shut down as determined by the Engineer.** The Contractor will be allowed to work 24/7 to complete Milestone Work only.

Milestone time will begin when the roadway closure for the existing project **BR-7314-00(032) / 107569-3020, 3021** is removed. The roadway closure for NHPP-7314-01(007) / 109500-301 must be put up as the existing roadway closure is being removed.

**Final Completion Date.** Final completion date to complete all remaining work required in the contract shall be **April 30, 2026** as referenced in Notice to Bidders No. 6773, Contract Time.