

**01 MP-3055-26(003) / 309667326 & & MP 3055-82(002) / 309667382 Holmes & Yazoo**

Tree Removal along I-55

1	EOZ Build and Design, LLC - Jackson, MS	\$	927,284.00
2	Good Hope Recovery, LLC - Natchez, MS	\$	1,386,843.00
3	Simmons Erosion Control, Inc. - Lake, MS	\$	1,458,519.75
4	Patriot Contracting Group, LLC - Vina, AL	\$	1,657,170.00
5	Looks Great Services of MS, Inc. - Columbia, MS	\$	3,997,000.00

STATE ESTIMATE**\$ 1,328,500.00****UNDER STATE ESTIMATE****30.20%****02 MP-3000-26(194) / 309668326 & MP 3000-82(195) / 309668382 Holmes & Yazoo**

Tree Removal along Various Routes

1	EOZ Build and Design, LLC - Jackson, MS	\$	647,598.00
2	Patriot Contracting Group, LLC - Vina, AL	\$	1,022,960.00
3	Good Hope Recovery, LLC - Natchez, MS	\$	1,115,511.00
4	Looks Great Services of MS, Inc. - Columbia, MS	\$	1,356,400.50
5	Magnolia Utility Services, LLC - Raymond, MS	\$	2,999,395.00

STATE ESTIMATE**\$ 958,820.00****UNDER STATE ESTIMATE****32.46%****03 MP-7000-01(345) / 309622301, MP-7000-03(346) / 309622303, MP-7000-19(347) / 309622319 & MP-7000-79(348) / 309622379 in Adams, Amite, Franklin & Wilkinson**

Tree Removal along Various Routes

Withdrawn from Letting**04 NHPP-0015-01(142) / 108717301 Franklin**

Overlay approximately 8 miles of US 84 from Chambers Road to Middle Fork Creek

1	APAC - Mississippi, Inc. - Richland, MS	\$	5,727,808.20
2	Dickerson & Bowen, Inc. - Brookhaven, MS	\$	6,127,602.10

STATE ESTIMATE**\$ 7,562,410.16****UNDER STATE ESTIMATE****24.26%****05 STP-0022-01(095) / 109815301 Harrison**

Overlay approximately 7 miles of SR 15 from the intersection SR 67 North

1	Warren Paving, Inc. - Hattiesburg, MS	\$	2,452,602.14
2	Huey P Stockstill, LLC - Picayune, MS	\$	3,286,293.20

STATE ESTIMATE**\$ 2,886,812.75****UNDER STATE ESTIMATE****15.04%**

**06 NHPP-0037-04(071) / 109681301 Madison**

Bridge Repair on SR 43 over the Pearl River Relief (Bridge No. 183.8)

1	Joe McGee Construction Company, Inc. - Lake, MS	\$	1,541,018.00
2	Hope Enterprises, LLC - Natchez, MS	\$	1,783,387.00

STATE ESTIMATE**\$ 434,846.04****OVER STATE ESTIMATE****254.38%****07 STBG-0051-02(029) / 109697301 & STBG-9999-02(405) / 109701301 Yalobusha & Grenada**

Bridge Repairs on SR 32 over Grenada Railroad, LLC, (Bridge No. 67.3), & on Paper Mill Road over I-55 (Bridge No. 207.7)

1	Talbot Brothers Contracting Co., Inc. - Nesbit, MS	\$	1,841,570.11
2	Key, LLC - Madison, MS	\$	1,950,743.33
3	Gibson & Associates, Inc. - Balch Springs, TX	\$	1,999,734.05

STATE ESTIMATE**\$ 1,919,022.60****UNDER STATE ESTIMATE****4.04%****08 HSIP-0055-02(284) / 109867301 Hinds**

Remove & Replace High Friction Surface Treatment (Bridge Nos. 96.3A & 96.3B) on I-55 north of the Fortification Street Exit

1	Hemphill Construction Company, Inc. - Florence, MS	\$	1,690,121.25
---	--	----	--------------

STATE ESTIMATE**\$ 890,527.35****OVER STATE ESTIMATE****89.79%****09 IM-0220-03(036) / 109480301 & 109480302 Madison & Hinds**

Remove & Replace OGFC Lift on approximately 2 miles of I-220 from the Hinds County Line to near the I-55 Divide Ramp & approximately 9 miles from the merge with I-20 to the Madison County Line

1	APAC - Mississippi, Inc. - Richland, MS	\$	11,292,542.37
2	Dickerson & Bowen, Inc. - Brookhaven, MS	\$	11,683,589.67

STATE ESTIMATE**\$ 12,103,085.53****UNDER STATE ESTIMATE****6.70%****10 STBG-9999-01(397) / 108780301 Itawamba**

Bridge Preventive Maintenance on I-22 over SR 23 (Bridge Nos. 115.8A & 115.8B)

1	Hemphill Construction Company, Inc. - Florence, MS	\$	327,031.00
2	Gibson & Associates, Inc. - Balch Springs, TX	\$	387,913.00
3	Talbot Brothers Contracting Co., Inc. - Nesbit, MS	\$	392,187.22
4	Century Construction Group, Inc. - Tupelo, MS	\$	399,734.50
5	Key, LLC - Madison, MS	\$	477,604.00

STATE ESTIMATE**\$ 396,143.80****UNDER STATE ESTIMATE****17.45%**

**11 STBG-9999-01(412) / 109674301 Lee**

Bridge Repair on City Point Road over US 45 (Bridge No. 219.6)

1	Century Construction Group, Inc. - Tupelo, MS	\$	862,910.45
2	Talbot Brothers Contracting Co., Inc. - Nesbit, MS	\$	910,160.65

STATE ESTIMATE**OVER STATE ESTIMATE**

\$	786,735.75
	9.68%

12 STBG-9999-06(405) / 109670301 Lamar

Bridge Repairs on Old US 11 over I-59 (Bridge No. 47.9) & Richburg Road over I-59 (Bridge Nos. 61.9A, & 61.9B)

1	Century Construction Group, Inc. - Tupelo, MS	\$	2,126,894.86
---	---	----	--------------

STATE ESTIMATE**OVER STATE ESTIMATE**

\$	1,350,484.35
	57.49%

13 SP-0045-01(017) / 109036301 Neshoba

Mill & Overlay approximately 4 miles of SR 485 from SR 15 to SR 21

1	Walters Construction Co., Inc. - Laurel, MS	\$	2,172,101.00
2	Dickerson & Bowen, Inc. - Brookhaven, MS	\$	2,850,215.70
3	APAC - Mississippi, Inc. - Richland, MS	\$	2,964,676.79
4	Cook & Son, LLC - Smithville, MS	\$	3,792,363.50

STATE ESTIMATE**UNDER STATE ESTIMATE**

\$	2,738,610.70
	20.69%

14 MP-1178-29(006) / 309570301 Itawamba

Mill & Overlay approximately 3 miles of SR 178 from North Access Road to Old SR 25

1	Cook & Son, LLC - Smithville, MS	\$	2,579,557.15
2	Falcon Contracting Company, Inc. - Columbus, MS	\$	2,671,750.00
3	WG Construction Company, Inc. - Ripley, MS	\$	2,782,003.75
4	APAC - Mississippi, Inc. - Richland, MS	\$	2,797,945.60

STATE ESTIMATE**OVER STATE ESTIMATE**

\$	2,567,409.20
	0.47%

15 MP-3450-06(003) / 309602301 Bolivar

Overlay approximately 17.7 miles of SR 450 from SR 1 to US 61

1	APAC - Mississippi, Inc. - Richland, MS	\$	5,822,048.40
---	---	----	--------------

STATE ESTIMATE**OVER STATE ESTIMATE**

\$	5,321,047.96
	9.42%



16 MP-5000-40(218) / 309694340, MP-5000-50(219) / 309694350, MP-5000-51(220) / 309694351, MP-5000-52(221) / 309694352 & MP-5000-62(222) / 309694362 in Leake, Neshoba, Newton, Noxubee & Scott

Tree Removal on various Routes throughout the District

Withdrawn from Letting

17 MP-7042-39(002) / 307908301 Lawrence

Overlay approximately 3.3 miles of SR 42 from Simpson County Line to New Hebron

1	Dickerson & Bowen, Inc. - Brookhaven, MS	\$	1,512,621.62
2	APAC - Mississippi, Inc. - Richland, MS	\$	1,561,623.60
3	Walters Construction Co., Inc. - Laurel, MS	\$	1,642,860.25

STATE ESTIMATE

\$	1,982,975.25
-----------	---------------------

UNDER STATE ESTIMATE

23.72%
