

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Inter-Departmental Memorandum

TO: 56-01 Mr. Willie Simmons
57-01 Mr. Charles Busby
58-01 Mr. John Caldwell

DATE: March 26, 2025

FROM: Contract Administration Director
Neal Dougherty

SUBJECT OR PROJECT NO: May Letting

INFORMATION COPY TO:

COUNTY:

- 62-01 Executive Director
- 64-01 Deputy Executive Director/Administrative Services
- 65-01 Deputy Executive Director/Chief Engineer
- 67-01 Public Affairs
- 71-01 Director of Preconstruction - Engineering
- 73-01 Construction Division
- 81-01 Director of Preconstruction – Program Management
- 91-01 Assistant Chief Engineer – Field Operations
- 89-20 Central Records
- 00-02 Mississippi Road Builders Association
Mississippi Asphalt Paving Association, Inc.

The estimate range for contracts scheduled for the May letting is as follows.

- 01. MP-3055-26(003)/309667326,
MP-3055-82(002)/309667382..... Holmes, Yazoo..... \$1,000,000 - \$5,000,000
- 02. MP-3000-26(194)/309668326,
MP-3000-82(195)/309668382..... Holmes, Yazoo..... \$500,000 - \$1,000,000
- 03. MP-7000-01(345)/309622301,
MP-7000-03(346)/309622303,
MP-7000-19(347)/309622319,
MP-7000-79(348)/309622379..... Adams, Amite, Franklin, Wilkinson .. \$1,000,000 - \$5,000,000