
Overlay approximately 8 miles of US 84 from Chambers Road to Middle Fork Creek, known as Federal Project No. NHPP-0015-01(142)
/ 108717301 in Franklin County.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION: $7,562,410.16

Ref# Item Item Description     Item Qnty     Units

APAC - Mississippi, Inc. Dickerson & Bowen, Inc.

$5,727,808.20 $6,127,602.10

1 2

0010 201-D001 Random Clearing 418.000 STA 208.81 287.73

0020 202-B006 Removal of Asphalt Paved Shoulders, All Depths 356.000 SY 1.00 32.75

0030 202-B150 Removal of Guard Rail Including Post, Blockouts & Hardware 800.000 LF 4.15 4.16

0040 202-B240 Removal of Traffic Stripe 1,700.000 LF 6.00 6.00

0050 203-G002 Excess Excavation, LVM, AH 30.000 CY 46.63 46.76

0060 304-A008 Granular Material, LVM, Class 6, Group D 21,449.000 CY 18.00 45.00

0070 406-A002 Cold Milling of Bituminous Pavement, All Depths 4,586.000 SY 7.00 12.25

0080 406-D001 Fine Milling of Bituminous Pavement, All Depths 11,833.000 SY 4.50 4.95

0090 407-A001 Asphalt for Tack Coat 31,681.000 GAL 3.50 3.35

0100 423-A001 Rumble Strips, Ground In 21.000 MI 450.00 915.00

0110 503-C010 Saw Cut, Full Depth 800.000 LF 0.01 0.02

0120 606-B002 Guard Rail, Class A, Type 1, 'W' Beam 450.000 LF 26.94 27.02

0130 606-D019 Guard Rail, Bridge End Section, Type H 4.000 EA 2,072.54 2,078.00

0140 606-E005 Guard Rail, Terminal End Section, Flared 4.000 EA 3,108.81 3,117.00

0150 618-B001 Additional Construction Signs 1.000 SF 10.00 10.00

0160 619-A1001 Temporary Traffic Stripe, Continuous White 18.000 MI 1,600.00 1,600.00

0170 619-A2001 Temporary Traffic Stripe, Continuous Yellow 15.000 MI 1,600.00 1,600.00

0180 619-A3001 Temporary Traffic Stripe, Skip White 24.000 MI 1,600.00 1,600.00

0190 619-A5001 Temporary Traffic Stripe, Detail 37,655.000 LF 0.08 0.08

0200 619-A6001 Temporary Traffic Stripe, Legend 386.000 SF 0.15 0.15

0210 619-A6002 Temporary Traffic Stripe, Legend 932.000 LF 0.10 0.10

0220 620-A001 Mobilization 1.000 LS 450,000.00 275,000.00

0230 630-F002 Delineators, Flexible Post Mounted, Crossover, Type I, Yellow 52.000 EA 98.45 98.71

0240 630-F003 Delineators, Flexible Post Mounted, Crossover, Type II 18.000 EA 98.45 98.71

0250 630-F006 Delineators, Guard Rail, White 14.000 EA 31.09 31.17

0260 630-F007 Delineators, Guard Rail, Yellow 14.000 EA 31.09 31.17
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0270 907-403-A005 19-mm, MT, Asphalt Pavement 883.000 TON 123.00 135.00

0280 907-403-A014 9.5-mm, MT, Asphalt Pavement 29,095.000 TON 100.00 102.00

0290 907-403-B011 9.5-mm, MT, Asphalt Pavement, Leveling 4,802.000 TON 115.00 117.50

0300 907-618-A001 Maintenance of Traffic 1.000 LS 314,000.00 150,000.00

0310 907-626-A007 6" Thermoplastic Double Drop Traffic Stripe, Skip White 16.000 MI 6,000.00 6,000.00

0320 907-626-C012 6" Thermoplastic Double Drop Edge Stripe, Continuous White 16.000 MI 7,200.00 7,200.00

0330 907-626-F003 6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow 13.000 MI 7,100.00 7,100.00

0340 907-626-G004 Thermoplastic Detail Stripe, White 17,516.000 LF 5.00 5.00

0350 907-626-G005 Thermoplastic Detail Stripe, Yellow 20,139.000 LF 5.00 5.00

0360 907-626-H009 Thermoplastic Legend, White 386.000 SF 9.00 9.00

0370 907-626-H010 Thermoplastic Legend, White 932.000 LF 7.00 7.00

0380 907-627-J001 Two-Way Clear Reflective High Performance Raised Markers 389.000 EA 12.00 12.00

0390 907-627-K001 Red-Clear Reflective High Performance Raised Markers 1,682.000 EA 12.00 12.00

0400 907-627-L001 Two-Way Yellow Reflective High Performance Raised Markers 1,801.000 EA 12.00 12.00

0410 304-F001 3/4" and Down Crushed Stone Base 120.000 TON

0420 304-F002 Size 610 Crushed Stone Base 120.000 TON 132.64 133.00

0430 304-F003 Size 825B Crushed Stone Base 120.000 TON
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